
 

 

 

 

 

 

सी एस आइ आर 

राष्ट्र ीयवाांतररक्षप्रयोगशालाऎांकोडीहल्लि,बेंगलूर-17 

CSIR -NATIONAL AEROSPACE LABORATORIES 

KODIHALLI, BENGALURU- 560 017 

 

 

 

E – Tender (Re-tender) 

For the work of: 

Replacement of conventional lights to LED medium bay luminaries at 

C Scan ground floor of SSB, water jet cutter Ph-2 and renovation of 

UPS power points at SSB 2nd floor, ACD, Kodihalli, Bengaluru – 017. 

NIT NO: ESD-NAL /01/ E OF 2025 – 2026 

Estimated Cost                                         
 ` 7,01,461.00 

(Prevailing market rates & CPWD DSR 2022.) 

Earnest Money Deposits                        ` 21,050.00 

Tender Fee 
` 500.00 (Non-refundable & non-

transferable) 

Time period for completion Three (03) months 

Publish Date 08.10.2025 15:00 Hrs 

Sale Start Date 08.10.2025 15:00 Hrs 

Clarification Start Date on-line N A N A 

Clarification End Date on-line N A N A 

Date of pre bid meeting N A N A 

Bid Submission Start Date 08.10.2025 15:00 Hrs 

Bid Submission End Date 20.10.2025 15:00 Hrs 

Bid Opening Date 21.10.2025 16:00 Hrs 



 

 

NAME OF THE WORK:  Replacement of conventional lights 

to LED medium bay luminaries at C Scan ground floor of SSB, 

water jet cutter Ph-2 and renovation of UPS power points at 

SSB 2nd floor, ACD, Kodihalli, Bengaluru - 560 017.  

T H I S  D O C U M E N T  C O N T E N T  O F :  

 
Sl 

No 

Description No. of 

Pages 

1. Contents 1 

2. Notice Inviting E –Tender 17 

3. 

Articles of agreement, General Conditions of Contract,  Special 

Conditions, Additional Conditions, Indenture for Secured 
Advance & Performance Guarantee. 

45 

4. 
Priced Schedule of Quantities {BOQ.xls} as uploaded 
separately. 1 

5. List of Approved Makes as uploaded separately. 1 

Note: Tenderer should confirm that they have downloaded all the above papers. 

 
 

 
 

 

 
 

 
 

 

 

 

 
 

 
 

 
 

सी एस आइ आर  

राष्ट्र ीयवाांतररक्षप्रयोगशालायेंकोडडहळ्ळी,  

बेंगलूर- 560 017 

 
CSIR 

NATIONAL AEROSPACELABORATORIES 

KODIHALLI, BENGALURU - 560 017 
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1. Notice Inviting Tenders (RE-tender) 

  

1. Online item rate tender (E-tender) are hereby invited through e-tendering Portal 

https://etenders.gov.in/eprocure/app for the work of Replacement of 

conventional lights to LED medium bay luminaries at C Scan ground floor of SSB, 

water jet cutter Ph-2 and renovation of UPS power points at SSB 2nd floor, ACD, 

Kodihalli, Bengaluru - 560 017 from approved & eligible vendors / contractors & who 

have worked with CSIR or its Laboratories / institutes, CPWD, Railways, MES, State / 

Central Govt. / Semi Govt. organizations / Public Sector undertaking / Govt. Autonomous 

bodies / KPTCL / BESCOM and all ESCOMS. The eligible bidder who having the Class - 1 

electrical license issued by Chief Electrical Inspectorate authorities, Govt. of Karnataka 

authorities to work on electrical installation, proof of registration with GST, ESI & EPF 

authorities and satisfactory work completion certificate for at least three similar 

works each of value not less than 40% or two similar works each of value not 

less than 60% or one similar work of value not less than 80 % of estimated cost 

as shown in the NIT in  CSIR or its Laboratories / CPWD / Railways / MES / State / Central 

Govt. / Semi Govt. organizations / Public Sector undertaking / Govt. Autonomous bodies 

/ KPTCL / BESCOM / all ESCOMS during the last seven (7) years ending last day of the 

month previous to the one in which tenders are invited. The contractor / vendor / bidder 

fulfilling the above conditions may download the tender document through 

https://etenders.gov.in/eprocure/app. The estimated cost of work put in the tender 

is based on prevailing market rates and CPWD DSR 2022. 

a. Similar works means: Electrification of power & lighting installations or 

electrical related works for Government / Semi Government / Public sector 

buildings.  

b. Credentials: Must have credentials (satisfactory work completion certificate) of 

similar jobs successfully carried out in the CSIR or its Laboratories / Institutes, 

CPWD, Railways, MES, State / Central Govt. / Semi Govt. organizations / Public 

Sector undertaking / Govt. Autonomous bodies / KPTCL / BESCOM / all ESCOMS 

during the last seven (7) years ending last day of the month previous to the one in 

which tenders are invited. The value of works shall be as follows: 

Three completed works each costing ` 2,80,581.00 (40% of the estimated cost) or 

above    

Or 

Two completed works each costing ` 4,20,877.00 (60% of the estimated cost) or 

above      

Or 

One completed work costing ` 5,61,169.00 (80% of the estimated cost) or above. 

c. Statutory Requirements: Should have (i) GST Registration, (ii) PAN, (iii) EPF and 

ESI registration certificate as stipulated in the tender document & (iv) Class - I 

electrical license Certificate or equivalent Certificate issued by Chief Electrical 

Inspectorate authorities, Govt. of Karnataka or Govt. of India or any other state 

Govt.  authorities to work on electrical installation. 

 

 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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d. Time Schedule for Tender: 
 

Sl. No.  Particulars Date Time 

i. Tender e-Publication date  08.10.2025 15.00 Hours  

ii. Document download / sale start date  08.10.2025 15.00 Hours  

iii. Start date for seeking Clarification on-line NA NA 

iv. Last date for seeking Clarification on-line NA NA 

v. Date of Pre-bid Meeting (applicable if any) NA NA 

vi. Bid Submission start date 08.10.2025 15.00 Hours  

vii. Bid submission closing date  20.10.2025 15.00 Hours  

viii. Bid Opening date 21.10.2025 16.00 Hours 

 

The tender documents can be downloaded from Central Public Procurement (CPP) Portal 

https://etenders.gov.in/eprocure/app and the bids are to be submitted through the 

same E- Procurement portal only. Manual / Offline bids will not be accepted. The 

scanned copy of the Tender fee, Demand Draft towards EMD, Tender acceptance letter 

and other relevant documents as specified are to be uploaded through the above said E-

Procurement Portal for the specified work. 

Important particulars for this Tender Process are as follows: 

2. Estimated cost is ` 7,01,461.00 (Rupees seven lakhs one thousand four hundred 

and sixty-one only). The estimated cost work put in the tender is based on the 

prevailing market rates & CPWD ER DSR 2022. 

3. In consideration of CPWD OM no. DG / MAN / Misc / 10 dated 27.06.2017 no 

relaxation is admissible in submission of EMD by MSME registered Contractors.    

4. Time for carrying out the work will be 03 (Three) months and the date of 

commencement shall be reckoned from the on or before tenth day of issue of award 

letter. 

5. Complete Contract documents can be seen at the e-Tendering Portal 

https://etenders.gov.in/eprocure/app and this is to be complied by the tenderer 

whose tender is accepted. 

6. Tenders should be submitted on the specified form (Non-transferable) which is available 

at https://etenders.gov.in/eprocure/app. Interested bidders may download the 

NIT, tender document, scope of works, financial bid etc., and participate in the bidding 

process after going through all the documents carefully. 

7. The Scanned Copy of Demand drafts as tender fee, EMD (as applicable) and self-certified 

documents supporting for the eligibility in participation in the specified work are to 

uploaded through the portal as mentioned below. 

7.1 Mandatory documents to be uploaded by the Bidder to qualify technically in the 

tender process. 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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7.2 Opening of Technical Bid (Cover. I) 

a. The Tender Evaluation Committee (TEC), after evaluation of documents contained 

in Cover-I i.e. Technical Bid, will decide the eligible tenderers as per the criteria 

laid down in the NIT. 

b. The TEC will then open the Financial Bids of only eligible tenderer. 

7.3 Opening of Financial Bid (Cover- II) 

The Cover-II of Technically Qualified Bidders / Tenderers shall be opened.  

        7.4      Tender Liable for Rejection: 

Tender is liable for outright rejection if on opening it is found that –  

a. The Tenderer has not strictly followed the procedure laid down for submission of 

tender. 

b. If the tender is CONDITIONAL. 

c. If the Tenderer has quoted his offer anywhere else other than specified place 

provided. 

d. The Tenderer has not uploaded the documents or Failed to fill the prescribed 

format. 

e. Any other ground as decided by the TEC in view of deviation from Tender 

Document. 

Sl. 
No. 

Documents to be uploaded by the Bidder. 

Cover Details as given in CPP website https://etenders.gov.in/eprocure/app.  

1 

a) Fee Details 

(.pdf) 

i) Scanned Copy of Demand draft / UTR Remittance Number of Tender 

fee 

ii) Scanned Copy of Demand draft / UTR Remittance Number of Earnest 

Money Deposit. 

b)Credential & 

Statutory 

Documents 

(.pdf) 

i) Scanned copy of Class-1 electrical license Certificate or equivalent 

Certificate issued by Chief Electrical Inspectorate authorities of 

Karnataka state / Other respective state / GoI authorities. 

ii) Work completion certificates as per clause no 1.b under NIT. 

iii) Scanned Copies GST Registration or “Letter of undertaking with 

regards to GST” letter as attached at page no. 14 “Annexure – C” as 

per the CPWD works manual-2024 SoP 4/8 annexure – 22. 

iv) Scanned copies of PAN 

v) Scanned copies of EPFO and ESIC registration certificate if available 

or registration with EPFO, ESIC authorities or proof of applying 

thereof within 7 days from the date of issue of letter of 

acceptance 

c) Tender 

Documents 

(.pdf) 

i) Scanned copy of ‘Letter of tender document acceptance’ as 

attached at page no. 10 & 11 “Annexure – A” duly filled, signed & 

uploaded in CPP portal by the bidder in the company’s Letter Head.  

ii) Scanned copy of ‘Letter of undertaking’  as attached at page no. 

12 & 13 “Annexure – B” duly filled, signed & uploaded in CPP portal 

by the bidder in the company’s Letter Head. 

2 Finance (.xls) 
Bills of Quantity (.xls) [**The rates shall be quoted inclusive of 

applicable GST and other levies as applicable as on date] 
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8. Earnest Money 

a. The Earnest money amounting to ` 21,050.00 (Rupees Twenty-one thousand 

and fifty only) as demand draft / Bankers Cheque of a schedule bank and drawn in 

favour of The Director, CSIR – National Aerospace Laboratories, Bengaluru - 

560017. The scanned copy of the demand draft / Bankers Cheque should be 

uploaded as required. 

b. The original demand draft / Bankers Cheque drawn towards tender fee and EMD shall 

be reached on or before opening date of the bid to the following address: 

The Sr Controller of Administration, 

CSIR – National Aerospace Laboratories, 

P.B No: 1779, HAL airport road, 

Kodihalli, Bengaluru – 560017. 

c. The bidder can also make the payment of tender fee (non-refundable) & EMD 

through ONLINE mode  

d. The bidder can make payment through NEFT/RTGS the of tender fee and EMD from 

any scheduled Bank(s) 

e. In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder 

shall have to make payment to CSIR-NAL account. The details of bank mandates 

are as at page no.15 and bidder has to furnish online, the UTR Remittance Number 

(s) before submission of bid. The payment of EMD through NEFT/RTGS mode should 

be made well ahead of time to ensure that the EMD amount is transferred to CSIR 

- NAL account before submission of bid.  

f. It may be noted that even if the payment of tender fee (non-refundable) & EMD is 

made by the bidder either by online or offline well within the last date and time for 

bid submission, but not received by CSIR - NAL within the specified period for any 

reason(s) whatsoever then the bid will not be accepted.  

g. Only EMD will be refunded back to the unsuccessful bidder. The tender fee 

is not refundable. 

9. The Organization does not bind itself to accept the lowest or any tender and reserves the 

right of accepting the whole or any part of the tender and the tenderer is bound to 

perform the same at the rates quoted. 

The Organization also reserves the right, without being liable for any damages or 

obligation to inform the tenderer, to: 

a. Amend the scope and value of contract to the tenderer. 

b. Reject any or all the applications without assigning any reason 

10. Canvassing in connection with the tender is prohibited and any bidder after submission 

of the tender resorts to canvassing, such bids are also liable for rejection. 

11. The tenderer is not permitted to tender for works in the concerned unit of CSIR in which 

a relative is working in the level of Controller of Administration up to Junior Engineer, 

(both inclusive). The bidder is also required to intimate the names of persons who are 

working with him in any capacity or subsequently employed by him and who are relatives 

of the level as mentioned above. 
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NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they are 

members of Hindu undivided family; or (b) they are husband and wife; or (c) the one is 

related to the other in the following manner: Father, Mother (including Step mother), 

Son (including step son), Sons wife. Daughter (including step daughter), Father, Son's 

son, Son's wife, Son's daughter, son's Daughter's husband, Daughter's husband, 

Daughter's son's wife, Daughter's daughter, Daughter's daughters husband, Brother 

(including step brother), wife, Sister (including step sister). Sister's husband. 

12. Tender submitted shall remain valid for 90 days from the last day of receipt of bid for 

the purpose of acceptance and award of work, validity beyond 90 days from the date of 

opening shall be by mutual consent. 

13. The tenderer should see drawings and in case of doubt, obtain required particulars, which 

may in any way influence his tender from the Engineer as no claim whatsoever will be 

entertained subsequently for any alleged ignorance thereof. 

14. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the 

condition with regard to accessibility of site, nature and extent of ground, working 

condition of site and locality including stacking of materials, installations of tools and 

plants (T & P) etc., conditions affecting accommodation and movement of labour etc. 

required for the satisfactory execution of the work contract. No claim whatsoever on such 

account shall be entertained by the Organization in any circumstances. 

15. Forfeiting of EMD 

a. If any tenderer withdraws his tender or makes any modification in the terms & conditions 

of the tender which is not acceptable to the department within 7 days after last date of 

submission of bids, then the CSIR-NAL shall without prejudice to any other right or 

remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter 

of acceptance for the work is issued or not.  

b. If any tenderer withdraws his tender or makes any modification in the terms & conditions 

of the tender which is not acceptable to the department after expiry of 7 days after last 

date of submission of bids, then the CSIR-NAL shall without prejudice to any other right 

or remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of 

letter of acceptance for the work is issued or not. 

c. If the bidder fails to furnish the prescribed performance guarantee within the 

prescribed period, 100% of the earnest money will be absolutely forfeited. 

d. In case the tenderer fails to commence the work specified in the tender documents 

or in such time period as mentioned in the letter of award or after the date on which 

organization issues written orders to commence the work or from the date of handing 

over of the site, whichever is later, the Organization is at liberty to forfeit whole of 

the earnest money. 

e. If only a part of the work as shown in the tender is awarded, and the bidder does not 

commence the work, the proportionate earnest money with respect to cost of work 

so awarded will be forfeited.  

In case of forfeiture of earnest money as above, the tenderer shall not be allowed to 

participate in re-tender of the work. 
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16. Refund of EMD. 

a. If EMD is paid by the bidder through online mode (Direct Debit/NEFT/RTGS) then the 

EMD of rejected or unsuccessful bidders will be refunded directly to the account, from 

which it was received (except in the cases where EMD is to be forfeited). Therefore, 

the bidder shall have to upload the scanned copy of bank mandate as shown 

at page no.16. 

b. No claim from the bidders will be entertained for non-receipt of the refund to any 

account other than the one from where the money was received. 

c. If the refund of EMD is not received by the bidder in the account from which the EMD 

has been made due to any technical reason, then it will be paid through conventional 

system of e-payment. For this purpose, if required, Tender Inviting Authority will 

obtain the Mandate Form from the Bidder. 

d. In case the tender is cancelled, then EMD of all the participating bidders will be 

refunded unless the department forfeits it. 

e. If the bidder withdraws his/her bid online (i.e. before the last date of submission of 

tender) then his/her EMD will be refunded automatically after opening of the tender.  

f. The EMD of successful bidder will be retained by CSIR - NAL and will be adjusted to 

Security Deposit. 

17. The tenderers who desire to offer unconditional rebate, the same should be clearly 

indicate separately in the covering letter and upload the scanned copy of the same along 

with the tender. 

18. Some of the provisions of General Conditions of Contract are given below. Interpretation 

however shall be as given in the General Conditions of Contract. 

a. Defects Liability Period: Twelve months from the date of completion as certified 

by the Employer. 

b. Minimum Value of Work for the Intermediate Certificate: ` 2,33,820.00 

(Rupees two lakhs thirty-three thousand eight hundred and twenty only). 

Intermediate certificate for a lesser amount can be admitted for payment at the 

discretion of the Engineer. 

c. The clause no 27 (a) under GCC & clause no. 19 under Special 

conditions –II shall be read as: 

Security Deposit: A sum @ 10 % of the gross amount of the bill shall be deducted 

from each running bill of the contractor till the sum along with the sum already 

deposited as earnest money, will amount to security deposit of 5% of the tendered 

value of work. In addition, the contractor is required to deposit an amount equal to 

5% of the tendered value of the contract as Performance Bank Guarantee within the 

period prescribed for commencement of work in the letter of award issued. 

The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus minimum 60 days beyond that. In case the time for completion of 

work gets enlarged / extended, the contractor shall get the validity of Performance 

Guarantee extended to cover such enlarged extended time for completion of work. 

After recording of the completion certificate for the work by the competent authority, 
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the performance guarantee shall be returned to the contractor, without any interest.  

The performance guarantee in the shape of BG as per the format or Bankers Cheque 

/ Demand draft / Fixed Deposit Receipts (FDR) in the name of The Director, CSIR-

National Aerospace Laboratories Bengaluru and these deposits shall be interest free.   

Time allowed for submission of performance guarantee will be seven (07) days from 

the date of issue of letter of acceptance and maximum allowable extension with late 

fee @ 0.1% per day of performance guarantee amount (non-refundable) by another 

seven (07) days only.   

d. Compensation: Contractor shall pay as-compensation and amount equal to one 

percent or such smaller amount as the Organization (whose decision in writing shall 

be final) may decide on the cost of whole work as shown in the agreement, for every 

week that the work remains un-commenced or unfinished or due quantity of work 

remains incomplete after the proper dates. Compensation to be paid shall not exceed 

ten percent of the estimated cost of the work shown in the agreement. 

e. Rates quoted by contractor shall be inclusive of applicable GST and other 

levies whatsoever into this contract.  

Clause No. 6 (a) under GCC shall be read as: 

Rates quoted by the contractor shall be inclusive of applicable GST and all other 

taxes in respect of this contract. The employer shall not entertain any claim 

whatsoever in this respect. However pursuant to the constitution (Forty sixth 

Amendment) & section 16 of Central GST and Service Tax Act, 2017 (12 of 2017) if 

any further tax or levy is imposed by statutes, after the date of receipt of tenders 

and the contractor there upon necessarily and properly pays such taxes / levies the 

contractor shall be reimbursed the amount as per the rules on producing proof of 

payment so made provided such payments, if any, is not in the opinion of the 

Employer (Whose decision shall be final and binding) attributable to delay in 

execution of work within the control of the contractor. 

Applicable TDS towards GST, Labour cess Income tax & other statutory 

deductions if any as per government laws at the time of release of payment 

will be deducted at source at each bills as per norms.  

f. GST registration certificate. If the bidder has not obtained GST registration as 

applicable, then he shall scan and upload following under taking along with bid 

documents. 

“If work is awarded to me/us, I/we shall obtain GST Registration certificate, as 

applicable, within one month from date of receipt of award letter or before release 

of any payment by CSIR – National Aerospace Laboratories, Bengaluru, whichever is 

earlier, failing which I/We shall be responsible for any delay in payment which will 

be due towards me/us on account of work executed and/or for any action taken by 

CSIR- National Aerospace Laboratories or GST department in this regard”. 

g. Clause No. 30 w.r.t Arbitration under GCC has been modified: 

This clause has been amended by CSIR vide their letter no.36-02/80-Law / 

23 dated 27.10.2021. (copy of the order has been made available in the 

document at page no 18).  
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h. The successful bidder shall be followed COVID – 19 protocol as per the standard 

operating procedure (SoP) issued by the laboratory, GoK & GoI from time to time 

scrupulously. The present SoP to be followed issued by the Laboratory vide even no 

org.OM / 2020-21 dated 11th August, 2021 is made available at page no.17 for 

reference.



CSIR – National Aerospace Laboratories 
             Electrical Section (K), Bengaluru – 17.   

 

 
CSIR- NAL Notice Inviting E-Tender                                                                                                 Page 10 of 63 

Annexure - A 
 

TENDER ACCEPTANCE LETTER 
 

(To be filled, signed and uploaded in CPP portal given on Company Letter Head) 
Date: __/__ /____ 

To, 

 The Director,  
 CSIR – National Aerospace Laboratories, 

 P.B.No.1779, 
 HAL Airport Road, 
 Bengaluru – 560017 

 
Sub: Acceptance of Terms & Conditions of Tender 

NIT No: ESD-NAL / 01 / E OF 2025 – 2026 

Name of Tender / Work: Replacement of conventional lights to LED medium 

bay luminaries at C Scan ground floor of SSB, water jet cutter Ph-2 and 

renovation of UPS power points at SSB 2nd floor, ACD, Kodihalli, Bengaluru- 

560 017 
 

Dear Sir, 
 

1. I / we have downloaded / obtained the tender document (s) for the above 

mentioned 'Tender / work' from the https://etenders.gov.in/eprocure/app. 

web site as per your advertisement, given in the above-mentioned website(s). 

2. I / We hereby certify that I / we have read the entire terms and conditions of the 

tender documents (including all documents like annexure(s), schedule(s), etc.), 

which form part of the contract agreement and I / we shall abide hereby by the 

terms / conditions / clauses contained therein. 

3. The corrigendum(s) issued from time to time by your department / organization 

too have also been taken into consideration, while submitting this acceptance 

letter. 

4. I / We hereby unconditionally accept the tender conditions of above mentioned 

tender document(s) corrigendum(s) in its totality / entirety. 

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any 

Govt. department / Public sector undertaking / Reputed organization 

6. If I/We, fail to furnish the prescribed performance guarantee within prescribed 

period communicated by the department, I/We agree that the said Director, CSIR-

NAL shall without prejudice to any other right or remedy, be at liberty to forfeit 

the said earnest money absolutely. Further, if I / We fail to commence work, I / 

We agree that The Director, CSIR-NAL shall without prejudice to any other right 

or remedy available in law, be at liberty to forfeit the said performance guarantee 

https://etenders.gov.in/eprocure/app
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absolutely. The said Performance Guarantee shall be a guarantee to execute all 

the works referred to in the tender documents upon the terms and conditions 

contained or referred to those in excess of that limit at the rates to be determined 

in accordance with the provision contained in scheduled of quantities (BoQ) of the 

tender. Further, I/We agree that in case of forfeiture of Earnest Money or 

Performance Guarantee as aforesaid, I/We shall be debarred for participation in 

the re-tendering process of the work. 

7. I/We undertake and confirm that eligible similar work(s) has/have not been got 

executed through another contractor on back to back basis. Further that, if such 

a violation comes to the notice of Department, then I/We shall be debarred for 

tendering in CSIR-NAL in future forever. Also, if such a violation comes to the 

notice of Department before date of start of work, the Director, CSIR-NAL shall be 

free to forfeit the entire amount of Earnest Money Deposit/Performance 

Guarantee. 

8. I/We hereby declare that I/We shall treat the tender documents drawings and 

other records connected with the work as secret/confidential documents and shall 

not communicate information/derived there from to any person other than a 

person to whom I/We am/are authorized to communicate the same or use the 

information in any manner prejudicial to the safety of the State. 

9. I / We certify that all information furnished by our Firm is true & correct and, in 

the event, that the information is found to be incorrect untrue or found violated, 

then your department / organization shall without giving any notice or reason 

therefore or summarily reject the bid or terminate the contract, without prejudice 

to remedy other rights or remedy including the forfeiture of the full said earnest 

money deposit absolutely. 

 

                          Yours Faithfully, 

 
 

         (Signature of the Bidder, with Official Seal)
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Annexure – B 

UNDERTAKING LETTER 
 

(To be filled, signed and uploaded in CPP portal given on Company Letter Head) 

 
Date: __/__ /____ 

To, 

 The Director,  
 CSIR – National Aerospace Laboratories, 

 P.B.No.1779, 
 HAL Airport Road, 
 Bengaluru – 560017 

 
Sub: Undertaking of Tender 

NIT No: ESD-NAL / 01 / E OF 2025 – 2026 

Name of Tender / Work: Replacement of conventional lights to LED medium 

bay luminaries at C Scan ground floor of SSB, water jet cutter Ph-2 and 

renovation of UPS power points at SSB 2nd floor, ACD, Kodihalli, Bengaluru- 

560 017 

 

I/We, . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Proprietor / Partner / Legal. 

Attorney/Director/ Accredited Representative of M/S . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . solemnly declare that: 

 

1. I / We am I are submitting Bid for the work . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . against NIT No . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Dated ....../.... 

/…….. and I /we offer to execute the work in accordance with all the terms, 

conditions and provisions of the bid. 

2. Myself / Our Partners / Directors don't has / have any relative as employee of . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  (Name of the company) 

3. All information furnished by us in respect of fulfilment of eligibility criteria and 

qualification information of this bid is complete correct and true.  

4. All copy of documents, credentials and documents submitted along with this Bid 

are genuine, authentic, true and valid. 

5. l/ We hereby authorize department to seek references / clarifications from our 

Bankers. 

6. I / we have submitted valid particulars of GST registration certification. If the 

vendor did not have valid GST registration certificate at the time of bidding, they 

have submit the letter as per Annexure – C  
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7. We hereby undertake that we shall register and obtain license from the competent 

authority under the contract labour (Regulation & Abolition Act) as relevant if 

applicable. 

8. * I / We hereby confirm that we have registration with. CMPF / EPF Authorities. 

We shall make necessary payments as required under law. 

Or 

l / We hereby undertake that we shall take appropriate steps for registration as 

relevant under CMPF / EPF authorities, if applicable. We shall make necessary 

payments as required under law. 

9. * I / We have not been banned or delisted by any Govt., or Quasi Govt. Agencies 

or PSUs (ln case of JV, all partners are covered).  

Or 

* l / We . . . . . . . . . . . . . . . . . . . . . . have been banned by the organization 

named . . . . . . . . . . . . . . . . . . . . . . . . . . . . for period of............... year/s, 

effective from . . . . . .  to . . . . . . . . (in case of JV, name (s) of the JV Partner(s). 

10. lf any information and document submitted is found to be false / incorrect at any 

time, department may cancel my/our Bid and action as deemed fit may be taken 

against me /us, including termination of the contract, forfeiture of all dues 

including Earnest Money and banning / delisting of our firm and all partners of the 

firm etc. 

 

        Yours Faithfully, 

 
 

                (Signature of the Bidder, with Official Seal)
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Annexure – C 

 
UNDERTAKING REGARDING GST REGISTRATION  

(To be filled, signed and uploaded in CPP portal given on Company Letter Head) 
 

Date: __/___/_____ 

To, 
 The Director,  

 CSIR – National Aerospace Laboratories, 
 P.B.No.1779, 
 HAL Airport Road, 

 Bengaluru – 560017 
 

NIT No: ESD-NAL / 01 / E OF 2025 – 2026  

Name of Tender / Work: Replacement of conventional lights to LED medium 

bay luminaries at C Scan ground floor of SSB, water jet cutter Ph-2 and 

renovation of UPS power points at SSB 2nd floor, ACD, Kodihalli, Bengaluru - 

560 017. 

 

Dear Sir, 

 
Having examined the details given in the bid document for the above work, I/we 

hereby submit that we are not having GST registration, hence we hereby undertake 

the following:  

 

“If work is awarded to me/us, I/we shall obtain GST Registration certificate, as 

applicable, within one month from date of receipt of award letter or before release of 

any payment by CSIR – National Aerospace Laboratories, Bengaluru, whichever is 

earlier, failing which I/We shall be responsible for any delay in payment which will be 

due towards me/us on account of work executed and/or for any action taken by CSIR- 

National Aerospace Laboratories or GST department in this regard”. 

 

 

                          Yours Faithfully, 
 
 

 
   (Signature of the Bidder, with Official Seal)
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Details of bank mandate to be filled by the bidder 
 

All payments to Contractors / Bidders will be made by e-payment mode namely 'Electronic 

Clearance System (ECS) National Electronic Fund Transfer (NEFT) / Real Time Gross settlement 

(RTGS) /Net Banking by direct credit to their account. 

 

As State Bank of India (SBI) is the Banker for Council of Scientific & industrial Research (CSIR) 

and National Aerospace Laboratories, it would be convenient for the institute to make e-

payment through this bank. 

Therefore, all the Contractors / Bidders are required to furnish all relevant details of their bank 

account along with the bid documents. 

  

Sl. No.  Particulars To be filled by Bidder 

i. Name / Firm of the Bidder   

ii. Address of the bidder  

iii. Banking Account No    

iv. Type of account    

v. Name & Branch of the Bank   

vi. Address of the Bank  

vii. Branch Code   

viii. IFSC Code   

ix. MICR Code   

  

 

(To be signed by the owner / Proprietor / Partner of the firm Only with Stamp / Seal) 
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II ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT MADE AT ___________________this _____________  day of 

______________ BETWEEN the Council of Scientific & Industrial Research, New Delhi, a 

society registered under the Societies Registrations Act 1860 (Hereinafter referred to as the 

Employer, which expression shall include its successor and assignees and authorized officers 

of the Society) of the one part and____________________ trading in the name and style of 

_____________ (herein after referred to as the 

contractor(s) which expression shall include his/ their respective heirs, executors, 

administrators and permitted assignees) of the other part. 

 

WHEREAS the Employers is desirous of getting the work of ………………………………done and has 

caused drawings, schedule of Quantities and Specifications describing the work to be prepared. 

 

AND Whereas the said specifications and the schedule of quantities and other documents have 

been signed by on behalf of the parties. 

Now it is hereby agreed and declared by and between the parties hereto as follows: 

 

1. In consideration of the payments to be made to them as hereinafter provided the 

Contractor shall upon and subject to the conditions hereinafter contained executed and 

complete, the work at the rates specified in the attached schedule of quantities and with 

such materials as are provided for and in accordance in all respect with specifications, 

designs, drawings and instructions in writing. Time for carrying out the work will 

be………………………and the date of commencement be reckoned from the tenth day of 

issue of award letter. 

 

2. The Employer shall pay to the Contractors such sum as shall become payable hereunder 

at the items and in the manner specified in the said conditions. 

 

3. This agreement contains the following documents in addition to pages of Articles of 

Agreement. 

 

(i) General Conditions of Contract Page No __________  to _________.  

(ii) Special Conditions Page No ___________ to _______.  

(iii) Additional Conditions Page No_________ to  __________ . 

(iv) Indenture for Secured Advance Page No ________ to __________.  

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to 

_______.  

(vi) ___________________________________________________ . 

(vii) _____________________________________________________ . 

(viii) ______________________________________________________ . 
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In witness whereof the parties hereto have set their respective hands the day and year in 

above written.  

 

Signed by, for and on behalf of Employers _________________________________  

 

In the presence of 

 

 

(1)  _____________________           (2) _________________________. 

 

 

Signed by the said contractor 

In the presence of  

 

 

(1)  _____________________           (2) _________________________.
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III GENERAL CONDITIONS OF CONTRACT 

 

1. Interpretation 

            (a) In construing these conditions, the Specifications, the Schedule of Quantities, 

Tender, Special Conditions and Agreement, the following words shall have the 

meaning herein assigned to them except where the subject or context otherwise 

requires. 

           (b) This contract shall comprise of the Articles of Agreement, General Conditions of 

Contract, Special Conditions. Additional Special Conditions, the Schedule of 

Quantities, Specifications, letter of acceptance of tender and other documents 

mentioned in the contents sheet attached hereto and including these to which only 

reference is made herein. 

 

Work or Works: Shall mean all work or works defined in schedule of quantities, specification 

and such other work or works as the contractor may be entrusted with for carrying out under 

this contract. 

 

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General 

for the purpose. . 

 

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform 

other duties as indicated in the contract. 

 . 

Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. 

Undertaking the work and shall include the legal personal representative or such individual or 

the persons composing such Firm or Company or the successors of such Firm or Company and 

the permitted assignees of such individual or Firm or Firms or Company. 

 

Site: Shall mean the site of the contract works including any buildings and erections thereon 

and any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the 

Engineer for the contractor's use. 

 

Compensation: Shall mean all sum payable by way of compensation under any of the 

conditions shall be considered as reasonable compensation without reference to the actual loss 

or damage sustained and whether or not any damage sustained, and whether or not any 

damage shall have been sustained. Words imputing persons include firms and corporations; 

Words imputing the singular only also include the plural and vice versa where the context so 

required. 

 

The headings are given to the clauses for convenience and they will not limit the meaning or 

scope of the clauses in any way. 

 

2. Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial 
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and workmanlike manner both as regards material and otherwise in every respect in 

accordance with the specifications. The contractor shall also confirm exactly and 

faithfully to the design, drawings and instructions given in the respect of the work by 

the Engineer. The contractor shall be furnished free of charge one- copy of such 

specifications and all such designs, drawings and instructions as are not included in the 

printed publications. 

 

3. Earnest Money Deposit (EMD) 

EMD upto the value of Rs.10,OOO/-may be deposited in cash and when value of EMD 

exceeds Rs.10,OOO/- then EMD should be deposited in the shape of DD/PO upto the 

value of Rs.25 lacs. If EMD amount is in excess of Rs.25 lacs then the excess amount 

over RS.25 lacs can be accepted in the form of Bank Guarantee issued by a scheduled 

bank. 

 

 

4. Contractor to Provide Everything Necessary 

(a)  The contractor shall provide at his own cost all materials (except such materials, if 

any as may in accordance with the contract be supplied by the Employer) plants, 

tools, appliance, implements, ladders, scaffolding, temporary works, etc. requisite 

or proper for the execution of the work whether original, altered or substituted 

and whether included in the specifications or other documents forming part of the 

contract or which may be necessary for the purpose of satisfying or complying to 

the requirements of Engineer, as to any manner as to which under these 

conditions he is entitled to be satisfied together with carriage therefore to and 

from the work. The contractor shall also supply without charge the requisite 

number of persons with means and materials necessary for the purpose of setting 

out works and counting, weighing and assisting in the measurement or 

examination at any time and from time to time of the work or materials. Failing 

his so doing, the same may be provided by the Engineer at the expense of the 

contractor and the expenses may be deducted from any money due to the 

contractor under the contract and I or from his Security Deposit. 

 

(b) The contractor shall provide himself with requisite quantity and quality of water 

for carrying out the works at his own, if, however piped water is supplied by the 

Employer, the contractor shall pay for the water at one percent of the total of 

the work done except on Electrical Work, Air-conditioning work and Furniture 

work. The contractor shall make own arrangement for water connection and laying 

of further pipelines from the source of supply of the Employer. It should be clearly 

understood that the Employer does not guarantee to maintain uninterrupted 

supply of water and it will be incumbent on the part of the contractor to make 

alternative arrangement for water at his own cost in the event of any temporary 

breakdown in the water mains so that the progress of work is not held up for want 

of water. No claim as damages or refund of water charges will be entertained on 

account of such breakdowns. However, if the contractor is permitted to make his 

own arrangement to draw water from a well, hand-pump, or natural river or pond 

of the Employer, no charges will be made for the water drawn from the same, but 
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the contractor will make good any damage done to the installations and ensure 

that the quality of water used in the work is conforming to BIS codes and provide 

for any treatment at his own cost. 

 

(c) The contractor shall be allowed to construct temporary wells in Employer's land 

for taking water for construction purpose only after he has permission of the 

Employer in writing. No charges shall be recovered from the contractor on this 

account but the contractor shall be required to provide necessary safety 

arrangement to avoid any accident or damage to adjacent buildings, roads and 

service lines. He shall be responsible for any accident or damage caused due to 

construction and subsequent maintenance of the wells and shall restore the 

ground to its original condition after the wells are dismantled on completion of the 

work. 

 

(d) The Employer on no account shall be responsible for the expenses incurred by the 

contractor for hired ground or water obtained for elsewhere. 

 

(e) Subject to availability the Employer may supply power at only one point from 

where the Contractor shall make his own arrangement for distribution including 

provision of electric meters, switches, fuses etc. at his own cost. These shall be in 

the custody of the Employer. If there is any hindrance caused to other works the 

contractor shall reroute or remove such temporary lines without any extra cost. 

Such temporary lines shall be removed after the completion of work. The cost of 

power consumed by the contractor shall be payable to the employer at rates fixed 

by the Employer, which would be deducted from the running account bills. 

However the Employer does not guarantee the supply of power and no 

compensation for any failure or short supply of power shall be entertained. 

 

“Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiently of the tender the works and the rates and the prices quoted 

in the schedule of items, which rates and the prices shall, except as otherwise provided, 

cover all his obligation under the contract and all matters and things necessary for the 

proper completion and maintenance of the works”. 

 

5. Authorities, Notice & Patents 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation 

and of any electricity supply company and authorities with whose systems the 

structure is proposed to be connected, and shall before making any variations 

from the drawing and specifications that may be necessitated for so conforming 

by giving written notice to the Engineer specifying the variations proposed to 

be made, the reasons for making it and apply for instructions thereon. If the 

compliance with this clause involves any extra work not included in this contract, 

he shall specify these items of work and the allowance of extra payment required 

on their account. 

 

 (b) The contractor shall give all notices required by the said regulations or bye-laws 
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to be given to any Authority and pay to such Authority or to. any public office 

all fees that may be chargeable in respect of the works and lodge the receipts 

with the bill to the Engineer for reimbursement. 

 

6. Rates to include all Taxes 

(a)  Rates quoted by the contractor shall include sales tax /VAT (except service 

tax), purchase tax, turnover tax, duties, octroi, toll tax, realties and all 

other taxes in respect of this contract. The Employer shall not entertain any claim 

whatsoever in this respect. However, in respect of service tax, same shall 

be paid by the contractor to the concerned department on demand & it 

will be reimbursed to him by the department after satisfying that it has 

been actually & genuinely paid by the contractor. The applicable & 

eligible service tax shall be reimbursed preferably within 7 days but not 

later than 30 days of submission of documentary proof of payment 

provided same are in order. Tendered rates are inclusive of all taxes, levies 

payable under the respective statutes. However pursuant to the Constitution 

(Forty Sixth Amendment) Act; 1982 if any further tax or levy is imposed by 

Statutes, after the date of receipt of tenders and the contractor there upon 

necessarily and properly pays such taxes/ levies the contractor shall be 

reimbursed the amount as per the rules on producing proof of payment so made 

provided such payments, if any, is not in the opinion of the Employer (whose 

decision shall be final and binding) attributable to delay in execution of work 

within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorized representative of the Employer and further shall 

furnish such other information and documents as the Employer may require. 

(c)  The contractor shall within a period of thirty days of imposition of any further 

tax or levy pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give 

a written notice thereof to the Employer that the same is given pursuant to this 

condition together with all necessary information relating thereto. 

7.  Materials  

(a) If the specifications of schedule of items provide for the use of any material to 

be supplied by the Employer's stores or if it is required that the contractor shall 

use certain stores to be provided by the Employer as shown in the schedule of 

materials hereto annexed, the contractor shall be bound to procure and shall be 

supplied such materials and stores as are from time to time required to be used 

by him for the purpose of the contract only and value of the materials so supplied 

at the rates specified in the said schedule of materials and of the quantities 

incorporated in the work may be set of or deducted from any sums then due, or 

thereafter to become due to the contractor under the contract or otherwise or 

against or from the Security deposit. All materials so supplied to the contractor 

by the Employer shall remain the absolute property of the Employer and the 
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contractor shall be the trustee of the materials so supplied procured and the 

said materials shall not be removed/disposed off from the site of the work on 

any account and shall be at all times open for inspection by the Engineer or 

Employer. The contractor shall bear all incidental charges for cartage, storage 

and safe custody of all materials and against damage due to 'dampness, rain, 

sun, fires and theft and be fully responsible for their storage and maintenance. 

Any such material unused and in perfectly good condition in the opinion of the 

Employer at the time of the completion of work or termination of the contractor 

or earlier shall be returned to the Employer at a place directed by the Engineer 

at contractor's cost and at rates stipulated in the said schedule but in case the 

Employer decides not to take back the materials the contractor shall have no 

claim for compensation on account of any such materials supplied to him as 

aforesaid being unused by him or for any wastage or damage to any such 

materials. 

 

(b) If for any reason there is delay or non-supply of material as shown in the 

schedule, the contractor shall procure the same and complete the work in time 

after due intimation and approval of the Employer. The difference in price 

(between his procurement price and price shown in the schedule) shall be paid 

to the contractor. However, in case approval of the Employer is not given, only 

suitable extension of time would be considered and no other claim of 

compensation/damages shall be payable by the Employer. 

 

(c) After completion of the work or on determination/ termination of the contract, 

the theoretical quantity of cement to be used in work shall be calculated on the 

basis of statement showing quantity of cement to be used in different items of 

work provided in current Schedule for the purpose printed by CPWD. In case 

any item is executed for which the standard contents for the consumption of 

cement are not available in the above mentioned statement or cannot be derived 

from this statement, the same shall be calculated on the basis of standard 

formula to be laid down by the Engineer. Over this theoretical quantity of cement 

shall be allowed a variation upto 3% plus/minus for works estimated cost of 

which as put to tender is not more than Rs.10 lakhs and upto 2% plus/ minus 

for works estimated cost of which as put to tender is more than Rs. 10 lakhs. 

The difference in the quantity actually issued to the contractor and the 

theoretical quantity including authorized variation if not returned by the 

contractor, shall be recovered at twice the issue rate, without prejudice to the 

provision of other conditions regarding return of material governing the contract. 

In the event of its beings discovered that the quantity of cement which is less 

than the quantity ascertained as herein before provided (allowing variation on 

minus side as stipulated above) the cost of quantity of cement not so used, shall 

be recovered from the contractor on the basis of stipulated issue rates and 

cartage to site. 

 

(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case 

of steel reinforcement structural steel sections (each diameter/ section or 

category shall be considered separately) except that the theoretical quantity of 

the steel be taken as the quantity required as per design or as authorized by 
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the Engineer, including lappages, plus 3% wastage due to cutting into pieces. 

Over this theoretical quantity 2% plus/ minus shall be allowed as variation due 

to wastage. 

 

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case 

of cables; (other than under-ground cables) wires, conduits/ GI pipes, GI/ MS 

sheets used in various items of work shall be calculated on the basis of 

measurements recorded in the measurement books for the purpose of payment 

and for assessing the Consumption of materials used in the works. Over this 

quantity a variation of 5% plus shall be allowed for wastage of materials during 

execution in case of cables (other than under-ground cables), wires, conduits 

GI pipes, and 10% plus in case of GI/ MS Sheets. 

 

(f) The provisions made above are without prejudice to the right of the Employer 

to take action against the contractor under the conditions of the contract for not 

doing the work according to the prescribed specifications. 

 

(g) “In case of easy availability of approved quality of cement and steel in the open 

market it will be Employer's discretion to make these items as contractor's 

supply". 

 

8. Testing of Materials 

The contractor shall provide assistance, instruments, materials, labour and any other 

arrangement normally required for testing, checking of materials and workmanship as 

stipulated in the specifications and by statutory authority at his own cost. The Employer 

has the right to appoint the testing authorities. The contractor shall pay for the cost of 

test samples, its packing, transportation including testing fees. Failings his so doing, the 

same shall be provided by the Engineer at the expense of the contractor and the expenses 

may be deducted from any money due to the contractor under the contract and/ or from 

the Security Deposit or proceeds thereof or of a sufficient portion thereof. 

 

9. Contractor's Engineers/ Foreman & Workman 

(a) The contractor shall give all necessary personals superintendence during the 

execution of the (work and as long thereafter as the Engineer may consider 

necessary until the expiration of the Defects Liability Period. The contractor shall 

employ competent Site-Engineer/ Foreman as per CPWD norms and as approved 

by the Engineer Whose qualification must conform to the requirement specified by 

the Engineer who shall be constantly in attendance of the work while the men are 

at work. Any directions, explanations, instructions or notices given by the Engineer 

to such Site-Engineer or Foreman or any other authorized agent shall be held to be 

given to the contractor. 

 

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: 

The contractor shall employ the following technical staff during execution of works  

 

(a) For building and road works 
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 (i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 

(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when 

the tendered cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs. 

(iii) One qualified Diploma holder when the tendered cost of work is more than 

RS.2lakhs but less than RS.5Iakhs. 

(b) For sanitary and water supply works 

One qualified diploma holder with experience of not less than 5 years, out of which one 

year should be in sanitary and water supply works when the tendered cost of work is 

more than Rs.50,000. 

 

(c) For electrical works 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 

recognized university with an experience of not less than 3 years or a Diploma 

holder in Electrical Engineering with an experience of not less than 7 years when 

the tendered cost of the work is not less than RS.1.5 lakhs. 

(ii) One Graduate Electrical Engineer with two years’ experience or a Diploma holder 

in Electrical Engineering with experience of not less than 3 years when the tendered 

cost of the work is more than RS. 75,000 but less than Rs. 1.5 lakhs. 

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 

years when tendered cost of work is more than Rs. 37,000, but less than Rs.75,000. 

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered 

cost of work is more than Rs.7,500 and less than Rs.37,000. 

 (d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable 

to pay reasonable amount not exceeding the amount shown below for each month. of 

default. These recoveries are subject to modification, from time to time by CSIR based 

on CPWD. 

(i)    In case when a Graduate Engineer is to be employed Rs. 3,000 

(ii)  In case when a qualified Diploma holder is required to be employed   Rs. 1,500 

(iii)  In case when a technical Supervisor is required to be employed Rs. 750 

(e) The contractor shall on the request of the Engineer immediately dismiss from the works 

any person employed thereon who may in the opinion of the Engineer be unsuitable or 

incompetent or who may in the opinion of the Employer misconduct himself. 

 

10.  Access 

(a) The Engineer, and the Employer or its representatives shall at all reasonable time 

have free access to the works and/or workshops, factories or other places the 

materials are being prepared or constructed for the contract and also to any place 

where the materials are lying or from which they are being obtained and the 

contractor shall give every facility to them for inspection. Except the representatives 

of statutory authorities and those mentioned above no other person shall be allowed 

on the works at any time without the permission of the Engineer. 

(b) If any work is to be done at a place other than the site of works, contractor shall 

obtain written permission of the Engineer. 
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11. Variation & Price for Variation 

(a) The Engineer with the approval of the Employer shall have powers to make any 

alterations/ omissions/ additions and/ or substitutions from the originals 

specifications, drawings, designs and written instructions of such alterations, 

omissions, additions, substitutions shall not  invalidates the contract and any 

altered, additional or substituted work which the contractor may be directed to do 

in the manner specified above as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to do the main 

work. The rates for such altered, additional or substituted work under this clause 

shall be worked out in accordance with the following provisions in their respective 

order. 

(b) If the rates for the altered, additional, or substituted work are specified in the 

contract for the work, the contractor is bound to carry out the altered, additional, 

or substituted work at the same rates as are specified in the contract for the work. 

(c) If the rates for the altered, additional, or substituted work are specified in the 

contract for the work, the contractor is bound to carry out the altered, additional, 

or substituted work at the same rates as are specified in the contract for the work. 

(d) If the rates for the altered, additional, or substituted work cannot be determined in 

the manner specified in sub-clause (b) and (c) above, then the contractor shall, 

with 10 working days from the date of receipt of the order to carry out the work 

through notice in writing; inform the Engineer of the rate which it is his intention to 

charge for such class of work, supported by analysis of the rate claimed which shall 

be based on actual cost of work plus 10% as contractor's profit and overheads 

except in case of departmental materials for which contractors profit and over-heads 

shall be 2.5%. When such notice has been given, the Engineer with1he consent of 

the Employer may agree to such a rate but if the Engineer does not agree to the 

contractor's rate the Engineer may cancel his order to carry out such class of work 

and arrange to' carry out in such a manner as he may consider advisable. 

(e) Under no circumstances, the contractor shall suspend the work on the plea of non-

settlement of rates of items falling under the clause.  

(f) “Deviation limits” 

Building work     30 % 

Maintenance/emergency woks  50 % 

Foundation works   100 % 

Services works    30 % 

 

12. Faulty Materials, Workmanship & Defects After Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials 

and work which in his opinion are not in accordance with specifications and in case 

of default, the Engineers shall be at liberty to employ other persons to remove the 

same without being answerable or accountable for any loss or ,damage that may 

happen or arise to such materials to be substituted thereof and in case of default 

the Engineer may cause the same to be supplied and all costs which may attend 

such removal and/ or substitution are to be borne by the contractor. 

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical 

examination that any work has been executed with unsound, imperfect, or unskillful 
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workmanship or with materials of any inferior description, or that any materials or 

articles provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the contract, any 

defects, shrinkage or other faults which may appear within the defects liability 

period of 12 months from the date of completion arising in the opinion of the 

Engineer, the contractor shall on demand in writing which shall be made within 12 

months of the completion of the work from the Engineer specifying the work, 

materials, articles defects or other faults complained of notwithstanding that the 

same may have been passed, certified and paid for, forthwith rectify, or remove 

and reconstruct the work so specified in whole or in part, as the case may requires 

or as the case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own cost. In case of any such 

failures, the Engineers may rectify or remove or re-execute the work or remove and 

replace with others, the material or articles complained of as the case may be at 

the risk and cost in all respects of the contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer 

may, allow such work to remain, and in that case make allowance for the difference 

in value, together with such further reduction as in his opinion may be reasonable. 

(d) Provided always that nothing in this clause shall relieve the contractor from his 

liability to execute the works in all respects in accordance with the terms and 

conditions of this contract, or from his liability to make good all defects. 

 

13. Works to Be Open for Inspection 

(a)  All work under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the Engineer and the 

contractor shall at all times, during the usual working hours, and at all other times 

at which reasonable notice of the intentions of the Engineer to visit the works shall 

have been given to the contractor, either himself be present to receive order and 

instruction or have a responsible agent duly accredited in writing present for that 

purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer 

before covering up or otherwise placing beyond the reach of measurement any work 

in order that the same may be measured and correct dimensions thereof be taken 

before the same is so covered up or placed beyond the reach of measurement and 

shall not cover up and place beyond the reach of measurement, any work without 

the consent in writing of the Engineer and the Engineer shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered up or placed 

beyond the reach of measurement without sud1 notice having been or the 

Engineer's consent obtained the same shall be uncovered at the contractors 

expense or in default thereof. no payment or allowance shall be made for such work 

or the materials with which the same was executed  

 

14. Assignment or Sub-Letting 

(a)  The contract shall not be assigned or sublet without the written approval of the 

Employer. And if the contractor shall assign or sub-let his contract or attempt to do 

so or become insolvent or commence any insolvency proceedings or make any 
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composition with his creditors or attempt to do so or if any bribe, gratuity or gift, 

loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly 

or indirectly, be given, promised or offered by the contractor or any of his servants 

or agents to any person in the employment of the Employer in any way relating to 

his office or employment, or if any such employee or person shall become in any 

way directly or indirectly interested in the contract, the Employer shall have the 

power to adopt any of the courses specified under clause-23 as may be best suited 

to the interest of the Employer and in the event of any of the courses being adopted 

the consequences specified in the said clause shall ensure. 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer 

shall be obtained before any changes in the constitution of the firm. Where the 

contractor is an, individual or a Hindu undivided family business concern such 

approval as aforesaid shall likewise be obtained the contractor enters into any 

partnership agreement hereunder the partnership firm would have the right to carry 

out the work hereby undertaken by the contractor. If previous approval as aforesaid 

is not obtained, the contract shall be deemed to have been assigned or sublet in 

contravention of clause 13 (a) and the same action may be taken and the same 

consequences shall ensue as provided in the said clause 13 (a).  

 

15. Indemnifying Against Damages to Persons, Property & Statutes  

The contractor shall take all precautions to avoid all accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags. red lights and providing 

barriers. He shall be responsible for all damages and accidents caused due to negligence 

on his part. No hindrance shall be caused to traffic during the execution of work. 

 

(a) The contractor shall be responsible for all injury to persons, animals or things, and for 

all damage, whether such injury or damage arises from carelessness or accident in any 

way connected therewith. This clause shall be held to include interalia any damage due 

to causes is aforesaid to work, building (whether immediately adjacent or otherwise) 

and to roads, streets, foot paths, bridges or ways as well as all damage caused to the 

buildings and works forming the subject of this contract by inclemency of weather. The 

contractor indemnifies the Employer and holds him harmless in respect of all expenses 

arising from such injury or damage as aforesaid and also in respect of any award of 

compensation or damage consequent upon such claim including legal costs. 

 

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as 

to deliver the whole of the contracted works complete and perfect in every respect and 

so as to make good and otherwise satisfy all claims for damage as aforesaid to the 

property of third parties. 

 

(c) The contractor also indemnifies the Employer against all claims which may be made 

upon the Employer for acts during the currency of this contract by any employee or 

representative of an employee of the contractor or any sub-contractors, employed by 

him, for any injury to or loss of life, of such employees, or for compensation payable 

under any law for the time being in force to any workmen or to the representative of 

any deceased or incapacitated workmen. 
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(d) The contractor also indemnifies the Employer against all claims which may be made 

upon the Employer for acts during the currency of this contract by the Central/ State 

Government or local Municipal authorities for the noncompliance of any laws, 

regulations, rules pertaining to wages act, safety act in force and any amendments 

thereof in respect of all labour and apprentices directly or indirectly employed in the 

work under this contract. 

 

(e) The  Employer shall be at liberty and is hereby empowered to deduct the amount of 

any damages, compensation costs, charges and/ or expenses arising or accruing from 

or in respect of any such claim and/ or damages as aforesaid from any sum or sums 

due or to become due to the contractor or security deposit.  

 

(f) The contractor shall indemnify the employer against any action, claim or proceedings 

relating to infringement or sue of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contact.  In the event of any claims made under or action 

brought against the Employer in respect of any such matters as aforesaid the contractor 

shall be immediately notified thereof and the contractor shall be at liberty, at his own 

expense, to settle any dispute or to conduct any litigation that may  arise there from.  

Provided that the contractor shall not be liable to indemnify the Employer if the 

infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the said Employer or his authorized representative.  

 

16. Lien in Respect of Claim in Other Contracts 

 

(a) Any sum of money due and payable to the contractor including the security deposit 

under the contract may be withheld or retained by way of lien by the Employer or 

Government or any other contracting person or persons against any claim of the 

Employer or Government or such other persons in respect of payment of a sum of 

money arising out of or under any other contract made by the contractor with the 

Employer or Government or with such other persons. 

 

(b) It is agreed term of the contract that the sum of money so withheld or retained under 

this clause by the Employer will be kept withheld or retained as such by the Employer 

or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the Arbitrator if the contract is governed by 

arbitration clause or by the competent court as the case may be, and that the contractor 

shall have no claim for interest or damages whatsoever on this account or any other 

ground in respect of any sum of money withheld or retained under this clause and duly 

notified as such to the contractor. 

 

17. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract against the contractor, the Employer shall be entitled to withhold arid 

also have a lien to retain such sum or sums in whole or in part from the security 

deposit if any deposited by the contractor and for the purpose aforesaid, the Employer 

shall be entitled to withhold the security deposit, if any, furnished as the case may 
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be and also have a lien over the same pending finalization or adjudication of any such 

claim. In the event of the security deposit being insufficient to cover the claimed 

amount or amounts or if no security deposit has been taken from the contractor, the 

Employer shall be entitled to withhold and have a lien to retain to the extent of such 

claimed amount or amounts referred to above, from any sum or sums found payable 

or which at any time thereafter may become payable to the contract under the same 

or any other contract, with the, Employer or any contracting person pending 

finalization or adjuction of any such claim. 

  It is an agreed terms of the contract that the sum of money so withheld or retained 

under the lien referred above, by the Employer will be kept withheld or retained as 

such by the Employer till the claim arising out of or under the contract is determined 

by the Arbitrator (if the contract is governed by the arbitration clause) or by the 

competent court as the case may be and that the contractor will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to the contractor. 

For the purpose of this clause, where the contractor is a partnership firm or a limited 

company the Employer shall be entitled to withhold and also have a lien to retain 

towards such claimed amount or amounts in whole or In part from any sum payable 

to any Partner/ Limited company as the case may be, whether in his individual 

capacity or otherwise. 

 

(b) The Employer shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract 

etc., to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been over paid in respect of any work 

done by the contractor under the contract or any work claimed by him to have been 

done by him under the contract and found not to have been executed, the contractor 

shall be liable to refund the amount of over payment and it shall be lawful for the 

Employer to recover the same from him in the manner prescribed in sub-clause (a) 

of this clause or in any other manner legally permissible; and if it is found that the 

contractor was paid less than what was due to him under the contract in respect of 

any work executed by him under it, the amount of such under-payment shall be duly 

paid by the Employer to the contractor.  

 

Provided that the Employer shall not be entitled to recover any sum over-paid, nor 

the contractor shall be entitled to payment of any sum paid short where such payment 

has been agreed upon between the Employer on the one hand, and the contractor on 

the other hand under any term of contract permitting payment for work after 

assessment by the Employer. 

 

18. In-Case of Death of Contractor  

Without prejudice to any of the rights of remedies under this contract, if the contractor 

dies, the Employer shall have the option of terminating the contract without 

compensation to the contractor. 

 

19. Sub -Contractors 
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The Employer reserves the right to use the premises and any portion of the site for the 

execution of any work not included in the contract. The contractor is to afford all 

reasonable facilities to all sub-contractor, specialists, merchants, tradesmen and others 

who may at any time be appointed by the Employer for executing any work or supplying 

any goods relating to the construction, servicing, equipping or furnishing of the work 

under this contract. 

 

20. Compliance to Labour Laws & Apprentice Act 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, 

Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed 

there under and other labour laws affecting contract labour and Apprentice Act, 1961 

and the rules and orders framed there under that may be in force or brought into force 

from time to time. 

 

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and 

Contract Labour (R&A) Central Rules 1971 before commencing work and which should 

be valid till the completion. 

 

21. Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed 

by the contractor and shall be deemed to be essence for the contract on the part 

of the contractor. The work shall throughout the stipulated period of the contract 

be proceeded with all due diligence and the contractor shall pay as compensation 

an amount equal to ONE PER CENTOR such smaller amount as the employer (whose 

decision in writing shall be final) may decide on the amount of the whole work as 

shown in the agreement, for every week that the work remains un-commenced or 

unfinished after the purpose. 

(b) And further to ensure good progress during the execution of the work, the 

contractor shall be bound in all cases. in which the time allowed for any work 

exceeds one month (say for special jobs) to complete one-eighth of the whole of 

the work before one-fourth of the whole time allowed under the contract has 

elapsed: three-fourths of the work before three-fourths of such time has elapsed. 

However for special jobs if a time schedule has been submitted by the contractor 

and the same has been accepted by the Employer, the contractor shall comply with 

the said time schedule. In the event of the contractor failing to comply with this 

condition he shall be liable to pay as compensation an amount equal to one per 

cent or such smaller amount as the Employer (whose decision in writing shall be 

final) may decides on the said cost of the work for every week that the due quantity 

of work remains incomplete. Provided that the entire compensation to be paid 

under the provisions of this clause shall not exceed ten percent on the estimated 

cost of the work as shown in the tender. 

22. Damage to Works in Consequence of Hostilities or War-Like Operation 

(a) The work (whether fully constructed or not) and all materials, machines, tools and 
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plants, scaffolding, temporary buildings and others things connected therewith shall 

be at the risks of the contractor until the work has been delivered to the Employer 

and a certificate from him to that effect obtained. In the event of the works or any 

materials properly brought to the site for incorporation in the work being damaged 

or destroyed in consequence of hostilities or war-like operations, the contractor 

shall, when ordered in writing by the Employer, remove any debris from the site, 

collect and properly stored or remove from store all serviceable materials salvaged 

from the damaged work and shall be paid at the contract rates in accordance with 

the provision of this agreement for the work of clearing the site 9f debris, stacking, 

removal of serviceable materials and for the reconstruction of all works ordered by 

the Employer such payment being addition to compensation up to the value of the 

work originally executed before being damaged or destroyed and not paid for. In 

case of works damaged or destroyed but not already measured and paid for the 

damage/ destruction suffered and for restoring the material at the rates based on 

the analysis of rates tendered for in accordance with the provision of this 

agreement. The certificate of the Employers regarding the quality and quantity of 

materials and the purpose for which they were collected shall be final and binding 

on the contractor. 

 

(b) Provided always that no compensation shall be payable for any loss in consequence 

of hostilities or war-like operations (i) unless the contractor had taken all such 

precautions against Air Raid as are deemed necessary by the A. R. P. Officers or 

the Employer, (ii) for any materials etc., not on the site of the work or for any tools 

and plant, machinery, scaffolding, temporary buildings and other things not 

intended for the work. 

(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he 

shall be allowed such extension of time for its completion as is considered 

reasonable by the Employer. 

 

23. Extension of Time  

(a) If the contractor shall desire an extension of time for the completion of the work on 

the grounds of his having been unavoidably hindered in its execution or any other 

ground he shall apply in writing to the Employer within thirty days of the date of 

hindrance on account of which he desires extension-as aforesaid, and the Employer 

shall, if in his opinion (which shall be final) reasonable grounds shown therefore, 

authorize such extension of time if any, which may, in his opinion, be necessary or 

proper  

 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to 

variations, the contractor shall be entitled to ask for extension of time in proportion 

to the increased value of work. 

 

24. Suspension of Work by Contractor. 

 (a) The Employer may without prejudice to his right against the contractor in 

respect of any delay or inferior workmanship or otherwise or to any claims for 

damages in respect of any breaches of the contract and without prejudice to any 
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rights or remedies under any of the provisions of this contract or otherwise and 

whether the date for completion has elapsed by notice absolutely determine the 

contract in any of the following cases: 

 

(i) If the contractor having been given by the Engineer to rectify, reconstruct or 

replace any defective work or that the work is being performed in any inefficient' 

or otherwise improper or unworkman-like manner shall omit to comply with the 

requirements of such notice for a period of seven days thereafter or if the 

contractor shall delay or suspend the execution of the work so that in the 

judgment of the Employer (which shall be final and bindings) he will be unable 

to ensure completion of the work by the date for completion or he has already 

failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a manager on 

behalf of a creditors shall be appointed or if circumstances shall arise which 

entitle the court of creditor to appoint a receiver or a manager or which entitle 

the court to make a winding up of order. 

(iii)If the contractor commits breach of any of the terms and conditions of this 

contract. 

(iv)If the contractor commits any acts mentioned in clause-23th thereof.  

 

(b)  When the contractor has made himself liable for action under any of the cases 

aforesaid, the Employer shall have the following powers:  

 

(i) To determine or rescind the contract as aforesaid (of which termination or 

rescission notice in writing to the contractor under the hand of the Employer 

shall be conclusive evidence). Upon such determination or recession the security 

deposit of the contractor shall be liable to be forfeited and shall be absolutely at 

the disposal of the Employer. 

 

(ii) The Engineer may employ labour paid by the Employer and to supply materials 

to carry out the work or any part of the work debiting the contractor with the 

cost of the labour and the price of the materials (of the amount of which cost 

and price certified by tile Engineer shall be final and conclusive against the 

contractor) and crediting him with the value of the work done in all respects in 

the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the Engineer as to 

the value of the work done shall be final and conclusive against the contractor, 

provided always that action under the sub-clause shall only be taken after giving 

notice in writing to the contractor. Provided also that if the expenses incurred 

by the Employer are less than amount payable to the contractor at his 

agreement rates, the difference should not be paid to the contractor. 

 

(iii) After giving notice to the contractor to measure up the work of the contractor 

and to take such part thereof as shall be unexecuted out of his hands and to 

give it to another contractor to complete in which case any expenses which may 

be incurred in excess of the sum which would have been paid to the original 

contractor if the whole work had been executed by him (of the amount of which 
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exceed the certificate in writing of the Engineer shall be final and conclusive) 

shall be borne and paid by the original contractor and may be deducted from 

any money due to him by the Employer under this contract or any other account 

whatsoever or from his security deposit. 

 

(iv) In the event anyone or more of the above courses being adopted by the 

Employer the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchased or procured any materials 

or entered into any engagement or made any advances on account or with view 

to the execution of the work or the performance of the contract. And in case 

action is taken under any of the provisions aforesaid, the contractor shall not be 

entitled to recover or be paid any sum for any work thereof or actually performed 

under this contract unless and until the Engineer has shall certified in writing 

the performance of such work and the value payable in respect thereof and he 

shall only be entitled to be paid the value so certified. 

 

25. Secured Advance  

The contractor on signing an indenture in the form specified by the Employer during 

the progress of the execution of the work may be paid if agreed by the Employer upto 

75 percent of the estimated value which shall take into account the market value and 

contractor tendered rates for the finished item of any material which in the opinion of 

the Engineer is likely to be incorporated in the work within next three months, are non-

perishable and are in accordance with the contract and which have been brought on 

the site in connection therewith and are adequately stored and protected against 

damage by weather or other causes, which have not at the time of advance been 

incorporated in the works. When materials on account of which an advance has been 

made under this clause are incorporated in the worth the amount of such advance shall 

be deducted from the next payment made under any of the clause of clauses  of this 

contract. 

 

26. Certificates & Payments 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or 

less till the whole of the work shall have been completed and certificate of 

completion given. But in the case of a work estimated to cost more than Rupees ten 

thousand, the contractor shall, on submitting the bill entitled to receive a monthly 

payment proportionate to the part of the work executed and to the satisfaction of 

the Engineer, whose certificate of the" sum so payable shall be final and conclusive 

against the contractor, provided the amount of work done is as per the value of 

intermediate certificate or for a lesser amount at the discretion of the Engineer as 

mentioned in the NIT. All such intermediate payments shall be regarded as 

payments by way of advance against the/ final payment only and not as payments 

for work actually done and completed and shall not preclude the requiring of bad, 

unsound, imperfect or unskilled work to be removed and taken away and 

reconstructed, or recreated or be considered as an admission of the due 

performance of the contract, or any part thereof in any respect or the accruing of 

any claim nor shall it conclude, determine, or affect in any way the powers of the 
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Employer under these conditions or any of them as to the final settlement and 

adjustment of the accounts or in any other way affect the contract. The final bill 

shall be submitted by the contractor within two months of the date fixed for the 

completion of work or of the date of the certificate of completion furnished by the 

Employer and payments shall be made within three months if the value of the 

completed works is upto Rupees Two lakhs and in six months if the same exceeds 

Rupees Two lakhs of the submission of such bill. If there shall be any dispute about 

any item or items of the work then the undisputed item or items only shall be paid 

within the said period of three months or six months as the case may be. 

 

(b) Whenever there is likely to be delay in recording detailed measurements for making 

a running payment, advance payment without detailed measurements for work 

done worked out at 75 percent of the tendered rates for assessed quantities may 

be made in running account bills by the Employer on the basis of a certificate from 

the Engineer. The advance payments so allowed shall be adjusted in the subsequent 

running bills by taking detailed measurements thereof. Final payments shall be 

made only on the basis of detailed measurements. 

 

(c) A bill shall be submitted by the contractor each month on or before the date fixed 

by the Engineer on printed forms obtainable from the Engineer’s office. The 

Engineer shall take or cause to be taken the requisite measurements for the purpose 

of having the same verified and the claim, as far as admissible, adjusted as far as 

possible, before the expiry of ten days from the presentation of the bills. If the 

contractor does not submit the bill within the time fixed as aforesaid the Engineer 

may take action within seven days of the date fixed as aforesaid, an authorised 

representative to measure up the said work in the presence of the contractor whose 

signature to the measurement will be sufficient warrant and the Engineer may 

prepare the bill from such measurements. 

 

(d) Before taking any measurement of any work the Engineer or his authorised 

representative deputed by him shall give reasonable notice to the contractors. If 

the contractor fails to attend after such notice or fails to sign or to record the 

difference within a week from the date of measurement in the manner required by 

the Engineer then in any such event the measurements taken by the Engineer or 

by the authorised representative deputed by him as the case may be, shall be final 

binding on the contractor and the contractor shall have no right to dispute the same. 

(e) The charges in the bills shall always be entered at the rates specified in the 

agreement or in the case of any extra work ordered in pursuance of these conditions 

and not mentioned or provided for in the agreement at the determined as per-

clause-10. However in case of partially executed items of work, the Employer at his 

discretion allows proportionate rates for such items of work as determined by the 

Engineer whose certificate of the sum so payable shall be final and conclusive 

against the contractor. 

 

27. Security Deposit 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running 
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bill of the contractor till the sum along with the sum already deposited as earnest 

money, will amount to security deposit of the 5% tender value of the work. In 

addition, the contractor shall be required to deposit an amount equal to 5% of the 

tendered value of the contract as Performance Security within the period prescribed 

for commencement of work in the letter of award issued to him. 

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor 

to the Employer as part of the Security deposit and the bank goes Into liquidation 

or for any reason is unable to make payment against the said fixed deposit receipt,. 

the loss caused thereby shall fall on the contractor and the contractor shall forthwith 

on demand furnish additional security to the Employer to make good the deficit of 

such sum from the running bill as mentioned above. Such deductions will be held 

by the Employer by way of security deposit, provided always that the Employer for 

this purpose shall be entitled to recover the said percentage of the amount from 

each running bill till the balance of the amount of security deposits is realised. All 

compensation or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from the security deposit or from the 

interest arising there from or from any sums which may be due to or may become 

due to the contractor by the Employer on any account whatsoever and in the event 

of his security deposit being reduced reason of any account whatsoever and in the 

event of his security deposit being reduced reason of any such deductions aforesaid, 

the contractor shall within ten days make good in cash or further fixed deposit 

receipt pledged in favour of the Employer. The security deposit shall be collected 

from the running bills of the contractor at the rates mentioned above and the 

earnest money if deposited-at the time of tenders will be treated as part of the 

security deposit. 

 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards 

the security deposit. Such fixed deposit receipt shall be of a minimum value of 

Rs.25,OOO/- each. (The last such fixed deposit receipt could be of a lower value on 

the basis of the amount) In case any recovery is effected from running account bills, 

such recovered amount shall not be replaced with fixed deposit receipt. It is in the 

contractor's interest to keep a ward about the adequacy of the fixed deposit receipt 

submitted. 

 

(e) No partial refund of security deposit shall be made during the defect liability period. 

In case the final bill is not settled within stipulated period for reasons beyond control 

and the Employer is satisfied that the security deposit is not required for adjustment 

of Employer dues or whatsoever dues either in this or any other contract then this 

security deposit either in full or in part could be refunded at the sole discretion of 

the Employer. However, release of security deposit would be only after written 

clearance of Labour Officer regarding no dues or claims is received. 

 

(f) In case of termination of contract, this security deposit shall be forfeited and amount 

necessary to makeup this amount shall be recovered from money due to the 

contractor under this contract, or any Contract with the Employer. 

 

28. Completion Certificate 
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Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Employer and within ten days of the receipt of such notice the-

Engineer shall inspect the work. It there is no defect in the work the Employer shall 

furnish the contractor with certificate of completion otherwise a certificate of completion 

indicating defects shall be issued but the work shall not, considered to be completed 

until the contractor shall have removed from the premises on which the work shall be 

executed an the scaffolding, surplus material, rubbish, and all the huts and sanitary 

arrangements required for his work, people on the site in connection with execution of 

the works as shall have been erected or constructed by the contractor and cleaned of 

the dirt, splashes, droppings of finishing items from all wood work, doors, windows, 

walls, floors or other parts of any building, in upon or about which the work is to be 

executed or of which he may have had possession for the purpose of the execution 

thereof. If the contractor shall fail to comply with requirements of this clause on or 

before the fixed for the completion of the work, the Employer may at the risk and cost 

of the contractor take action as he may think fit and the contractor shall have no claim 

except for any sum actually realised by the sale thereof. 

29.  Escalation 

(a) If the prices of materials not being supplied by the Employer and/ or wages of 

labour required for execution of the works increase, the contractor shall be 

compensated for such increase as per provisions detailed below and the amount 

of the contractor shall accordingly be varied, subject to the condition that 

compensation for escalation in prices shall be available only for the work done 

during the stipulated period of the contract including such period for which the 

contract is validly extended under the provisions of Clauses-22 of General 

Conditions of Contract without levy of compensation under Clause-20 of 

General Conditions of Contract and also subject to the condition that no such 

compensation shall be payable for a work and also which the stipulated period 

of completion is eighteen months or less. Such compensation for escalation 

in the prices of materials and labour when due shall be worked out based on 

the following provisions.  

(i) The base date for working out such escalation shall be the last date on which 

the tenders were stipulated to be received.  

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% 

of the cost of the work as per the bills, running or final, and from this amount 

the value or material supplied by the Employer and proposed to be recovered in 

the particular bill shall be deducted before the amount of compensation for 

escalation is worked out. In case of materials bought to site for which secured 

advance is included in the bill full value of such materials as assessed by the 

Engineer in charge (and not the reduced amount for which secured advance has 

been paid) shall be included in the cost of work done for operation of this clause. 

Similarly, when such materials are incorporated in the work, the secured 

advance is deducted from the bill full assessed value of the materials originally 

considered for operation of this clause shall be deducted from the cost of work 

shown in the bill running or final. Further the cost of work shall not include any 

work for which payment is made for any item at prevailing market rates. 
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(iii) The compensation for escalation for materials & labour shall be worked out as 

per the formula given below: 

 

VM = W X A/100 X (MI-MI0)/MI0. 

VM = 
Variation in material cost Le. increase or decrease in the amount in rupees 

to be paid or recovered 

W = Cost of work done worked out as indicated in sub para (ii) above. 

A = 
Component of materials expressed as percent of the total value of work 

and is predetermined as 75 

MI = 
Index numbers of Wholesale Prices in India for all commodities published 

by the Reserve Bank of India for the period under reckoning 

Ml0 = 

Index numbers of Wholesale prices in India for all commodities published 

by the Reserve Bank of India and valid on the stipulated date of receipt of 

tenders 

VL = W X B/100 X (LI-LI0)/LI0 

VL = 
Variation in labour cost, that is, increase or decrease in the amount in 

rupees to be paid of recovered 

W = Value of work done, worked out as indicated in sub para (ii) above.  

B = 
Component of labour expressed as percent of the total value of work and 

is predetermined as 25 

L1 = 

All India consumer price index numbers for workers published by the 

Reserve Bank of India for the period under reckoning as for the period 

under consideration 

L10 = 

All India consumer price index numbers for industrial workers published by 

the Reserve Bank of India and valid on the stipulated date of receipt of 

tenders.  

 

(b) The following principle shall be followed while working out indices mentioned in 

sub para (iii) above. 

 

(i) The compensation for escalation shall be worked out at yearly intervals and 

shall be with respect to the cost of work done during the six calendar months 

of the said work. The first such payment shall be made at the end of the six 

months after the month (excluding) in which the tenders was accepted and 

thereafter at six monthly intervals. At the time of completion of work, the 

last period for payment might become less than six months, depending on 

the actual date of completion 

(ii) The index (MI or LI) relevant to any six months for which such compensation 

is paid shall be the arithmetical average of the indices relevant to the six 

calendar months. If the period upto date of completion after the six months 

covered by the last such installment of payment, is less than six months the 

index MI or LI shall be the average of indices for the months falling within 

that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the 

tender was stipulated to be received. 
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(c) In the event the price of materials and/ or wages of labour required for 

execution' of the work decreases there shall be downward adjustment of the 

cost of work so that the price of materials and/or wages of labour shall be 

deductable from the cost of work under this contract and in this regard formula 

herein before stated under this clause shall mutatis mutandis apply, provided 

that no such adjustment for the decrease in the prices of materials and/ or 

wages of labour aforementioned would be made in case of contracts in which 

the stipulated period of completion of the work is eighteen months or less. 

(d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & 

Electronics Manufacturers' Association) Clause for escalation in case of 

specialised works e.g lifts and electrical and mechanical installations etc. where 

the price variation is not similar to building works. 

30. Arbitration 

 

(a) In the event of any question/dispute/difference arising under the agreement or in 

connection herewith (except as to matters the decision of which is specially provided 

under this agreement) the same shall be referred to the Delhi International Arbitration 

Centre for appointment of Arbitrator to adjudicate the dispute.  

 

(b) The award of the Arbitrator shall be final and binding on the parties. The Arbitrator may 

give interim award(s) and/or directions, as may be required.    

 

(c) Subject to the aforesaid provision, the Arbitration and Conciliation Act, 1996 and the 

rules made hereunder and any modification thereof from time to time being in force 

shall be deemed to apply to the Arbitration proceedings under this clause. 

 

 

31. Dismantled Material: 

The contractor shall treat all material obtained during dismantling of a structure, 

services sub systems/ installations, excavation of the site for a work etc., as employer's 

property and such material shall be disposed of to the best advantage of the Employer 

according to the instructions issued in writing by the Engineer. 

 

32. Performance Guarantee 

Performance Guarantee may be taken from the contractor before the award of work, 

by the officer authorized to award the contract, if and where considered necessary, to 

ensure that a part or whole of the contract is completed by the contractor. In case of 

non-performance this guarantee could be encased. 
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IV SPECIAL CONDITIONS – I 

 

1. These special condition are meant to amplify the general specifications and general 

conditions of contract. 

 

2. Work shall be done as per CPWD specification. 

 

In case of any discrepancy the order of precedence in interpretation shall be as under. 

 

(i) Schedule of quantities 

(ii)  Drawings 

(iii) Additional conditions 

(iv) General conditions of contract 

(v) Special condition 

(vi) Additional Technical Specifications 

(vii) CPWD latest Civil and Electrical Specification 

(viii) IS Codes 

(ix) International Codes 

(x) Best Engineering Practice. 

 

3. Steel 

(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars 

for RCC work. For all other items of steel work the contractor shall procure the same. 

(ii) Reinforcement bars for RCC work will be issued in available coils and straight lengths. 

No claim for straightening the bars whatsoever shall be entertained. 

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight 

basis, weight being calculated with the help of the standard sectional weights as 

given in the CPWD latest specifications for conversion of length to weight. However, 

for bars up to and including 10 mm dia the following procedure shall be adopted. 

The average sectional weight for each diameter shall be arrived at from samples 

from each lot of steel received at site. The actual weight of steel issued $hall be 

modified to take into account the variations between the actual and the standard 

coefficient and the contractor's account will be debited by the cost of this modified 

quantity only. 

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter 

wise for the purpose of penal recovery as envisaged in the contract. 

4.  Cement 

Cement to be issued as stated elsewhere in the contract shall be only for site work. For 

factory made products such as Pre-cast tiles, Hollow concrete blocks, RCC pipes etc. 

cement shall not be issued. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the 

contractor shall apply for all heights, lifts, leads and depths of the work and nothing 

extra shall be payable on this account. 
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6. The surplus excavated earth which is beyond the requirement of the Employer's work 

may be allowed by the Employer to be disposed of by the contractor on his own or sell 

the surplus excavated earth to private parties at his discretion but nothing extra will be 

paid for the carriage or disposal of surplus earth if the same is not required for any 

other work of the employer. 
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V.ADDITIONAL CONDITIONS 

 

1. The structural and architectural drawings, shall at all-time be properly correlated before 

executing any work. However, is case of any discrepancy in the item given in the 

schedule of quantities appended with the tender and drawings relating to the relevant 

item the former shall prevail unless and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain snowfall, 

floods or any other natural cause whatsoever during the execution of work. The damage 

to work will be made good by the contractor at his own cost and no claim on this account 

shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. 

ISI marking referred relates to latest BIS code as published by Bureau of Indian 

Standards up to 30 days before the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 

specifications and/ or as directed by the Engineer and will also submit. Test certificates 

as are required by Municipal. Electrical authority or any other authority. Nothing extra 

shall be payable for the same other than the fees paid to such authorities which shall 

be reimbursed on production of receipts. 
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VI INDENTURE FOR SECURED ADVANCE 

 

This indenture made the __________________day of____________20______between 

_____________________ (hereinafter called the contractor which expression shall where the 

context so admits or implies be deemed to include his heirs, executors, administrators and 

permitted assignees) of the one part and Council of Scientific & Industrial Research, New Delhi, 

a Society registered under the Societies Registration Act 1860 (hereinafter called the Employer 

which expression shall include its successors and assignees and authorised officer of the 

Society) of the other part. 

 

WHEREAS by an agreement dated________________ (hereinafter called the said agreement) 

the contractor has agreed AN D WH EREAS the contractor has applied to the Employer that he 

may be allowed advances on the security of materials absolutely belonging to him and brought 

by him to the site of the works the subject of the said agreement for use in the construction 

of such of the works as he has undertaken to execute at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) AND WHEREAS the Employer 

has agreed to advance to the contractor the sum of 

Rs._______________(Rupees_____________________) on the security of materials the 

quantities and other particulars of which are detailed in accounts of secured advances attached 

to the running account Bill for the said works signed by the contract on ________________and 

the Employer has reserved to himself the options of making any further advance or advances 

on the security of other materials brought by the contractor to the site of the said works. Now 

THIS INDENTURE WlTNESSESS that in pursuance of the said agreement and in consideration 

of the sum of Rs. ______________________on or before the execution of these presents paid 

to the contractor by the Employer (the receipt whereof the contractor both hereby 

acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 

contractor both hereby convince and agree with the Employer and declare as follows: 

 

1. That the said sum of Rs._____________ ___advanced by the Employer to the 

contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall 

be employed by the contractor in or towards expediting the execution of the said works 

and for no other purpose whatsoever. 

 

2. That the materials detailed in the said account of secured advance which have been 

offered to and accepted by the Employer as security are absolutely the contractor's own 

property and free from encumbrance of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the contractor 

indemnifies the Employer against all claims to any materials in respect of which an 

advance has been made to him as aforesaid. 

 

3. That the materials detailed in the said account of secured advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereinafter called the said materials) shall be used by the contractor 

solely in the execution of the said works in accordance with the directions of the 

Engineer and in the term of the said agreement.  

 

4. That the contractor shall make at his own cost all necessary and adequate arrangements 
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for the proper watch. safe custody and protections against all risks of the said materials 

and that until used in construction as aforesaid the said materials-shall remain at the 

site of the said works in the contractor's custody and on his own responsibility and shall 

at all times be open to inspection by the Employer or any officer authorised by him. In 

the event of the said materials or any part thereof being stolen destroyed or damaged 

or becoming deteriorated in a greater degree than is due to reasonable use and wear 

thereof the contractor will forthwith replace the same with other materials of like quality 

or repair and make good the same as required by the Engineer. 

 

5. That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the Employer or any officer authorised by 

him on that behalf. 

 

6. That the advances shall be repayable in full when or before the contractor receives 

payments from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement. However if any intermediate payments are 

made to the contractor on account of work done then on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the contractor's bill 

for such payment by deducting there from the value of the said materials then actually 

used in the construction and in respect of which recovery has not been made previously 

the value for this purpose being determined in respect of each description of materials 

at the rates at which the amount of the advances made these presents were calculated. 

 

7. That if the contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms of provisions of the said agreement or of 

these presents the total amount of the advance or advances that may still owing to the 

Employer shall immediately on the happening of such default be repayable by the 

contractor to the Employer together with interest thereon at twelve percent per annum 

from the date or respective dates or such advance or advances to the date off 

repayment and with all costs charges, damages and expenses incurred by the Employer 

in or for the recovery thereof or the enforcement of this security or otherwise by reason 

of the default of the contractor and the contractor hereby covenants and agrees with 

the Employer to repay and pay the same respectively to him accordingly. 

 

8. That the contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rs._________________ and any further sum or sums 

advanced as aforesaid and all costs charges, damages and expenses payable under 

these presents PROVIDED ALWAYS AND it is hereby agreed and declared that 

notwithstanding anything in, the said agreement and without prejudice to the powers 

contained therein if and whenever the convenient for payment and repayment herein 

before contained shall become enforceable and the money owing shall not be paid in 

accordance therewith the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best:;- 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and amount due in respect of advances under these 
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presents and crediting the contactor with the value of work done as if he had carried 

out in accordance with the said agreement and at the rates thereby provided. If the 

balance is against the contractor he is to pay same to the Employer on demand. 

 

(b) Removed and sell by public action the seized material or any part thereof and out 

of the money arising .from the sale retain all the sums aforesaid repayable or 

payable to the Employer under these presents and pay over the surplus (if any) to 

the contractor. 

 

(c) Deduct all or any part of the money owing out of the security deposit or any sum 

due to the contractor under the said agreement. 

 

9. That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

 

In witness whereof the said ___________ and _____________ by the order and under the 

direction of the Employer have hereunto set their respective hands the day and year first above 

written. 

 

 

 

Signed sealed and delivered 

 

By the said contractor: _________________________________________ 

 

In the presence of  

 

Signature : ______________________________________________________  

 

Name: ________________________________________________ 

 

Address: ________________________________________________ 

 

Signed by  ________________________________________________ 

 

By the order and direction  

Of the Employer: ______________________________________________ 

 

In the presence of  

 

Signature : ____________________________________________________ 

 

 

Name: _______________________________________________________ 

 

Address: ______________________________________________________  
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VII PERFORMANCE GUARANTEE 

 

To 

  

Council of Scientific and Industrial Research  

 

In consideration of Council of Scientific and Industrial Research (hereinafter) called 

"The Council" having awarded to MIs   __________________________________________  

 ______________________________________________________________ a Company 

registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for 

(hereinafter) called the said contract under the terms and conditions of an Agreement dated-

made between the Council and the 'Contractor hereinafter called the said agreement and 

Council agreed to accept the Council and the Contractor as herein provided for Rs.. 

_________________ (Rupees  

____________________________________________________ only) from a Scheduled 

Bank towards due performance of the contract by the Contractor as per the terms and 

conditions of the contract on the condition that the Bank on demand from the Council and 

without demur pay to the Council the aforesaid amount. 

 

 

2. We, _________________________________ Bank Ltd., (hereinafter referred to as the 

'bank' do hereby  undertake to pay to the Council and amount not exceeding Rs. 

______________________ against any loss or damage caused to or suffered or would be 

caused to or suffered by the Council by reasons of any breach or breaches of any of the terms. 

of condition of the said agreement by the said contractor. 

 

 

3. We, _________________________________ Bank Ltd., do hereby undertake to pay the 

amounts due and payable under this Guarantee without any demur, merely on a demand from 

the Council by stating the amount claimed is due by way of loss or damage caused to or would 

be caused to or suffered by the Council for reasons of any breach by the said contractor(s) of 

any of the terms conditions contained in the said Agreement or by reason of the Contractor(s) 

failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive 

as regards the amount due and payable by the Bank under this guarantee. However, our 

liability under this guarantee shall be restricted to an amount not exceeding Rs. 

__________________________________________________.  

 

 

4. This guarantee shall come into force immediately and continue in force and remain valid till 

six months after the completion of all works under the said contract which according to the 

terms of the said contract, should be six months from the probable date of completion viz., 

the_________________ _____ day    of ___________________.  If, however, the period of 

the completion of the works under the said contract is for any reason extended and upon such 

extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh 

or renewed guarantee for the extended  period, the Bank shall pay to Council the said sum of 

Rs. __________ 
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5. This guarantee shall not be affected by any change in the constitution of the Bank or of the 

Contractor. 

 

 

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this 

guarantee is restricted  to Rs.______________________________________________ 

(Rupees_________________________________________ only) and the  guarantee 

shall remain in force till  _________________________day of 20____ unless claim or 

demand under this guarantee is presented to the Bank within six months from that date all 

the rights of Council u'1der this guarantee shall be forfeited and the Bank shall be released 

and discharged from all obligations hereunder. 
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Council of Scientific Industrial Research 

National Aerospace Laboratories, 

P.B No: 1779, 

HAL Airport Road, Kodihalli, 

Bengaluru – 560017. 

 

VIII SPECIAL CONDITIONS – II 

 

 

These special conditions are meant to amplify the general specifications and general conditions 

of contract. 

 

1. If any discrepancy is noticed between these conditions and specifications, general 

conditions of contract, drawing, etc., the order of precedence would be mentioned in 

Contract Document. 

 

2. Inspection of Site: The Contractors must visit site before giving tender and must get 

acquainted with the working conditions. They should include in their rates all preliminary 

work such as jungle clearance construction of temporary approach roads, cleaning rubbish, 

pumping out water where necessary to make the area fit for further work etc., to start 

work and also complete it. . 

 

The contractor will be deemed to have included in their tender rates allowance for all such 

preliminary works. 

 

3. Water Charges for Building Work Including Services: 

 Please refer Clause 4(b) of General Conditions of Contract (GCC) 

 

4. Rates: 

 Please refer Clause 6 of General Conditions of Contract (GCC) 

 

5. Increase In Rate on Account Of Increase In Basic Price: 

 Please refer Clause 6 and 29 of General Conditions of Contract (GCC) 

. 

 

6. Rates for doors, windows, glazing, louvers should also include cost of fixing them in RCC 

columns and walls. 

Rates shall also include shutters being fixed side hung, bottom hung, or centrally pivoted. 

 

7. Work in Patches and Different Shapes, Cement Slurry Under Flooring etc., 

Even if not specifically mentioned in the schedule of quantities, including preamble of 

Schedule of quantities, the contractor shall be deemed to have allowed necessary 

materials, labour, tools and plants etc., required for satisfactory completions of the 

items of work as indicated in drawings and description given in building specification 

which shall mean CPWD Specification for works at Delhi Vol, I and II, 1977, unless the 

item specifies labour only or otherwise. Rate quoted also apply for work in patches strip, 

small or large areas, and for different shapes. The rates for flooring shall include the 

cost of cement slurry at bases where required as per specification. 
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8. Quantities: 

All the quantities given in the schedule of Quantities are provisional. The contractors 

shall be deemed to have given Balanced Rates for each item, irrespective of the quantity 

to any extent the contractor shall be paid at accepted contract rates only. Council 

reserves the right to increase or decrease to any extent. 

 

9. Measurements 

 

Under each trade head, various items are given such as RCC Slab, beams, chajjas etc., 

In case of dispute between the contractor and the employer or any ambiguity as to 

under which items a particular work is to be meas4red, the decision of Architect/ 

Engineer shall be final and binding on both the parties to the Contract. 

 

10.  Mode of Measurements Not Specified: 

If for any items, mode of measurements is not specified the decision of the 

Architect/Engineer about the mode of measurement shall be final and binding both the 

parties to the control. 

 

11. Schedule of Rates and Specifications: 

"CPWD" Specifications are to be generally followed. However, the contractor shall 

include in his rates all such items of works which might have been specified as payable 

extra in CPWD schedule of rates but not specifically included in the tender schedule but 

are required to be executed to complete the work in accordance with the drawings 

additional specifications etc., The Employer is not bound to follow the practice and mode 

of measurements followed by other departments. 

 

12. Work on Holidays: 

Contractor shall not carry out work on any Government holidays except with the 

permission of the Civil Engineer-In-charge. The contract period will be inclusive of such 

holidays. 

 

13. Labour Wages: 

In labour wages either due to market conditions or by notification or legislation nor any 

claim on that account will be entertained.  

14. Cement Consumption: 

 Please refer Clause (6) of Contract Document. 

15. Other Contractors: 

The contractor shall afford every facility to other contractors working in the same 

building or compound. In case of delay in completion of his work due to other 

contractor's work the contractor shall only have a right to ask for extension of time but 

no other claims on this or any other account shall be entertained by the Employer.  
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16. Extension of Time: 

Contractor hereby agrees that extension of time required for by the contractor, and 

granted by the employer shall be treated as an extension of time without any claim of 

contractor for compensation or damages for any reasons whatsoever including those 

for which the extension is granted. 

 

17. Drawings, Designs, etc: 

Department will make all efforts to give all drawings, designs, decisions etc. time to 

time and the contractors shall make request, for the same. No claim whatsoever shall 

however be entertained for compensation of delay in supply of drawings, designs, 

decisions, running payment etc. from the department. Drawings shown at the time of 

issue of tenders and forming part of the contract shall indicate scope of work and 

drawings issued subsequently during the execution of work shall be deemed to be the 

drawings elaborating the basic scheme. If any detailed drawings show an item for 

execution, the contract with his claim in any, for final decision. Decision of the Engineer/ 

Architect, as to whether it is an extra item or not or whether it is covered by contract 

items and if not, what extra rate should be paid shall be final and binding on both the 

parties to the contract i.e. contractor and employer. 

 

18. Running Bills: 

Minimum value of work for interim certificate shall be contract amount divided by 

original completion period in months. At the discretion of Civil Engineer a running 

payment may be allowed for a lesser amount but not more than one running payment 

will be made in a month. All interim payments will be certified for payment by the 

Civil Engineer-in-charge of the work and only the final bill will be sent by him to the 

Engineer I Architect mentioned in the Agreement for certification. Secured Advance 

payment will not be treated as running bill if paid separately. 

19. Security Deposit: 

A sum @ 10 % of the gross amount of the bill shall be deducted from each running 

bill of the contractor till the sum along with the sum already deposited as earnest 

money, will amount to security deposit of 5% of the tendered value of work in 

addition, the contractor shall be required to deposit an amount equal to 5% of the 

tendered value of the contract as performance Security within the period prescribed 

for commencement of work of ward issued to him. In case of termination of contract, 

this Security Deposit shall be forfeited and amount necessary to make up this amount 

shall be recovered from money due to the contractor under this contract, or any other 

contract with COUNCIL OF SCIENTIFIC & INDUSTRIAL, RESEARCH. 

 

20. Work in Subsoil Water/ Rain Water/ Water: 

If during execution of work, sub-soil water is met with, or water enters the working 

space due to rains or any other cause the contractor shall dewater the same by using 

pumps or manual labour and also carry out additional work consequent thereupon, 
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including shoring, strutting, work in liquid, slush etc., without extra payment. 

 

21. Heights: 

Contractor's rate shall include lifts upto all heights given in drawings or as required 

during execution. Contractors would satisfy themselves for correctness and allow for 

variation if necessary. Nothing extra include in their rate allowance for works at extra 

heights, required double of multiple staging, tall centering, scaffolding, etc., for all items 

including extra labour if any. 

 

22. Steel in RCC Work: 

All materials, workmanship and supervising for plain or RCC construction shall be in 

accordance with Indian Standard 456 latest edition. 

 

23. Concrete Work (Plain and Reinforced): 

a) Concrete members may be required to be finished with plaster or left (fair faced) 

as per drawing or as directed by Architect/ Engineer, The plaster shall include 

for facing out the surfaces required to be plastered. Shuttering required for 

exposed faced concrete shall be measured and paid for separately, over normal 

shuttering if specifically ordered. 

b) Grooves up to 20mm X 20mm as per design will be made between exposed fair 

masonry and (fair faces) exposed RCC members without any extra charges, if 

required, during the execution of work. . 

c) All RCC columns, beams, lintels may be required to be chamfered at the edges 

upto 20mm or as directed by the Architects/ Engineer for which no extra 

payment will be made whether such chamfering is shown in drawing or not. 

Before making the shuttering, the contractor shall have instructions from 

Architect/ Engineer whether such chamfering is to be done or not. 

24. RCC Work: 

Mechanical mixers and vibrators will be used for RCC work. Hand mixing and waiving 

use of Vibrator under unavoidable circumstance, may be allowed by the Civil Engineer 

in-Charge. Concrete work plain or RCC (labour, material supervision) WILL CONFIRM to 

IS 456 latest edition. If the item does not give RCC mix by proportion but gives grade 

concrete, suitable mix that will give required strength by getting preliminary cubes 

tested but minimum quantity of cement as mentioned must be used. Strength, quality 

of material workmanship and quality of work should conform to IS 456. Tests cubes will 

be prepared and got tested by the contractor and when directed by the Civil Engineer 

from approved Test House. Contractor shall be responsible to ensure that required test 

results are obtained. In case the concrete is found to be giving weaker test results, the 

contractor shall have to dismantle and redo the work. However, Architect/ Engineer 

may accept the substandard work at reduced rates if he is otherwise satisfied about its 

functional utility and rates thus decided shall be final and binding on both the parties. 
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All charges connected with preparation of moulds, preliminary mix, testing of moulds 

at the preliminary mix stage and during the course of work including testing charges 

will be borne by the contractor. Concrete shall also mean an item of materials for the 

purpose of testing. Concrete referred to in RCC shall be controlled concrete. Preliminary 

cubes shall be taken whenever change of material takes place like change of source etc. 

Preliminary mix may be designed by trial at site or approved at laboratory and the 

expenditure involved shall be borne by the contractor at the preliminary mix stage and 

during the course of work including testing charges will be borne by the contractor. 

Concrete shall also mean an item of materials for the purpose of testing. Concrete 

referred to in RCC shall be controlled concrete. Preliminary cubes shall be taken 

whenever change of material takes place like change of source etc. Preliminary mix may 

be designed by trial at site or at approved laboratory and the expenditure involved shall 

be borne by the contractor. 

 

25. Drip Groove: 

The contractor shall provide drip groove at all ends of slabs/ lintels/ beams if required, 

to protect rain water from entering inside the boundary of the structure, within quoted 

rates of RCC work. 

 

 

26.  Projection: 

Slab projection beyond the face of wall/ column shall be measured under item RCC 

work in slabs and not under items RCC work in chajjas. 

 

27. Concealed RCC Beams/ Lintels: 

If in RCC SLAB, extra bars or steel cages is provided to act as a lintel or a beam over 

an opening the same will be measured as slab and not as beam/ lintel. If in case of RCC 

Wall, extra bars or steel cage is provided to as a lintel or beam over an opening the 

same will be measured as wall and not as Lintel/ beam. RCC Column integrated in shear 

wall shall be measured as wall if the same thickness and as RCC column if its thickness 

is more than that of shear wall. 

 

28. Cantilever Beams, Slabs, Lintels etc.: 

Nothing extra will be paid for work in cantilevers and quoted rates shall include work in 

and connected with cantilevers also, including extra cost for keeping centering and 

shuttering for a longer period. 

 

29. Grade Concrete: 

 a) Minimum quantity of cement to be used in different grades of concrete for nominal 

mix shall be as given below: 
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M-100 ….. 200 Kg per cubic meter Seven days & 28 days cube test 

strength shall be given as per 

ISI for grade concrete even if 

mix is given by proportion. 

M-150 ….. 300 kg ____do_____ 

M-200 …. 375 Kg ____do_____ 

M-250 ….. 500 Kg ____do_____ 

 

 

 

 

b) Design 

Mix: As per IS 456 of Latest edition. 

 

30. Measurements for RCC: 

The rates for RCC items are inclusive of rendering and plastering with cement mortar 

1:3, not more than 6mm thick. The thickness of RCC work shall be taken before 

rendering is done. 

 

31. RCC in Steps, Waistes etc,: 

The rates are inclusive of inclined surface finish shuttering, cantilevered steps of shapes, 

and size as per design or zig zag shaped steps. 

 

32. Precast or Cast Insitu RCC Shelves: 

Rate for shelves shall include cost of cutting chases in brick or stone work and fixing 

them and making good. No deduction for bearing of slab in brick or stone work is made. 

RCC in shelves shall be paid including RCC in bearings. 

 

33. M.S. Reinforcement: 

Rate quoted for placing in position and fabrication of mild steel or ribbed Tor steel 

reinforcement should include for straightening and cleaning including removing the rust 

of the bars at work site, cutting, cranking, hooking, hoisting at required levels, cost of 

providing and binding wire of 18 to 20 G. etc. complete and no separate payment will 

be made on this accounts. 

 

34. Brick Work: 

 Rate shall include for tapering of bricks over column footing of in an over walls, steps, 

etc., and for exposed brick work, or any other work. Rate for brick work also includes 

work in pillars and small horizontal courses. 

35. Brick Works: Heights/Depths 

The height or width of foundation steps and superstructures will be measured as per 

actual. The contractors shall use suitable bricks and adjust the thickness and mortar 

joints to make up the widths or heights as per drawings with due regard to size of bricks 

available. 

 

1:2:4 RCC mix shall be nominal M-150 

1:1 1/2:3 ____do_____ M-200 

1:1:2 ____do_____ M-250 
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36.  Scaffolding, Centering and Shuttering: 

Contractors shall use external scaffolding to ensure true line in vertical and horizontal 

Planes, Centering, Shuttering, Scaffolding requiring for execution of this work may vary 

form single floor height to multi floor heights, which may require multiple staging 

scaffolding, Centering and Shuttering. Since the payments will be made to the 

contractor at net quoted rates irrespective of the heights involved the contractors must 

see and study the drawings carefully before tendering their rates. 

 

37. Exposed Brick Work: 

All brick work which will be exposed shall be done in one plane surface on exposed face 

and all horizontal joints shall be kept truly horizontal in one line and all vertical joints 

shall be truly vertical. Rates of brick work shall be inclusive of exposed brick work, and 

nothing extra will be paid on this account. 

38. Frames Shutters: 

 

 Allowance for curved or tapered or any shape for shutters and frame. 

 

39. Measurements of Shutters of Doors: 

Actual area of wooden shutters provided shall be measured. For rolling shutters, only 

size of opening covered shall be measured. 

40 Flush Doors: 

 Rates shall include forming rebates for double leaf shutters to be provided suitably for 

double leaf opening. 

41. Steel Window Painting: 

For payment of painting to steel window on both the sides, the actual area of steel 

windows as painted shall be multiplied as per IS 1200 and taken as area of painting for 

payment if not covered by schedule item for steel windows. For wooden doors and 

windows coefficients given in general specification shall be followed. 

42.  Paintings: 

Where wire gauge shutters are provided in addition to normal shutters for painting to 

wire gauge shutters, area of wire gauge shutters multiplied by co-efficient shall be paid 

for. Fixed glazing will be treated as full glazed doors for painting. 

43.  Glazing: 

If glass of required thickness is not available in the market the contractor shall have to 

use next higher thickness available without any extra payment. Thickness of glass be 

used is 3mm for area up to 2 sq. ft. and for areas between  2 sq. ft. and 10 sq. ft. the 

thickness of glass shall be 4mm. If the area of panel is 10 sq. ft. or more the thickness 
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of glass should be 5.5 mm and the cost should include for providing and fixing the glass 

as per above details with mastic patty etc. Fixed glazing shall be measured clear 

between the rebate of frame. 

44. Pelmets: 

 Measurements shall be taken on front face only the sides shall not be measured. 

45.  Flooring: 

Rate for flooring includes work in staircase steps, forming nosing including front and 

sides if required and work in panels. For flooring in steps only top surface would be 

measured and not sides and front though quoted rate shall include finishing sides and 

front as floor. 

46. Terrazzo Flooring: 

Terrazzo work in tiles- or in situ flooring and dado skirting should be of approved make 

and will have the desired shade, colour and size of marble chips (white, black, green, 

brown & chocolate etc.) in specified proportion. The rate quoted should include for 

flooring in curves etc. 

47. Staircases: 

Flooring over steps and in nosing shall be paid under the item of flooring and the 

contractors rates shall include for extra shuttering for nosing of required shape with or 

without thread line terrazzo/ plain concrete finish as on steps for exposed of and nosing 

etc., Finishing on risers of steps shall be paid under the items of skirting/ dado and 

nothing extra will be paid for work in steps or risers. 

48. Plastering and Skirting: 

Minimum 1/2" plaster from wall face should be done, skirting should project 1/4" from 

wall plaster and the quoted rate should include for this irrespective of actual thickness 

of plaster, dado or skirting. The rate quoted for plastering or skirting should include for 

the work in circular shape or curved walls etc. and for giving thread line in plaster at 

junction of RCC and brick work if necessary. The rates should also include for additional 

thickness required on stone works.  No additional payment shall be made for increase 

in thickness of plaster on uneven surface. 

49. Measurements for Flooring Skirting and Dado Plaster and Finishing Items like 

Snowcem Distemper etc.: 

Measurements for all these items shall be taken clear between the walls/ columns. 

Actual area of skirting, dados and finishing items/ like snowcem, distemper, plastic 

emulsion, white/ colour wash shall be measured and paid for as per IS 1200. Area of 

opening, doors and windows shall be deducted on both faces and jambs, sills/ soffits 

shall be measured as per actuals. 
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50. Mortice Lock: 

These shall be with heavy gauge iron body 2 1/2" in width, with brass levers 4 not. C.P. 

Iron keys in duplicate with C.P. Iron handles 2 Nos. per lock, cover and looking place 

of C.P. iron complete. 

51. Mortice Latch: 

These shall be with heavy gauge iron body 21/2" in width C.P. iron handles 2 Nos. per 

latch, brass safety latch, cover and locking plants of C.P. iron complete. Mortice lock 

and mortice latch shall be paid for separately. 

52.  Beading: 

Wooden beading for fixing glass panels and over wooden or board panels of panelled 

shutters will be deemed to be included in the rate of fixing glazing or glazed panelled 

shutters. Wooden beading around door and window frames will be paid for separately. 

53.  Screws: 

All screws to be steel screws, chromium plated for aluminum and C.P. fitting ano 

oxidized steel for iron fittings. 

54.  Dimensions: 

If fittings, of given dimensions are not manufactured, higher manufactured size shall 

be used at same cost. 

55. Works Programme: 

The contractor shall give a phased programme for execution of his work, after award of 

work and also give his requirement for cement and steel in a phased programme. 

56. Works Supervisor: 

Contractor shall keep a qualified and experienced Engineer for supervision of building 

work to ensure best quality work. 

 

57. Essentiality Certificates/ Permits/ recommendation Letter for Material 

Available at Controlled Rates: 

These would be given by the department, if required by the contractor. It will, however, 

be the responsibility of the contractor to obtain material against the certificates or 

otherwise, and no claim on this account will be entertained by the department. 

Contractor shall use materials thus procured exclusively in this work and for misuse if 

any, he shall be solely responsible. 

58. Making Holes in RCC Slabs: 

For forming holes up to one sqft size in RCC slab, no deductions in concrete or shuttering 
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shall be made at the same time nothing extra will be paid for forming such opening 

including any extra cost of material or labour. 

59. Architect/ Engineer:  

The words "Architect/ Engineer", wherever appear in the agreement shall be read as 

"CSIR ARCHITECT". 

 

60 Payment by measurements specified in these conditions as applicable to only those 

items of schedule of quantities, where quantities are given in Cum/ Sqm/etc. where 

amount is called for, and given in lump-sum, it shall be deemed to include the works 

specified against such items. 

 

61. Cement and Steel:  

Steel and Cement shall be supplied to contractor as stated in appendix sheet. If for any 

reason cement and steel is not available, the contractor shall procure the same and 

complete the work in time after due intimation of the same the Civil Engineer-in-

Charge. The quantities brought by the contractor would be replenished to the contractor 

at issue rates given in appendix when received during or after completion of work but 

before payment of final bill. 

 

If steel of required diameters is not available but contractor could get substituted 

diameters by exchanging available diameters, in the interest of work, such an exchange 

would be authorized with the permission of the Civil Engineer but without any extra 

cost of department. 

 

 Contractors’ rates shall be deemed to have been based on issue rates of cement and 

steel given in the appendix sheet of tender, any they shall have to use materials issued 

departmentally as per Appendix. 

 

(a) Forming Slits in Facias and Parapet Walls: 

Slits shall be formed in RCC or brick work as per design for which nothing extra 

would be paid either for forming them or for extra labour in plastering it. 

62. Regarding Weight of Materials Supplied Departmentally: 

When cement is issued in bags, variation in its weight shall be deemed to have been 

allowed for loss in handling as per clause 6c/ Gen. condo. Each bag shall be deemed to 

weigh 50 Kg. If bags are tom, underweight or partially set or damaged, the contractor 

must point out the same in writing while taking delivery, to the issuing authority. 

For reinforcement steel (Mild or Tor) round, the weight for issue purpose shall be the 

actual weight, i.e. P.R.I weight if supplied by wagons direct or the truck weigh bridge 

weight recorded at producer's works or suppliers stockyard if delivery is by road. 

 

If steel is issued from CSIR lab. Stores the contractor should arrange for necessary 

labour for weighment and shifting, loading etc. If the store has no arrangement for 

weighing the contractor will have to take steel to any approved weigh bridge. For this 

purpose, the truck will be either arranged by concerned laboratory or alternatively, the 
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contractor may be required to arrange truck for which only transportation charges on 

actual tripe performed will be paid to him. Steel may alternatively be issue by length 

multiplied by standard co-efficients, for which labour will be arranged by the contractor. 

 

Since payment for steel would be made on basis of standard co-efficients on length, 

the contractors should ensure that each dia. of rods issued conforms to standard co-

efficients, and in case it is not, he should at once report to the Architect/ Engineer and 

get standard co-efficient established for specific diameter and specific quantity. Weight 

of steel shall be measured correct to three decimal places. 

 

Standard co-efficient will be established in presence of (a) contractors representative 

(b) stores officer or his representative (c) Civil Engineer-in-charge of work. (d) a 

representative of Administrative Officer, and information supplied to contractors and 

Architect/ Engineer. 

 

If steel is issued departmentally as stated in Appendix sheet, it shall be meant mild 

steel rounds and tor steel for holdfast, squares, flats, etc. are to be procured by the 

contractor. 

 

63. Return of Steel: 

While receiving the surplus structural steel back from the contractor after the end of 

the project the department shall not accept cut pieces less than three meters of length. 

The contractor should take care while cutting rod that the wastage is minimum i.e. he 

should cut of required length in such a way that maximum steel is used out of quantity 

supplied or as directed at site by Engineer. Variation over 5% will be allowed by the 

Architect/Engineer, if he is satisfied about abnormal wastage. 

 

64. Nomenclature of Item: 

Nomenclatures of the items of work mentioned in the priced schedule is only a brief 

description of work. The work shall have to be executed in accordance with the relevant 

specifications which shall mean CPWD specifications. 

To the satisfaction of Architect/ Engineer in charge of the work. Any omission in 

description will not absolve the contractor from his responsibilities to complete the work 

in a satisfactory manner. 

 

65.  Where RCC surface are to be plastered to bring them in line with the brick and or stone 

wall plaster, of the same mix, payment for such plaster will be made under the item of 

plastering only irrespective of the fact whether there is any increase due to odd or even 

surface of brick or stone work below and/or adjoining it. 

 

66. Wood Work: 

Sizes mentioned in schedule of quantity or in drawings are the finished sizes. Contractor 

shall allow necessary increase in sizes for planning required. In case the sizes of wooden 

member fixed are less than the one shown in the drawing of schedule of quantity 

allowing for tolerance, payment will be made for actual size used at site. The rate 
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quoted also will include the allowance for curved or tapered or any other shape of the 

wooden member unless a separate item is provide for it. 

67. Random Rubble Masonry: 

 The rates shall include cost of hammer dressing square edges of walls, jambs, sills etc. 

68. Metric Units: 

The bill of quantity indicates the unit of Metric System: The mode of measurement of 

different items of work shall be as per details contained in specification and special 

conditions, with the equivalent of the units mentioned in Metric system. 

69. The Recovery from Running Account Bills: 

Recovery for the materials issued departmentally shall be made in full or on the basis 

of the quantity used in the work as assessed by the Engineer-in-Charge giving a due 

allowance for wastage. The contractor shall submit once in a month a statement 

showing the materials received consumed and the balance carried over to subsequent 

month so that watch could be maintained on the materials for which payment of 

advance could be considered by the DepC3J!ment. 

70. The Fittings: 

To be used in the work shall be presented for approval well in advance. Approved fittings 

shall be kept in the Office of Civil Engineer in a mounted lockable board. 

 

71. The work may be measured in British Units and finally coverted in abstract to Metric 

Units, Alternatively it could be measured in metric units if found convenient at site as 

per drawings issued. 

 

72 Schedule of fittings generally to be provided to doors, windows and ventilator is given 

below: 

(a) Butt hinges   100 X 30 X 1.5mm    3Nos. 

(b) Rubber Block          2"/Wooden cleat with 2 hinges           1No 

(c) Tower Bolts (Barrel type)   29mm X 10 mm (shoot dia)     2Nos. 

(d) Tower Bolts (Barrel Type) 150 mm X 10 mm (shoot dia)    1No. 

 

 (a) Doors Fittings per Leaf:  

 

 (a) Butt hinges - 10 X 30 X 1.5 mm    3 Nos. 

 (b) Sand Block of size 15cm X 5cm X 8cm duly painted  1 No. 

 (c) Wooden cleat with hinges 50 X 16 X 1.5 mm of approved quality with paintings 

etc. complete         1 No. 

 (d) Grip handle 10mm       2 Nos. 

(In case of double leaves, 3 grips handles shall be. provided   instead of four 

numbers) 

 (e) Tower bolts (barrel type) 250X 10 mm (shoot dia)  1 No. 
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  (f) Tower bolt (barrel type) 150 X 10 mm (shoot dia)   1 No. 

. (g) Sliding door bolt 300mm X 16mm      1 No. 

 

(b) Windows Fittings per Leaf:  

 

(a) Butt hinges 80X25X1.50mm (3 Nos. if height is more than 4’0”)1 No. 

(b) MS Hooks and eyes 150 mm                                                        1 No. 

 (c) Barrel type tower bolt  - 100 X 100 mm (shoot dia)                       1 No. 

 (d) Barrel Type tower bolts- 200 X 10 mm (shoot dia)                         1 No. 

 (e) Grip Handle 100 mm                                                                   1 No. 

 (f) Sand block of size 15cm X5cm X8cm painted etc., complete           1 No. 

 

(The size of tower bolts shall be 250 X 10 cm, instead of (c) and (d) specified above for windows 

placed at skirting level) The rate quoted shall include for providing and fixing with 3 cm 

(minimum) long Iron Screws. The sliding bolts shall be fixed with bolts and nuts. In lieu of 

sand block 2 Nos. rubber buffers 2" dia. may be required to be provided. 

 

(c) Folding doors per Leaf: 

 

 (a) Butt hinges 100 X30 X1.50 (heavy type)                         3 Nos. 

 (b) Barrel Type, tower bolt 250 X 10 mm (shoot dia)             1 No. 

 (c) Barrel type tower bolt - 200 X 10 mm (shoot dia)             1 No. 

 (d) 125 mm Grip plate handle with screw, in addition to this two Rubber buffers                                                                          

1 No. 

  fixed on walls and one Grip 125 mm plate handle on locking leaf shall also be provided.  

 

(d) Fittings for Ventilators 

 

(a) Central Hung i. Fin - Light pivots (sets)      2 Nos. 

  ii. Fanlight catches      1 No. 

 

(b) Bottom Hung i. Fanlight catches      1 No. 

  ii. Chain with hook      1 No. 

  iii. Butt hinges 80 X 25 X 1.50 mm     2 Nos. 

 

 

(c) Top Hung  i. Fanlight catches      1 No. 

  ii. Eyes and hooks 25 mm long S.W.G.   2 Nos. 

  iii. Butt hinges 80 X 25 X 1.50 mm    2 Nos. 

 

73.  Appendix, Notice inviting Tender, Abstract of cost and additional special conditions to 

water supply & sanitary installation and Electrical, shall form part of special conditions. 

 

 

Preparation of Running and Final Bills: 

The Civil Engineer/Superintending/Junior Engineer shall take measurements in 

presence of contractors representative and record them in Measurement Book from 
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time to time and shall prepare abstract for running and final bill including recovery 

statements. The bill abstract shall be prepared on either standard CPWD form or on 

contractors letter head, on basis of Civil Engineer's abstract in triplicate. The contractor 

should sign the bill and Measurement Book with remark "Measurement and bill 

accepted". However in the final bill, the contractor shall have to certify, the bill accepted 

in full and final settlement of all claims and demands against this work". 

In case, a large amount is blocked in the final bill, pending technical/ audit check, 

advance up to the extent of 75% of net final amount may be paid to the contractor. 

With the approval of the Architect/ Engineer at his discretion even after the completion 

date is over. 

 

74. Bitumen/ tar felting: 

The items of Bitumen / Tar felting should be executed through approved specialist firms, 

agencies and a guarantee of 10 years should be given in the name of Director of 

Laboratory !Institute where the work is to be executed from a Specialist firm doing 

work. His security deposits shall be released after a guarantee bond is received and 

after defect liability period as given in the appendix. 

 

75.  The contractor, at his own cost shall arrange for carryout all mandatory tests on 

materials to be used in the construction, listed in Annexure, and such other test which 

Architect may require him to carry out. 

 

 

 

 

 

 

 

 

 

 


