I T 3MTs 3R
AP RaiaR&TaRRITATS B IS feTedt, 4R -17
CSIR -NATIONAL AEROSPACE LABORATORIES
KODIHALLI, BENGALURU- 560 017
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To Provide UPS Power Distribution to Technology Block and Admin
Block of NWTC, Belur Campus, CSIR-NAL, Bengaluru 560 037.

NIT NO: ESD-NAL /02/ E OF 2025 - 2026

Estimated Cost ¥13,35,515.00
(Prevailing market rates & CPWD DSR 2022.)

Earnest Money Deposits 3 26,710.00

¥ 500.00 (Non-refundable & non-
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transferable)
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Publish Date 08.10.2025 15:00 Hrs
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Date of pre bid meeting N A N A
Bid Submission Start Date 08.10.2025 15:00 Hrs
Bid Submission End Date 20.10.2025 15:00 Hrs
Bid Opening Date 21.10.2025 16:00 Hrs




NAME OF THE WORK:
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CSIR
NATIONAL AEROSPACELABORATORIES
KODIHALLI, BENGALURU - 560 017

To Provide UPS Power Distribution to

Technology Block and Admin Block of NWTC, Belur Campus,
CSIR-NAL, Bengaluru 560 037.

THIS DOCUMENT CONTENT OF:

| Description No. of

No Pages
Contents 1

2. | Notice Inviting E -Tender 17
Articles of agreement, General Conditions of Contract, Special

3. | Conditions, Additional Conditions, Indenture for Secured 45
Advance & Performance Guarantee.

4 Priced Schedule of Quantities {BOQ.xls} as uploaded

" | separately. 1
5. | List of Approved Makes as uploaded separately. 1

Note: Tenderer should confirm that they have downloaded all the above papers.
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1. Notice Inviting Tenders (RE-tender)

1. Online item rate tender (E-tender) are hereby invited through e-tendering Portal
https://etenders.gov.in/eprocure/app for the work of To Provide UPS Power
Distribution to Technology Block and Admin Block of NWTC, Belur Campus, CSIR-
NAL, Bengaluru 560 037 from approved & eligible vendors / contractors & who have
worked with CSIR or its Laboratories / institutes, CPWD, Railways, MES, State / Central
Govt. / Semi Govt. organizations / Public Sector undertaking / Govt. Autonomous bodies
/ KPTCL / BESCOM and all ESCOMS. The eligible bidder who having the Class - 1 electrical
license issued by Chief Electrical Inspectorate authorities, Govt. of Karnataka authorities
to work on electrical installation, proof of registration with GST, ESI & EPF authorities and
satisfactory work completion certificate for at least three similar works each of
value not less than 40% or two similar works each of value not less than 60%
or one similar work of value not less than 80 % of estimated cost as shown in the
NIT in CSIR or its Laboratories / CPWD / Railways / MES / State / Central Govt. / Semi
Govt. organizations / Public Sector undertaking / Govt. Autonomous bodies / KPTCL /
BESCOM / all ESCOMS during the last seven (7) years ending last day of the month
previous to the one in which tenders are invited. The contractor / vendor / bidder fulfilling
the above conditions may download the tender document through
https://etenders.gov.in/eprocure/app. The estimated cost of work put in the tender
is based on prevailing market rates and CPWD DSR 2022.

a. Similar works means: Electrification of power & lighting installations or
electrical related works for Government / Semi Government / Public sector
buildings.

b. Credentials: Must have credentials (satisfactory work completion certificate) of
similar jobs successfully carried out in the CSIR or its Laboratories / Institutes,
CPWD, Railways, MES, State / Central Govt. / Semi Govt. organizations / Public
Sector undertaking / Govt. Autonomous bodies / KPTCL / BESCOM / all ESCOMS
during the last seven (7) years ending last day of the month previous to the one in
which tenders are invited. The value of works shall be as follows:

Three completed works each costing ¥ 5,34,206.00 (40% of the estimated cost) or

above

Or
Two completed works each costing ¥ 8,01,309.00 (60% of the estimated cost) or
above

Or

One completed work costing¥10,68,412.00 (80% of the estimated cost) or above.

c. Statutory Requirements: Should have (i) GST Registration, (ii) PAN, (iii) EPF and
ESI registration certificate as stipulated in the tender document & (iv) Class - 1
electrical license Certificate or equivalent Certificate issued by Chief Electrical
Inspectorate authorities, Govt. of Karnataka or Gov. of India or any other state Govt.
authorities to work on electrical installation.
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d. Time Schedule for Tender:

Sl. No. Particulars Date Time
i. Tender e-Publication date 08.10.2025 | 15.00 Hours
ii.. Document download / sale start date 08.10.2025 | 15.00 Hours
iii. Start date for seeking Clarification on-line NA NA
iv. Last date for seeking Clarification on-line NA NA
V. Date of Pre-bid Meeting (applicable if any) NA NA
vi. Bid Submission start date 08.10.2025 | 15.00 Hours
Vil. Bid submission closing date 20.10.2025 | 15.00 Hours
viii. Bid Opening date 21.10.2025 | 16.00 Hours

The tender documents can be downloaded from Central Public Procurement (CPP) Portal
https://etenders.gov.in/eprocure/app and the bids are to be submitted through the
same E- Procurement portal only. Manual / Offline bids will not be accepted. The
scanned copy of the Tender fee, Demand Draft towards EMD, Tender acceptance letter
and other relevant documents as specified are to be uploaded through the above said E-
Procurement Portal for the specified work.

Important particulars for this Tender Process are as follows:

2.

Estimated cost is¥ 13,35,515.00 (Rupees Thirteen lakhs thirty-five thousand five
hundred and fifteen only). The estimated cost work put in the tender is based on the
prevailing market rates & CPWD ER DSR 2022.

In consideration of CPWD OM no. DG / MAN / Misc / 10 dated 27.06.2017 no
relaxation is admissible in submission of EMD by MSME registered Contractors.

Time for carrying out the work will be 04 (Four) months and the date of commencement
shall be reckoned from the on or before tenth day of issue of award letter.

Complete Contract documents can be seen at the e-Tendering Portal

https://etenders.gov.in/eprocure/app and this is to be complied by the tenderer

whose tender is accepted.

Tenders should be submitted on the specified form (Non-transferable) which is available
at https://etenders.gov.in/eprocure/app. Interested bidders may download the
NIT, tender document, scope of works, financial bid etc., and participate in the bidding
process after going through all the documents carefully.

The Scanned Copy of Demand drafts as tender fee, EMD (as applicable) and self-certified
documents supporting for the eligibility in participation in the specified work are to
uploaded through the portal as mentioned below.

7.1 Mandatory documents to be uploaded by the Bidder to qualify technically in the
tender process.

CSIR- NAL Notice Inviting E-Tender
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Sl. Documents to be uploaded by the Bidder.

No. Cover Details as given in CPP website https://etenders.gov.in/eprocure/app.

i) Scanned Copy of Demand draft / UTR Remittance Number of Tender
a) Fee Details | fee

(.pdf) ii) Scanned Copy of Demand draft / UTR Remittance Number of Earnest
Money Deposit.

i) Scanned copy of Class-1 electrical license Certificate or equivalent
Certificate issued by Chief Electrical Inspectorate authorities of
Karnataka state / Other respective state / Gol authorities.

ii) Work completion certificates as per clause no 1.b under NIT.
b)Credential & | iii) Scanned Copies GST Registration or “Letter of undertaking with

Statutory regards to GST"” letter as attached at page no. 14 "Annexure - C” as
1 Documents per the CPWD works manual-2024 SoP 4/8 annexure — 22.
(.pdf) iv) Scanned copies of PAN

v) Scanned copies of EPFO and ESIC registration certificate if available
or registration with EPFO, ESIC authorities or proof of applying
thereof within 7 days from the date of issue of letter of
acceptance

i) Scanned copy of ‘Letter of tender document acceptance’ as
attached at page no. 10 & 11 “Annexure — A" duly filled, signed &

(I:D)o-([:-spndee;ts uploaded in CPP portal by the bidder in the company’s Letter Head.
(.pdf) ii) Scanned copy of ‘Letter of undertaking’ as attached at page no.

12 & 13 “Annexure — B"” duly filled, signed & uploaded in CPP portal
by the bidder in the company’s Letter Head.

Bills of Quantity (.xIs) [**The rates shall be quoted inclusive of
applicable GST and other levies as applicable as on date]

2 | Finance (.xls)

7.2 Opening of Technical Bid (Cover. I)

a. The Tender Evaluation Committee (TEC), after evaluation of documents contained
in Cover-I i.e. Technical Bid, will decide the eligible tenderers as per the criteria
laid down in the NIT.

b. The TEC will then open the Financial Bids of only eligible tenderer.
7.3 Opening of Financial Bid (Cover- II)

The Cover-II of Technically Qualified Bidders / Tenderers shall be opened.
7.4 Tender Liable for Rejection:

Tender is liable for outright rejection if on opening it is found that -

a. The Tenderer has not strictly followed the procedure laid down for submission of
tender.

b. If the tender is CONDITIONAL.

C. If the Tenderer has quoted his offer anywhere else other than specified place
provided.

d. The Tenderer has not uploaded the documents or Failed to fill the prescribed
format.

e. Any other ground as decided by the TEC in view of deviation from Tender
Document.
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8.

10.

11.

Earnest Money

a. The Earnest money amounting to ¥ 26,710.00 (Rupees Twenty-six thousand
seven hundred and ten only) as demand draft / Bankers Cheque of a schedule
bank and drawn in favour of The Director, CSIR - National Aerospace
Laboratories, Bengaluru - 560017. The scanned copy of the demand draft /
Bankers Cheque should be uploaded as required.

b. The original demand draft / Bankers Cheque drawn towards tender fee and EMD shall
be reached on or before opening date of the bid to the following address:

The Controller of Administration,

CSIR - National Aerospace Laboratories,
P.B No: 1779, HAL airport road,
Kodihalli, Bengaluru — 560017.

c. The bidder can also make the payment of tender fee (non-refundable) & EMD
through ONLINE mode

d. The bidder can make payment through NEFT/RTGS the ef tender fee and EMD from
any scheduled Bank(s)

e. In case of payment through NEFT / RTGS from any scheduled bank(s), the bidder
shall have to make payment to CSIR-NAL account. The details of bank mandates
are as at page no.15 and bidder has to furnish online, the UTR Remittance Number
(s) before submission of bid. The payment of EMD through NEFT/RTGS mode should
be made well ahead of time to ensure that the EMD amount is transferred to CSIR
- NAL account before submission of bid.

f. It may be noted that even if the payment of tender fee (non-refundable) & EMD is
made by the bidder either by online or offline well within the last date and time for
bid submission, but not received by CSIR - NAL within the specified period for any
reason(s) whatsoever then the bid will not be accepted.

g. Only EMD will be refunded back to the unsuccessful bidder. The tender fee
is not refundable.

The Organization does not bind itself to accept the lowest or any tender and reserves the
right of accepting the whole or any part of the tender and the tenderer is bound to
perform the same at the rates quoted.

The Organization also reserves the right, without being liable for any damages or
obligation to inform the tenderer, to:

a. Amend the scope and value of contract to the tenderer.
b. Reject any or all the applications without assigning any reason

Canvassing in connection with the tender is prohibited and any bidder after submission
of the tender resorts to canvassing, such bids are also liable for rejection.

The tenderer is not permitted to tender for works in the concerned unit of CSIR in which
a relative is working in the level of Controller of Administration up to Junior Engineer,
(both inclusive). The bidder is also required to intimate the names of persons who are
working with him in any capacity or subsequently employed by him and who are relatives
of the level as mentioned above.
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12.

13.

14.

15.

NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they are
members of Hindu undivided family; or (b) they are husband and wife; or (c) the one is
related to the other in the following manner: Father, Mother (including Step mother),
Son (including step son), Sons wife. Daughter (including step daughter), Father, Son's
son, Son's wife, Son's daughter, son's Daughter's husband, Daughter's husband,
Daughter's son's wife, Daughter's daughter, Daughter's daughters husband, Brother
(including step brother), wife, Sister (including step sister). Sister's husband.

Tender submitted shall remain valid for 90 days from the last day of receipt of bid for
the purpose of acceptance and award of work, validity beyond 90 days from the date of
opening shall be by mutual consent.

The tenderer should see drawings and in case of doubt, obtain required particulars, which
may in any way influence his tender from the Engineer as no claim whatsoever will be
entertained subsequently for any alleged ignorance thereof.

Before tendering, the tenderer shall inspect the site to fully acquaint himself about the
condition with regard to accessibility of site, nature and extent of ground, working
condition of site and locality including stacking of materials, installations of tools and
plants (T & P) etc., conditions affecting accommodation and movement of labour etc.
required for the satisfactory execution of the work contract. No claim whatsoever on such
account shall be entertained by the Organization in any circumstances.

Forfeiting of EMD

a. If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department within 7 days after
last date of submission of bids, then the CSIR-NAL shall without prejudice to any
other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.

b. If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department after expiry of 7
days after last date of submission of bids, then the CSIR-NAL shall without prejudice
to any other right or remedy, be at liberty to forfeit 100% of the earnest money
absolutely irrespective of letter of acceptance for the work is issued or not.

c. If the bidder fails to furnish the prescribed performance guarantee within the
prescribed period, 100% of the earnest money will be absolutely forfeited.

d. In case the tenderer fails to commence the work specified in the tender documents
or in such time period as mentioned in the letter of award or after the date on which
organization issues written orders to commence the work or from the date of handing
over of the site, whichever is later, the Organization is at liberty to forfeit whole of
the earnest money.

e. If only a part of the work as shown in the tender is awarded, and the bidder does not
commence the work, the proportionate earnest money with respect to cost of work
so awarded will be forfeited.

In case of forfeiture of earnest money as above, the tenderer shall not be allowed to
participate in re-tender of the work.
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16.

17.

18.

Refund of EMD.

a.

If EMD is paid by the bidder through online mode (Direct Debit/NEFT/RTGS) then the
EMD of rejected or unsuccessful bidders will be refunded directly to the account, from
which it was received (except in the cases where EMD is to be forfeited). Therefore,
the bidder shall have to upload the scanned copy of bank mandate as shown
at page no.16.

No claim from the bidders will be entertained for non-receipt of the refund to any
account other than the one from where the money was received.

If the refund of EMD is not received by the bidder in the account from which the EMD
has been made due to any technical reason, then it will be paid through conventional
system of e-payment. For this purpose, if required, Tender Inviting Authority will
obtain the Mandate Form from the Bidder.

In case the tender is cancelled, then EMD of all the participating bidders will be
refunded unless the department forfeits it.

If the bidder withdraws his/her bid online (i.e. before the last date of submission of
tender) then his/her EMD will be refunded automatically after opening of the tender.

The EMD of successful bidder will be retained by CSIR - NAL and will be adjusted to
Security Deposit.

The tenderers who desire to offer unconditional rebate, the same should be clearly
indicate separately in the covering letter and upload the scanned copy of the same along
with the tender.

Some of the provisions of General Conditions of Contract are given below. Interpretation
however shall be as given in the General Conditions of Contract.

a.

Defects Liability Period: Twelve months from the date of completion as certified
by the Employer.

Minimum Value of Work for the Intermediate Certificate: ¥ 3,33,878.00
(Rupees Three lakhs thirty-three thousand eight hundred and seventy-eight
only). Intermediate certificate for a lesser amount can be admitted for payment at
the discretion of the Engineer.

The clause no 27 (a) under GCC & clause no. 19 under Special
conditions -1II shall be read as:

Security Deposit: A sum @ 10 % of the gross amount of the bill shall be deducted
from each running bill of the contractor till the sum along with the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of work. In addition, the contractor is required to deposit an amount equal to
5% of the tendered value of the contract as Performance Bank Guarantee within the
period prescribed for commencement of work in the letter of award issued.

The Performance Guarantee shall be initially valid up to the stipulated date of
completion plus minimum 60 days beyond that. In case the time for completion of
work gets enlarged / extended, the contractor shall get the validity of Performance
Guarantee extended to cover such enlarged extended time for completion of work.
After recording of the completion certificate for the work by the competent authority,
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the performance guarantee shall be returned to the contractor, without any interest.

The performance guarantee in the shape of BG as per the format or Bankers Cheque
/ Demand draft / Fixed Deposit Receipts (FDR) in the name of The Director, CSIR-
National Aerospace Laboratories Bengaluru and these deposits shall be interest free.

Time allowed for submission of performance guarantee will be seven (07) days from
the date of issue of letter of acceptance and maximum allowable extension with late
fee @ 0.1% per day of performance guarantee amount (non-refundable) by another
seven (07) days only.

d. Compensation: Contractor shall pay as-compensation and amount equal to one
percent or such smaller amount as the Organization (whose decision in writing shall
be final) may decide on the cost of whole work as shown in the agreement, for every
week that the work remains un-commenced or unfinished or due quantity of work
remains incomplete after the proper dates. Compensation to be paid shall not exceed
ten percent of the estimated cost of the work shown in the agreement.

e. Rates quoted by contractor shall be inclusive of applicable GST and other
levies whatsoever into this contract.

Clause No. 6 (a) under GCC shall be read as:

Rates quoted by the contractor shall be inclusive of applicable GST and all other
taxes in respect of this contract. The employer shall not entertain any claim
whatsoever in this respect. However pursuant to the constitution (Forty sixth
Amendment) & section 16 of Central GST and Service Tax Act, 2017 (12 of 2017) if
any further tax or levy is imposed by statutes, after the date of receipt of tenders
and the contractor there upon necessarily and properly pays such taxes / levies the
contractor shall be reimbursed the amount as per the rules on producing proof of
payment so made provided such payments, if any, is not in the opinion of the
Employer (Whose decision shall be final and binding) attributable to delay in
execution of work within the control of the contractor.

Applicable TDS towards GST, Labour cess Income tax & other statutory
deductions if any as per government laws at the time of release of payment
will be deducted at source at each bills as per norms.

f. GST registration certificate. If the bidder has not obtained GST registration as
applicable, then he shall scan and upload following under taking along with bid
documents.

“If work is awarded to me/us, I/we shall obtain GST Registration certificate, as
applicable, within one month from date of receipt of award letter or before release
of any payment by CSIR - National Aerospace Laboratories, Bengaluru, whichever is
earlier, failing which I/We shall be responsible for any delay in payment which will
be due towards me/us on account of work executed and/or for any action taken by
CSIR- National Aerospace Laboratories or GST department in this regard”.

g. Clause No. 30 w.r.t Arbitration under GCC has been modified:

This clause has been amended by CSIR vide their letter no.36-02/80-Law /
23 dated 27.10.2021. (copy of the order has been made available in the

document at page no 18).
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h. The successful bidder shall be followed COVID - 19 protocol as per the standard
operating procedure (SoP) issued by the laboratory, GoK & Gol from time to time
scrupulously. The present SoP to be followed issued by the Laboratory vide even no

0rg.OM / 2020-21 dated 11% August, 2021 is made available at page no.17 for
reference.
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Annexure - A

TENDER ACCEPTANCE LETTER

(To be filled, sighed and uploaded in CPP portal given on Company Letter Head)
Date: _/ /

To,
The Director,
CSIR - National Aerospace Laboratories,
P.B.No.1779,
HAL Airport Road,
Bengaluru - 560017

Sub: Acceptance of Terms & Conditions of Tender

NIT No: ESD-NAL / 02 / E OF 2025 - 2026

Name of Tender / Work: To Provide UPS Power Distribution to Technology
Block and Admin Block of NWTC, Belur Campus, CSIR-NAL, Bengaluru 560
037.

Dear Sir,

1. I / we have downloaded / obtained the tender document (s) for the above
mentioned 'Tender / work' from the https://etenders.gov.in/eprocure/app.
web site as per your advertisement, given in the above-mentioned website(s).

2. I/ We hereby certify that I / we have read the entire terms and conditions of the
tender documents (including all documents like annexure(s), schedule(s), etc.),
which form part of the contract agreement and I / we shall abide hereby by the
terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department / organization
too have also been taken into consideration, while submitting this acceptance
letter.

4. 1/ We hereby unconditionally accept the tender conditions of above mentioned
tender document(s) corrigendum(s) in its totality / entirety.

5. 1/ We do hereby declare that our Firm has not been blacklisted/ debarred by any
Govt. department / Public sector undertaking / Reputed organization

6. If I/We, fail to furnish the prescribed performance guarantee within prescribed
period communicated by the department, I/We agree that the said Director, CSIR-
NAL shall without prejudice to any other right or remedy, be at liberty to forfeit
the said earnest money absolutely. Further, if I / We fail to commence work, I /
We agree that The Director, CSIR-NAL shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the said performance guarantee
absolutely. The said Performance Guarantee shall be a guarantee to execute all
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the works referred to in the tender documents upon the terms and conditions
contained or referred to those in excess of that limit at the rates to be determined
in accordance with the provision contained in scheduled of quantities (BoQ) of the
tender. Further, I/We agree that in case of forfeiture of Earnest Money or
Performance Guarantee as aforesaid, I/We shall be debarred for participation in
the re-tendering process of the work.

7. I/We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back to back basis. Further that, if such
a violation comes to the notice of Department, then I/We shall be debarred for
tendering in CSIR-NAL in future forever. Also, if such a violation comes to the
notice of Department before date of start of work, the Director, CSIR-NAL shall be
free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee.

8. I/We hereby declare that I/We shall treat the tender documents drawings and
other records connected with the work as secret/confidential documents and shall
not communicate information/derived there from to any person other than a
person to whom I/We am/are authorized to communicate the same or use the
information in any manner prejudicial to the safety of the State.

9. I/ We certify that all information furnished by our Firm is true & correct and, in
the event, that the information is found to be incorrect untrue or found violated,
then your department / organization shall without giving any notice or reason
therefore or summarily reject the bid or terminate the contract, without prejudice
to remedy other rights or remedy including the forfeiture of the full said earnest
money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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Annexure - B
UNDERTAKING LETTER

(To be filled, signed and uploaded in CPP portal given on Company Letter Head)

Date: _/ /
To,

The Director,

CSIR - National Aerospace Laboratories,
P.B.No0.1779,

HAL Airport Road,

Bengaluru - 560017

Sub: Undertaking of Tender

NIT No: ESD-NAL / 02 / E OF 2025 - 2026

Name of Tender / Work: To Provide UPS Power Distribution to Technology
Block and Admin Block of NWTC, Belur Campus, CSIR-NAL, Bengaluru 560
037.

Attorney/Director/ Accredited Representative of M/S . . . ... .. .. ... .. .. .. . ...
............. solemnly declare that:

conditions and provisions of the bid.

2. Myself / Our Partners / Directors don't has / have any relative as employee of . .
...................................... (Name of the company)

3. All information furnished by us in respect of fulfilment of eligibility criteria and
qualification information of this bid is complete correct and true.

4. All copy of documents, credentials and documents submitted along with this Bid
are genuine, authentic, true and valid.

5. I/ We hereby authorize department to seek references / clarifications from our
Bankers.

6. I / we have submitted valid particulars of GST registration certification. If the
vendor did not have valid GST registration certificate at the time of bidding, they
have submit the letter as per Annexure - C
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10.

We hereby undertake that we shall register and obtain license from the competent
authority under the contract labour (Regulation & Abolition Act) as relevant if
applicable.
* 1/ We hereby confirm that we have registration with. CMPF / EPF Authorities.
We shall make necessary payments as required under law.

Or
| / We hereby undertake that we shall take appropriate steps for registration as
relevant under CMPF / EPF authorities, if applicable. We shall make necessary
payments as required under law.
* 1/ We have not been banned or delisted by any Govt., or Quasi Govt. Agencies
or PSUs (In case of 1V, all partners are covered).

Or
I/ We ... e have been banned by the organization
named . . . . . ... e e for period of............... year/s,
effective from ... ... to........ (in case of JV, name (s) of the ]V Partner(s).

If any information and document submitted is found to be false / incorrect at any
time, department may cancel my/our Bid and action as deemed fit may be taken
against me /us, including termination of the contract, forfeiture of all dues
including Earnest Money and banning / delisting of our firm and all partners of the
firm etc.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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Annexure - C

UNDERTAKING REGARDING GST REGISTRATION
(To be filled, sighed and uploaded in CPP portal given on Company Letter Head)

Date: _ /_/
To,
The Director,
CSIR - National Aerospace Laboratories,
P.B.No0.1779,
HAL Airport Road,
Bengaluru - 560017

NIT No: ESD-NAL / 02 / E OF 2025 - 2026

Name of Tender / Work: To Provide UPS Power Distribution to Technology
Block and Admin Block of NWTC, Belur Campus, CSIR-NAL, Bengaluru

560 037.

Dear Sir,

Having examined the details given in the bid document for the above work, I/we
hereby submit that we are not having GST registration, hence we hereby undertake
the following:

“If work is awarded to me/us, I/we shall obtain GST Registration certificate, as
applicable, within one month from date of receipt of award letter or before release of
any payment by CSIR - National Aerospace Laboratories, Bengaluru, whichever is
earlier, failing which I/We shall be responsible for any delay in payment which will be
due towards me/us on account of work executed and/or for any action taken by CSIR-
National Aerospace Laboratories or GST department in this regard”.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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ELECTRONIC CLEARING SERVICE CreditClearing) /REAL TIME GROSS

SETTLEMENT (RTGS)FACILITY FOR RECEIVING PAYMENTS

DETAILS OF ACCOUNT HOLDER
NAME OF THE INSTITUTION

NATIONAL AEROSPACE LABORATORIES -

P B NO. 1779, OLD AIRPORT ROAD, KODIHALLI, BANGALORE
— 560 017.

080-25086061

080-25086069

'anna@nal.res.in

COMPLETE CONTACT ADDRESS

TELEPHONE NO./FAX NO.

E-MAIL ID OF THE FO/AO/REG/DIR
L

BANK ACCOUNT DETAILS
INSTITUTION ACCOUNT NAME NATIONAL AEROSPACE LABORATORIES
(AS PER BANK RECORD)

ACCOUNT NO. 30268539001

IFSC CODE SBINOOQ4815

BANK NAME (in full) STATE BANK OF INDIA

BRANCH NAME NAL BRANCH

COMPLETE BRANCH ADDRESS OLD AIRPORT ROAD, KODIHALLI, BANGALORE - 560 017

MICR NO. 560002035

ACCOUNT TYPE SAVINGS BANK

Certified that the Institute's account is in an RTGS enabled branch.
| hereby declare that the particulars given above are correct and complete.

Date: |& Iol,lola

nce & Accounts Officer
Fina e '
ational Aerospace Laborat;;_nes

4 ' " z N
Certified that the particulars furnished above are correct as per our recor ” 3 g;%mm "

TE BA
e 3 AR
Manager
RAGEAPCRS i
o

M-Bank official with Bank Seal.
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Details of bank mandate to be filled by the bidder

All payments to Contractors / Bidders will be made by e-payment mode namely 'Electronic
Clearance System (ECS) National Electronic Fund Transfer (NEFT) / Real Time Gross settlement

(RTGS) /Net Banking by direct credit to their account.

As State Bank of India (SBI) is the Banker for Council of Scientific & industrial Research (CSIR)
and National Aerospace Laboratories, it would be convenient for the institute to make e-

payment through this bank.

Therefore, all the Contractors / Bidders are required to furnish all relevant details of their bank

account along with the bid documents.

SI. No. Particulars

To be filled by Bidder

i Name / Firm of the Bidder

ii. Address of the bidder

iii. Banking Account No

iv. Type of account

V. Name & Branch of the Bank
Vi. Address of the Bank

Vii. Branch Code

viii. IFSC Code

iX. MICR Code

(To be signed by the owner / Proprietor / Partner of the firm Only with Stamp / Seal)

CSIR- NAL Notice Inviting E-Tender
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CSIR - NATIONAL AEROSPACE LABORATORIES
SaTe® BENGALURU 560 017

F.No.3(1)Er.9RgT Org.OM/2020-21 11 August, 2021

gfRgs CIRCULAR

Sub.: Measures at CSIR — NAL and CSIR — 4P| to contain COVID — 19 for Contract
workers under construction inside CSIR-NAL Buildings-reg.

Ref.: 1) CSIR — NAL Circular of even no. dated 06-07-2021
2) CSIR — NAL IOM dated 16-07-2021

The Task Force Committee in its meeting held on 11" August, 2021 has decided that the
following SOPs to be followed for Civil and Electrical Works inside the buildings with immediate
effect and until further orders :

1. The workers will enter the campus by 10.00 AM and work till 6.00 PM. Entry shall be
restricted from materials gate. The workers shall be permitted only after strict thermal
screening and pulse oximeter screening and they are advised not to interact with the
staff members of CSIR — NAL.

2. The site shall be barricaded with tape with an identified toilet facility. Regular NAL staff
members shall not enter into the barricaded area.

3. As regards, materials concerned to these activities, they shall be permitted through
main gate as per the existing SOPs and protocols for which barricade area will have a
door for dumping.

4. The workers will be restricted to the construction site and will not move out anywhere.
5. The Contractors, Site Engineers & Supervisors shall be vaccinated compulsorily.

18t time entry of workers based on COVID — 19 negative report and subsequent entries
based on biweekly health checks at Health Centre. A Fitness certificate from CMO /
MO shall be produced at the gate.

Health Centre will Coordinate with BBMP for conducting COVID — 19 test.

Head, EBU to provide the list of workers to Health Centre for appropriate Health Tests
and checks.

9. The workers are not permitted to take food from the Canteen and have to make their
own arrangements.

10. Both NAL staff and Contractor staff shall strictly follow COVID protocols (Mask, Social
Distance, Sanitization etc. while interacting.

11. NAL security shall keep a strict vigil on the adherence to COVID protocols.

The contract workers are requested to adhere to the above Standard Operating Procedure.
Any violation of the above will be viewed very seriously and appropriate action will be initiated.

This is issued on the directions and approval of Director, CSIR-NAL.

Kol

[ THYATE & TH. Ramaprasad B. S ]

enEe f@a=e / Controller of Administration
To: All concerned

Copy to: Head, KTMD - With a request to host the same on Intranet for information of all.
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ases o Sl sTEa gRYg

COUNCIL OF SCIENTIFIC & INDUSTRIAL RESEARCH

STTHE wa, 2, ¥ |rf, 7€ fawe. 110 001
Anusandhan Bhawan, 2, Rafi Marg, New Delhi- 110 001

File No. 36-02/80-Law | 21 27.102021
Dated

The Directors/Heads of all National Labs/Instts./Units of CSIR

Sub:  Change in Arbitration clause of Domestic Agreement in accordance with Section 12(5) of
Arbitration and Conciliation Act, 1996 introduced by the Arbitration and Conciliation
(Amendment) Act, 2015.

Ref: CSIR Circular letter dated No. 36-02/80-Law/355 dated 06.05.2019
\
Sir/Madam,

It is brought to the kind attention of all concerned that recently in an order dated 08.07.202] of
Hon’ble High Court of Kerala in the case of Tulsi Developers India Pvt. Ltd. Vs. Dr. Appu Benny
Thomas, while relying on the judgment of Hon’ble Supreme Court in TRF Ltd. Vs. Energo
Engineering Projects Ltd., has held, “Subsequent to the amendment to the Act in the year 2015 through
which sub Section (5) was inserted into section 12 notwithstanding any agreement to the contrary any
person whose relationship with the parties falls under any of the categories in the 7" Schedule of the
Act, is rendered ineligible to be appointed as an Arbitrator”. Hon’ble Court discarded the stipulation of
the existing Arbitration clause in the agreement to the extent to which it allows the respondent to
nominate the Arbitrator when the parties fail to arrive at a consensus nominee.

In view of the amendments 2015 and 2019 in the Arbitration & Conciliation Act, 1996
regarding the arbitration, and the recent order of the Hon’ble Kerala High Court as quoted above, It is
stated that the Arbitration clause providing for appointment of Sole Arbitrator by any of the parties to
the agreement, irrespective of the date of such agreement, shall stand redundant. In case of any dispute
with respect to such agreement, the Arbitrator shall be got appointed in accordance with circular dated

06.05.2019, as referred to above, i.e. by referring the matter to Delhi International Arbitration Centre
(DIAC).

Hence in future also, the model “Arbitration Clause” in the domestic agreement will be as
under:- .

“ARBITRATION

1. In the event of any question /dispute/difference arising under the agreement or in connection
herewith (except as to matters the decision of which is specially provided under this
agreement) the same shall be referred to the Delhi International Arbitration Centre for
appointment of Arbitrator to adjudicate the dispute.

2. The award of the Arbitrator shall be final and binding on the parties. The Arbitrator may give
interim award(s) and /or directions, as may be required.

3. Subject to the aforesaid provision, the arbitration and conciliation act, 1996 and the rules
made hereunder and any modification thereof from time to time being in force shall be

deemed to apply to the Arbitration proceedings under this clause.”
~— (Pupfima Arora)

Under Secretary (Legal)

Phones : EPABX-23710138, 23710144, 23710158, 23710468, 23710805, 23711251, 23714238, 23714249, 23714769, 23715303
Fax: 91-11-23714788 Website : http://www.csir.res.in
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II ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this day of
BETWEEN the Council of Scientific & Industrial Research, New Delhi, a
society registered under the Societies Registrations Act 1860 (Hereinafter referred to as the
Employer, which expression shall include its successor and assignees and authorized officers
of the Society) of the one part and trading in the name and style of
(herein after referred to as the
contractor(s) which expression shall include his/ their respective heirs, executors,
administrators and permitted assignees) of the other part.

WHEREAS the Employers is desirous of getting the work of .......c...ccooiiiiiie done and has
caused drawings, schedule of Quantities and Specifications describing the work to be prepared.

AND Whereas the said specifications and the schedule of quantities and other documents have
been signed by on behalf of the parties.
Now it is hereby agreed and declared by and between the parties hereto as follows:

1. In consideration of the payments to be made to them as hereinafter provided the
Contractor shall upon and subject to the conditions hereinafter contained executed and
complete, the work at the rates specified in the attached schedule of quantities and with
such materials as are provided for and in accordance in all respect with specifications,
designs, drawings and instructions in writing. Time for carrying out the work will
be. and the date of commencement be reckoned from the tenth day of
issue of award letter.

2. The Employer shall pay to the Contractors such sum as shall become payable hereunder
at the items and in the manner specified in the said conditions.

3. This agreement contains the following documents in addition to pages of Articles of

Agreement.
(i) General Conditions of Contract Page No to
(i) Special Conditions Page No to
(iii) Additional Conditions Page No to
(iv) Indenture for Secured Advance Page No to

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to

(vi)

(vii)

(viii)
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In witness whereof the parties hereto have set their respective hands the day and year in
above written.

Signed by, for and on behalf of Employers

In the presence of

(1) (2)

Signed by the said contractor
In the presence of

(1) (2)
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III GENERAL CONDITIONS OF CONTRACT

1. Interpretation

(a) In construing these conditions, the Specifications, the Schedule of Quantities,
Tender, Special Conditions and Agreement, the following words shall have the
meaning herein assigned to them except where the subject or context otherwise
requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of
Contract, Special Conditions. Additional Special Conditions, the Schedule of
Quantities, Specifications, letter of acceptance of tender and other documents
mentioned in the contents sheet attached hereto and including these to which only
reference is made herein.

Work or Works: Shall mean all work or works defined in schedule of quantities, specification
and such other work or works as the contractor may be entrusted with for carrying out under
this contract.

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General
for the purpose.

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform
other duties as indicated in the contract.

Contractor: Shall mean the individual or Firm or Company, whether incorporated or not.
Undertaking the work and shall include the legal personal representative or such individual or
the persons composing such Firm or Company or the successors of such Firm or Company and
the permitted assignees of such individual or Firm or Firms or Company.

Site: Shall mean the site of the contract works including any buildings and erections thereon
and any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the
Engineer for the contractor's use.

Compensation: Shall mean all sum payable by way of compensation under any of the
conditions shall be considered as reasonable compensation without reference to the actual loss
or damage sustained and whether or not any damage sustained, and whether or not any
damage shall have been sustained. Words imputing persons include firms and corporations;
Words imputing the singular only also include the plural and vice versa where the context so
required.

The headings are given to the clauses for convenience and they will not limit the meaning or
scope of the clauses in any way.

2. Drawings and Specifications

The Contractor shall execute whole and every part of the work in the most substantial
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and workmanlike manner both as regards material and otherwise in every respect in
accordance with the specifications. The contractor shall also confirm exactly and
faithfully to the design, drawings and instructions given in the respect of the work by
the Engineer. The contractor shall be furnished free of charge one- copy of such
specifications and all such designs, drawings and instructions as are not included in the
printed publications.

3. Earnest Money Deposit (EMD)

EMD upto the value of Rs.10,000/-may be deposited in cash and when value of EMD
exceeds Rs.10,000/- then EMD should be deposited in the shape of DD/PO upto the
value of Rs.25 lacs. If EMD amount is in excess of Rs.25 lacs then the excess amount
over RS.25 lacs can be accepted in the form of Bank Guarantee issued by a scheduled
bank.

4. Contractor to Provide Everything Necessary

(a) The contractor shall provide at his own cost all materials (except such materials, if
any as may in accordance with the contract be supplied by the Employer) plants,
tools, appliance, implements, ladders, scaffolding, temporary works, etc. requisite
or proper for the execution of the work whether original, altered or substituted
and whether included in the specifications or other documents forming part of the
contract or which may be necessary for the purpose of satisfying or complying to
the requirements of Engineer, as to any manner as to which under these
conditions he is entitled to be satisfied together with carriage therefore to and
from the work. The contractor shall also supply without charge the requisite
number of persons with means and materials necessary for the purpose of setting
out works and counting, weighing and assisting in the measurement or
examination at any time and from time to time of the work or materials. Failing
his so doing, the same may be provided by the Engineer at the expense of the
contractor and the expenses may be deducted from any money due to the
contractor under the contract and I or from his Security Deposit.

(b) The contractor shall provide himself with requisite quantity and quality of water
for carrying out the works at his own, if, however piped water is supplied by the
Employer, the contractor shall pay for the water at one percent of the total of
the work done except on Electrical Work, Air-conditioning work and Furniture
work. The contractor shall make own arrangement for water connection and laying
of further pipelines from the source of supply of the Employer. It should be clearly
understood that the Employer does not guarantee to maintain uninterrupted
supply of water and it will be incumbent on the part of the contractor to make
alternative arrangement for water at his own cost in the event of any temporary
breakdown in the water mains so that the progress of work is not held up for want
of water. No claim as damages or refund of water charges will be entertained on
account of such breakdowns. However, if the contractor is permitted to make his
own arrangement to draw water from a well, hand-pump, or natural river or pond
of the Employer, no charges will be made for the water drawn from the same, but
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()

(d)

(e)

the contractor will make good any damage done to the installations and ensure
that the quality of water used in the work is conforming to BIS codes and provide
for any treatment at his own cost.

The contractor shall be allowed to construct temporary wells in Employer's land
for taking water for construction purpose only after he has permission of the
Employer in writing. No charges shall be recovered from the contractor on this
account but the contractor shall be required to provide necessary safety
arrangement to avoid any accident or damage to adjacent buildings, roads and
service lines. He shall be responsible for any accident or damage caused due to
construction and subsequent maintenance of the wells and shall restore the
ground to its original condition after the wells are dismantled on completion of the
work.

The Employer on no account shall be responsible for the expenses incurred by the
contractor for hired ground or water obtained for elsewhere.

Subject to availability the Employer may supply power at only one point from
where the Contractor shall make his own arrangement for distribution including
provision of electric meters, switches, fuses etc. at his own cost. These shall be in
the custody of the Employer. If there is any hindrance caused to other works the
contractor shall reroute or remove such temporary lines without any extra cost.
Such temporary lines shall be removed after the completion of work. The cost of
power consumed by the contractor shall be payable to the employer at rates fixed
by the Employer, which would be deducted from the running account bills.
However the Employer does not guarantee the supply of power and no
compensation for any failure or short supply of power shall be entertained.

“Sufficiency of Tender:

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiently of the tender the works and the rates and the prices quoted
in the schedule of items, which rates and the prices shall, except as otherwise provided,
cover all his obligation under the contract and all matters and things necessary for the
proper completion and maintenance of the works”.

5. Authorities, Notice & Patents

(a)

(b)

The contractor shall confirm to any regulations and bye-laws of any corporation
and of any electricity supply company and authorities with whose systems the
structure is proposed to be connected, and shall before making any variations
from the drawing and specifications that may be necessitated for so conforming
by giving written notice to the Engineer specifying the variations proposed to
be made, the reasons for making it and apply for instructions thereon. If the
compliance with this clause involves any extra work not included in this contract,
he shall specify these items of work and the allowance of extra payment required
on their account.

The contractor shall give all notices required by the said regulations or bye-laws
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to be given to any Authority and pay to such Authority or to. any public office
all fees that may be chargeable in respect of the works and lodge the receipts
with the bill to the Engineer for reimbursement.

6. Rates to include all Taxes

(@) Rates quoted by the contractor shall include sales tax /VAT (except service
tax), purchase tax, turnover tax, duties, octroi, toll tax, realties and all
other taxes in respect of this contract. The Employer shall not entertain any claim
whatsoever in this respect. However, in respect of service tax, same shall
be paid by the contractor to the concerned department on demand & it
will be reimbursed to him by the department after satisfying that it has
been actually & genuinely paid by the contractor. The applicable &
eligible service tax shall be reimbursed preferably within 7 days but not
later than 30 days of submission of documentary proof of payment
provided same are in order. Tendered rates are inclusive of all taxes, levies
payable under the respective statutes. However pursuant to the Constitution
(Forty Sixth Amendment) Act; 1982 if any further tax or levy is imposed by
Statutes, after the date of receipt of tenders and the contractor there upon
necessarily and properly pays such taxes/ levies the contractor shall be
reimbursed the amount as per the rules on producing proof of payment so made
provided such payments, if any, is not in the opinion of the Employer (whose
decision shall be final and binding) attributable to delay in execution of work
within the control of the contractor.

(b) The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorized representative of the Employer and further shall
furnish such other information and documents as the Employer may require.

(c) The contractor shall within a period of thirty days of imposition of any further
tax or levy pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give
a written notice thereof to the Employer that the same is given pursuant to this
condition together with all necessary information relating thereto.

7. Materials

(@) If the specifications of schedule of items provide for the use of any material to
be supplied by the Employer's stores or if it is required that the contractor shall
use certain stores to be provided by the Employer as shown in the schedule of
materials hereto annexed, the contractor shall be bound to procure and shall be
supplied such materials and stores as are from time to time required to be used
by him for the purpose of the contract only and value of the materials so supplied
at the rates specified in the said schedule of materials and of the quantities
incorporated in the work may be set of or deducted from any sums then due, or
thereafter to become due to the contractor under the contract or otherwise or
against or from the Security deposit. All materials so supplied to the contractor
by the Employer shall remain the absolute property of the Employer and the
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(b)

()

(d)

contractor shall be the trustee of the materials so supplied procured and the
said materials shall not be removed/disposed off from the site of the work on
any account and shall be at all times open for inspection by the Engineer or
Employer. The contractor shall bear all incidental charges for cartage, storage
and safe custody of all materials and against damage due to 'dampness, rain,
sun, fires and theft and be fully responsible for their storage and maintenance.
Any such material unused and in perfectly good condition in the opinion of the
Employer at the time of the completion of work or termination of the contractor
or earlier shall be returned to the Employer at a place directed by the Engineer
at contractor's cost and at rates stipulated in the said schedule but in case the
Employer decides not to take back the materials the contractor shall have no
claim for compensation on account of any such materials supplied to him as
aforesaid being unused by him or for any wastage or damage to any such
materials.

If for any reason there is delay or non-supply of material as shown in the
schedule, the contractor shall procure the same and complete the work in time
after due intimation and approval of the Employer. The difference in price
(between his procurement price and price shown in the schedule) shall be paid
to the contractor. However, in case approval of the Employer is not given, only
suitable extension of time would be considered and no other claim of
compensation/damages shall be payable by the Employer.

After completion of the work or on determination/ termination of the contract,
the theoretical quantity of cement to be used in work shall be calculated on the
basis of statement showing quantity of cement to be used in different items of
work provided in current Schedule for the purpose printed by CPWD. In case
any item is executed for which the standard contents for the consumption of
cement are not available in the above mentioned statement or cannot be derived
from this statement, the same shall be calculated on the basis of standard
formula to be laid down by the Engineer. Over this theoretical quantity of cement
shall be allowed a variation upto 3% plus/minus for works estimated cost of
which as put to tender is not more than Rs.10 lakhs and upto 2% plus/ minus
for works estimated cost of which as put to tender is more than Rs. 10 lakhs.
The difference in the quantity actually issued to the contractor and the
theoretical quantity including authorized variation if not returned by the
contractor, shall be recovered at twice the issue rate, without prejudice to the
provision of other conditions regarding return of material governing the contract.
In the event of its beings discovered that the quantity of cement which is less
than the quantity ascertained as herein before provided (allowing variation on
minus side as stipulated above) the cost of quantity of cement not so used, shall
be recovered from the contractor on the basis of stipulated issue rates and
cartage to site.

The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case
of steel reinforcement structural steel sections (each diameter/ section or
category shall be considered separately) except that the theoretical quantity of
the steel be taken as the quantity required as per design or as authorized by
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(a)

the Engineer, including lappages, plus 3% wastage due to cutting into pieces.
Over this theoretical quantity 2% plus/ minus shall be allowed as variation due
to wastage.

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case
of cables; (other than under-ground cables) wires, conduits/ GI pipes, GI/ MS
sheets used in various items of work shall be calculated on the basis of
measurements recorded in the measurement books for the purpose of payment
and for assessing the Consumption of materials used in the works. Over this
quantity a variation of 5% plus shall be allowed for wastage of materials during
execution in case of cables (other than under-ground cables), wires, conduits
GI pipes, and 10% plus in case of GI/ MS Sheets.

(f) The provisions made above are without prejudice to the right of the Employer
to take action against the contractor under the conditions of the contract for not
doing the work according to the prescribed specifications.

(9) “In case of easy availability of approved quality of cement and steel in the open
market it will be Employer's discretion to make these items as contractor's

supply".
Testing of Materials

The contractor shall provide assistance, instruments, materials, labour and any other
arrangement normally required for testing, checking of materials and workmanship as
stipulated in the specifications and by statutory authority at his own cost. The Employer
has the right to appoint the testing authorities. The contractor shall pay for the cost of
test samples, its packing, transportation including testing fees. Failings his so doing, the
same shall be provided by the Engineer at the expense of the contractor and the expenses
may be deducted from any money due to the contractor under the contract and/ or from
the Security Deposit or proceeds thereof or of a sufficient portion thereof.

Contractor's Engineers/ Foreman & Workman

(a) The contractor shall give all necessary personals superintendence during the
execution of the (work and as long thereafter as the Engineer may consider
necessary until the expiration of the Defects Liability Period. The contractor shall
employ competent Site-Engineer/ Foreman as per CPWD norms and as approved
by the Engineer Whose qualification must conform to the requirement specified by
the Engineer who shall be constantly in attendance of the work while the men are
at work. Any directions, explanations, instructions or notices given by the Engineer
to such Site-Engineer or Foreman or any other authorized agent shall be held to be
given to the contractor.

(b) Contractor's Site Superintendence Staff to be employed by contractor on works:
The contractor shall employ the following technical staff during execution of works

For building and road works
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(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when
the tendered cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs.
(iii)One qualified Diploma holder when the tendered cost of work is more than
RS.2lakhs but less than RS.5Iakhs.
(b)  For sanitary and water supply works

One qualified diploma holder with experience of not less than 5 years, out of which one
year should be in sanitary and water supply works when the tendered cost of work is
more than Rs.50,000.

(c)  For electrical works

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from
recognized university with an experience of not less than 3 years or a Diploma
holder in Electrical Engineering with an experience of not less than 7 years when
the tendered cost of the work is not less than RS.1.5 lakhs.

(ii) One Graduate Electrical Engineer with two years’ experience or a Diploma holder
in Electrical Engineering with experience of not less than 3 years when the tendered
cost of the work is more than RS. 75,000 but less than Rs. 1.5 lakhs.

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3
years when tendered cost of work is more than Rs. 37,000, but less than Rs.75,000.

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered
cost of work is more than Rs.7,500 and less than Rs.37,000.

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable
to pay reasonable amount not exceeding the amount shown below for each month. of
default. These recoveries are subject to modification, from time to time by CSIR based
on CPWD.

(i) In case when a Graduate Engineer is to be employed Rs. 3,000
(ii) In case when a qualified Diploma holder is required to be employed Rs. 1,500
(iii) In case when a technical Supervisor is required to be employed Rs. 750

(e) The contractor shall on the request of the Engineer immediately dismiss from the works
any person employed thereon who may in the opinion of the Engineer be unsuitable or
incompetent or who may in the opinion of the Employer misconduct himself.

10. Access

(a) The Engineer, and the Employer or its representatives shall at all reasonable time
have free access to the works and/or workshops, factories or other places the
materials are being prepared or constructed for the contract and also to any place
where the materials are lying or from which they are being obtained and the
contractor shall give every facility to them for inspection. Except the representatives
of statutory authorities and those mentioned above no other person shall be allowed
on the works at any time without the permission of the Engineer.

(b) If any work is to be done at a place other than the site of works, contractor shall
obtain written permission of the Engineer.

CSIR- NAL General Conditions of Contract Page 27 of 63




CSIR - National Aerospace Laboratories
Electrical Section (K), Bengaluru - 17.

11.

12,

Variation & Price for Variation

(a) The Engineer with the approval of the Employer shall have powers to make any
alterations/ omissions/ additions and/ or substitutions from the originals
specifications, drawings, designs and written instructions of such alterations,
omissions, additions, substitutions shall not invalidates the contract and any
altered, additional or substituted work which the contractor may be directed to do
in the manner specified above as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the main
work. The rates for such altered, additional or substituted work under this clause
shall be worked out in accordance with the following provisions in their respective
order.

(b) If the rates for the altered, additional, or substituted work are specified in the
contract for the work, the contractor is bound to carry out the altered, additional,
or substituted work at the same rates as are specified in the contract for the work.

(c) If the rates for the altered, additional, or substituted work are specified in the
contract for the work, the contractor is bound to carry out the altered, additional,
or substituted work at the same rates as are specified in the contract for the work.

(d) If the rates for the altered, additional, or substituted work cannot be determined in
the manner specified in sub-clause (b) and (c) above, then the contractor shall,
with 10 working days from the date of receipt of the order to carry out the work
through notice in writing; inform the Engineer of the rate which it is his intention to
charge for such class of work, supported by analysis of the rate claimed which shall
be based on actual cost of work plus 10% as contractor's profit and overheads
except in case of departmental materials for which contractors profit and over-heads
shall be 2.5%. When such notice has been given, the Engineer withlhe consent of
the Employer may agree to such a rate but if the Engineer does not agree to the
contractor's rate the Engineer may cancel his order to carry out such class of work
and arrange to' carry out in such a manner as he may consider advisable.

(e) Under no circumstances, the contractor shall suspend the work on the plea of non-
settlement of rates of items falling under the clause.

(f) “Deviation limits”

Building work 30 %
Maintenance/emergency woks 50 %
Foundation works 100 %
Services works 30 %

Faulty Materials, Workmanship & Defects After Completion

(a) The Engineer shall have powers to require the removal from the site of all materials
and work which in his opinion are not in accordance with specifications and in case
of default, the Engineers shall be at liberty to employ other persons to remove the
same without being answerable or accountable for any loss or ,damage that may
happen or arise to such materials to be substituted thereof and in case of default
the Engineer may cause the same to be supplied and all costs which may attend
such removal and/ or substitution are to be borne by the contractor.

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical
examination that any work has been executed with unsound, imperfect, or unskillful
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workmanship or with materials of any inferior description, or that any materials or
articles provided by him for the execution of the work are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the contract, any
defects, shrinkage or other faults which may appear within the defects liability
period of 12 months from the date of completion arising in the opinion of the
Engineer, the contractor shall on demand in writing which shall be made within 12
months of the completion of the work from the Engineer specifying the work,
materials, articles defects or other faults complained of notwithstanding that the
same may have been passed, certified and paid for, forthwith rectify, or remove
and reconstruct the work so specified in whole or in part, as the case may requires
or as the case may be, remove the materials or articles so specified and provide
other proper and suitable materials or articles at his own cost. In case of any such
failures, the Engineers may rectify or remove or re-execute the work or remove and
replace with others, the material or articles complained of as the case may be at
the risk and cost in all respects of the contractor.

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer
may, allow such work to remain, and in that case make allowance for the difference
in value, together with such further reduction as in his opinion may be reasonable.

(d) Provided always that nothing in this clause shall relieve the contractor from his
liability to execute the works in all respects in accordance with the terms and
conditions of this contract, or from his liability to make good all defects.

13. Works to Be Open for Inspection

(a) All work under or in course of execution or executed in pursuance of the contract
shall at all times be open to the inspection and supervision of the Engineer and the
contractor shall at all times, during the usual working hours, and at all other times
at which reasonable notice of the intentions of the Engineer to visit the works shall
have been given to the contractor, either himself be present to receive order and
instruction or have a responsible agent duly accredited in writing present for that
purpose.

(b) The contractor shall give not less than seven days notice in writing to the Engineer
before covering up or otherwise placing beyond the reach of measurement any work
in order that the same may be measured and correct dimensions thereof be taken
before the same is so covered up or placed beyond the reach of measurement and
shall not cover up and place beyond the reach of measurement, any work without
the consent in writing of the Engineer and the Engineer shall within the aforesaid
period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of measurement without sudl notice having been or the
Engineer's consent obtained the same shall be uncovered at the contractors
expense or in default thereof. no payment or allowance shall be made for such work
or the materials with which the same was executed

14. Assignment or Sub-Letting

(a) The contract shall not be assigned or sublet without the written approval of the
Employer. And if the contractor shall assign or sub-let his contract or attempt to do
so or become insolvent or commence any insolvency proceedings or make any
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composition with his creditors or attempt to do so or if any bribe, gratuity or gift,
loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly
or indirectly, be given, promised or offered by the contractor or any of his servants
or agents to any person in the employment of the Employer in any way relating to
his office or employment, or if any such employee or person shall become in any
way directly or indirectly interested in the contract, the Employer shall have the
power to adopt any of the courses specified under clause-23 as may be best suited
to the interest of the Employer and in the event of any of the courses being adopted
the consequences specified in the said clause shall ensure.

(b) Where the contractor is a partnership firm, the approval in writing of the Employer
shall be obtained before any changes in the constitution of the firm. Where the
contractor is an, individual or a Hindu undivided family business concern such
approval as aforesaid shall likewise be obtained the contractor enters into any
partnership agreement hereunder the partnership firm would have the right to carry
out the work hereby undertaken by the contractor. If previous approval as aforesaid
is not obtained, the contract shall be deemed to have been assigned or sublet in
contravention of clause 13 (a) and the same action may be taken and the same
consequences shall ensue as provided in the said clause 13 (a).

15. Indemnifying Against Damages to Persons, Property & Statutes

The contractor shall take all precautions to avoid all accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags. red lights and providing
barriers. He shall be responsible for all damages and accidents caused due to negligence
on his part. No hindrance shall be caused to traffic during the execution of work.

(@) The contractor shall be responsible for all injury to persons, animals or things, and for
all damage, whether such injury or damage arises from carelessness or accident in any
way connected therewith. This clause shall be held to include interalia any damage due
to causes is aforesaid to work, building (whether immediately adjacent or otherwise)
and to roads, streets, foot paths, bridges or ways as well as all damage caused to the
buildings and works forming the subject of this contract by inclemency of weather. The
contractor indemnifies the Employer and holds him harmless in respect of all expenses
arising from such injury or damage as aforesaid and also in respect of any award of
compensation or damage consequent upon such claim including legal costs.

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as
to deliver the whole of the contracted works complete and perfect in every respect and
so as to make good and otherwise satisfy all claims for damage as aforesaid to the
property of third parties.

(c) The contractor also indemnifies the Employer against all claims which may be made
upon the Employer for acts during the currency of this contract by any employee or
representative of an employee of the contractor or any sub-contractors, employed by
him, for any injury to or loss of life, of such employees, or for compensation payable
under any law for the time being in force to any workmen or to the representative of
any deceased or incapacitated workmen.
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(d) The contractor also indemnifies the Employer against all claims which may be made
upon the Employer for acts during the currency of this contract by the Central/ State
Government or local Municipal authorities for the noncompliance of any laws,
regulations, rules pertaining to wages act, safety act in force and any amendments
thereof in respect of all labour and apprentices directly or indirectly employed in the
work under this contract.

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of
any damages, compensation costs, charges and/ or expenses arising or accruing from
or in respect of any such claim and/ or damages as aforesaid from any sum or sums
due or to become due to the contractor or security deposit.

(f) The contractor shall indemnify the employer against any action, claim or proceedings
relating to infringement or sue of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contact. In the event of any claims made under or action
brought against the Employer in respect of any such matters as aforesaid the contractor
shall be immediately notified thereof and the contractor shall be at liberty, at his own
expense, to settle any dispute or to conduct any litigation that may arise there from.
Provided that the contractor shall not be liable to indemnify the Employer if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the said Employer or his authorized representative.

16. Lien in Respect of Claim in Other Contracts

(a) Any sum of money due and payable to the contractor including the security deposit
under the contract may be withheld or retained by way of lien by the Employer or
Government or any other contracting person or persons against any claim of the
Employer or Government or such other persons in respect of payment of a sum of
money arising out of or under any other contract made by the contractor with the
Employer or Government or with such other persons.

(b) It is agreed term of the contract that the sum of money so withheld or retained under
this clause by the Employer will be kept withheld or retained as such by the Employer
or till his claim arising out of in the same contract or any other contract is either
mutually settled or determined by the Arbitrator if the contract is governed by
arbitration clause or by the competent court as the case may be, and that the contractor
shall have no claim for interest or damages whatsoever on this account or any other
ground in respect of any sum of money withheld or retained under this clause and duly
notified as such to the contractor.

17. Withholding & Lien in Respect of Sums Claimed

(a) Whenever any claim or claims for payment of a sum of money arises out of or under
the contract against the contractor, the Employer shall be entitled to withhold arid
also have a lien to retain such sum or sums in whole or in part from the security
deposit if any deposited by the contractor and for the purpose aforesaid, the Employer
shall be entitled to withhold the security deposit, if any, furnished as the case may
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be and also have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security deposit being insufficient to cover the claimed
amount or amounts or if no security deposit has been taken from the contractor, the
Employer shall be entitled to withhold and have a lien to retain to the extent of such
claimed amount or amounts referred to above, from any sum or sums found payable
or which at any time thereafter may become payable to the contract under the same
or any other contract, with the, Employer or any contracting person pending
finalization or adjuction of any such claim.

It is an agreed terms of the contract that the sum of money so withheld or retained
under the lien referred above, by the Employer will be kept withheld or retained as
such by the Employer till the claim arising out of or under the contract is determined
by the Arbitrator (if the contract is governed by the arbitration clause) or by the
competent court as the case may be and that the contractor will have no claim for
interest or damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to the contractor.
For the purpose of this clause, where the contractor is a partnership firm or a limited
company the Employer shall be entitled to withhold and also have a lien to retain
towards such claimed amount or amounts in whole or In part from any sum payable
to any Partner/ Limited company as the case may be, whether in his individual
capacity or otherwise.

(b) The Employer shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract
etc., to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been over paid in respect of any work
done by the contractor under the contract or any work claimed by him to have been
done by him under the contract and found not to have been executed, the contractor
shall be liable to refund the amount of over payment and it shall be lawful for the
Employer to recover the same from him in the manner prescribed in sub-clause (a)
of this clause or in any other manner legally permissible; and if it is found that the
contractor was paid less than what was due to him under the contract in respect of
any work executed by him under it, the amount of such under-payment shall be duly
paid by the Employer to the contractor.

Provided that the Employer shall not be entitled to recover any sum over-paid, nor
the contractor shall be entitled to payment of any sum paid short where such payment
has been agreed upon between the Employer on the one hand, and the contractor on
the other hand under any term of contract permitting payment for work after
assessment by the Employer.

18. In-Case of Death of Contractor

Without prejudice to any of the rights of remedies under this contract, if the contractor
dies, the Employer shall have the option of terminating the contract without
compensation to the contractor.

19. Sub -Contractors
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20.

21.

22,

The Employer reserves the right to use the premises and any portion of the site for the
execution of any work not included in the contract. The contractor is to afford all
reasonable facilities to all sub-contractor, specialists, merchants, tradesmen and others
who may at any time be appointed by the Employer for executing any work or supplying
any goods relating to the construction, servicing, equipping or furnishing of the work
under this contract.

Compliance to Labour Laws & Apprentice Act

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948,
Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed
there under and other labour laws affecting contract labour and Apprentice Act, 1961
and the rules and orders framed there under that may be in force or brought into force
from time to time.

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and
Contract Labour (R&A) Central Rules 1971 before commencing work and which should
be valid till the completion.

Compensation for Delay

(@) The time for carrying out the work as entered in the tender shall be strictly observed
by the contractor and shall be deemed to be essence for the contract on the part
of the contractor. The work shall throughout the stipulated period of the contract
be proceeded with all due diligence and the contractor shall pay as compensation
an amount equal to ONE PER CENTOR such smaller amount as the employer (whose
decision in writing shall be final) may decide on the amount of the whole work as
shown in the agreement, for every week that the work remains un-commenced or
unfinished after the purpose.

(b) And further to ensure good progress during the execution of the work, the
contractor shall be bound in all cases. in which the time allowed for any work
exceeds one month (say for special jobs) to complete one-eighth of the whole of
the work before one-fourth of the whole time allowed under the contract has
elapsed: three-fourths of the work before three-fourths of such time has elapsed.
However for special jobs if a time schedule has been submitted by the contractor
and the same has been accepted by the Employer, the contractor shall comply with
the said time schedule. In the event of the contractor failing to comply with this
condition he shall be liable to pay as compensation an amount equal to one per
cent or such smaller amount as the Employer (whose decision in writing shall be
final) may decides on the said cost of the work for every week that the due quantity
of work remains incomplete. Provided that the entire compensation to be paid
under the provisions of this clause shall not exceed ten percent on the estimated
cost of the work as shown in the tender.

Damage to Works in Consequence of Hostilities or War-Like Operation

(a) The work (whether fully constructed or not) and all materials, machines, tools and
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plants, scaffolding, temporary buildings and others things connected therewith shall
be at the risks of the contractor until the work has been delivered to the Employer
and a certificate from him to that effect obtained. In the event of the works or any
materials properly brought to the site for incorporation in the work being damaged
or destroyed in consequence of hostilities or war-like operations, the contractor
shall, when ordered in writing by the Employer, remove any debris from the site,
collect and properly stored or remove from store all serviceable materials salvaged
from the damaged work and shall be paid at the contract rates in accordance with
the provision of this agreement for the work of clearing the site 9f debris, stacking,
removal of serviceable materials and for the reconstruction of all works ordered by
the Employer such payment being addition to compensation up to the value of the
work originally executed before being damaged or destroyed and not paid for. In
case of works damaged or destroyed but not already measured and paid for the
damage/ destruction suffered and for restoring the material at the rates based on
the analysis of rates tendered for in accordance with the provision of this
agreement. The certificate of the Employers regarding the quality and quantity of
materials and the purpose for which they were collected shall be final and binding
on the contractor.

(b) Provided always that no compensation shall be payable for any loss in consequence
of hostilities or war-like operations (i) unless the contractor had taken all such
precautions against Air Raid as are deemed necessary by the A. R. P. Officers or
the Employer, (ii) for any materials etc., not on the site of the work or for any tools
and plant, machinery, scaffolding, temporary buildings and other things not
intended for the work.

(c) In the event on the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Employer.

23. Extension of Time

(a) If the contractor shall desire an extension of time for the completion of the work on
the grounds of his having been unavoidably hindered in its execution or any other
ground he shall apply in writing to the Employer within thirty days of the date of
hindrance on account of which he desires extension-as aforesaid, and the Employer
shall, if in his opinion (which shall be final) reasonable grounds shown therefore,
authorize such extension of time if any, which may, in his opinion, be necessary or
proper

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to
variations, the contractor shall be entitled to ask for extension of time in proportion
to the increased value of work.

24. Suspension of Work by Contractor.

(a) The Employer may without prejudice to his right against the contractor in
respect of any delay or inferior workmanship or otherwise or to any claims for
damages in respect of any breaches of the contract and without prejudice to any
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rights or remedies under any of the provisions of this contract or otherwise and
whether the date for completion has elapsed by notice absolutely determine the
contract in any of the following cases:

(i) If the contractor having been given by the Engineer to rectify, reconstruct or
replace any defective work or that the work is being performed in any inefficient'
or otherwise improper or unworkman-like manner shall omit to comply with the
requirements of such notice for a period of seven days thereafter or if the
contractor shall delay or suspend the execution of the work so that in the
judgment of the Employer (which shall be final and bindings) he will be unable
to ensure completion of the work by the date for completion or he has already
failed to complete the work by that date.

(i) If the contractor being a company shall pass a resolution or the court shall make
an order that the company shall be wound up or if a receiver or a manager on
behalf of a creditors shall be appointed or if circumstances shall arise which
entitle the court of creditor to appoint a receiver or a manager or which entitle
the court to make a winding up of order.

(iii)If the contractor commits breach of any of the terms and conditions of this
contract.

(iv)If the contractor commits any acts mentioned in clause-23th thereof.

(b) When the contractor has made himself liable for action under any of the cases
aforesaid, the Employer shall have the following powers:

(i) To determine or rescind the contract as aforesaid (of which termination or
rescission notice in writing to the contractor under the hand of the Employer
shall be conclusive evidence). Upon such determination or recession the security
deposit of the contractor shall be liable to be forfeited and shall be absolutely at
the disposal of the Employer.

(ii) The Engineer may employ labour paid by the Employer and to supply materials
to carry out the work or any part of the work debiting the contractor with the
cost of the labour and the price of the materials (of the amount of which cost
and price certified by tile Engineer shall be final and conclusive against the
contractor) and crediting him with the value of the work done in all respects in
the same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract. The certificate of the Engineer as to
the value of the work done shall be final and conclusive against the contractor,
provided always that action under the sub-clause shall only be taken after giving
notice in writing to the contractor. Provided also that if the expenses incurred
by the Employer are less than amount payable to the contractor at his
agreement rates, the difference should not be paid to the contractor.

(iii)After giving notice to the contractor to measure up the work of the contractor
and to take such part thereof as shall be unexecuted out of his hands and to
give it to another contractor to complete in which case any expenses which may
be incurred in excess of the sum which would have been paid to the original
contractor if the whole work had been executed by him (of the amount of which
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25,

26.

exceed the certificate in writing of the Engineer shall be final and conclusive)
shall be borne and paid by the original contractor and may be deducted from
any money due to him by the Employer under this contract or any other account
whatsoever or from his security deposit.

(iv)In the event anyone or more of the above courses being adopted by the
Employer the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any materials
or entered into any engagement or made any advances on account or with view
to the execution of the work or the performance of the contract. And in case
action is taken under any of the provisions aforesaid, the contractor shall not be
entitled to recover or be paid any sum for any work thereof or actually performed
under this contract unless and until the Engineer has shall certified in writing
the performance of such work and the value payable in respect thereof and he
shall only be entitled to be paid the value so certified.

Secured Advance

The contractor on signing an indenture in the form specified by the Employer during
the progress of the execution of the work may be paid if agreed by the Employer upto
75 percent of the estimated value which shall take into account the market value and
contractor tendered rates for the finished item of any material which in the opinion of
the Engineer is likely to be incorporated in the work within next three months, are non-
perishable and are in accordance with the contract and which have been brought on
the site in connection therewith and are adequately stored and protected against
damage by weather or other causes, which have not at the time of advance been
incorporated in the works. When materials on account of which an advance has been
made under this clause are incorporated in the worth the amount of such advance shall
be deducted from the next payment made under any of the clause of clauses of this
contract.

Certificates & Payments

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or
less till the whole of the work shall have been completed and certificate of
completion given. But in the case of a work estimated to cost more than Rupees ten
thousand, the contractor shall, on submitting the bill entitled to receive a monthly
payment proportionate to the part of the work executed and to the satisfaction of
the Engineer, whose certificate of the" sum so payable shall be final and conclusive
against the contractor, provided the amount of work done is as per the value of
intermediate certificate or for a lesser amount at the discretion of the Engineer as
mentioned in the NIT. All such intermediate payments shall be regarded as
payments by way of advance against the/ final payment only and not as payments
for work actually done and completed and shall not preclude the requiring of bad,
unsound, imperfect or unskilled work to be removed and taken away and
reconstructed, or recreated or be considered as an admission of the due
performance of the contract, or any part thereof in any respect or the accruing of
any claim nor shall it conclude, determine, or affect in any way the powers of the
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Employer under these conditions or any of them as to the final settlement and
adjustment of the accounts or in any other way affect the contract. The final bill
shall be submitted by the contractor within two months of the date fixed for the
completion of work or of the date of the certificate of completion furnished by the
Employer and payments shall be made within three months if the value of the
completed works is upto Rupees Two lakhs and in six months if the same exceeds
Rupees Two lakhs of the submission of such bill. If there shall be any dispute about
any item or items of the work then the undisputed item or items only shall be paid
within the said period of three months or six months as the case may be.

(b) Whenever there is likely to be delay in recording detailed measurements for making
a running payment, advance payment without detailed measurements for work
done worked out at 75 percent of the tendered rates for assessed quantities may
be made in running account bills by the Employer on the basis of a certificate from
the Engineer. The advance payments so allowed shall be adjusted in the subsequent
running bills by taking detailed measurements thereof. Final payments shall be
made only on the basis of detailed measurements.

(c) A bill shall be submitted by the contractor each month on or before the date fixed
by the Engineer on printed forms obtainable from the Engineer’s office. The
Engineer shall take or cause to be taken the requisite measurements for the purpose
of having the same verified and the claim, as far as admissible, adjusted as far as
possible, before the expiry of ten days from the presentation of the bills. If the
contractor does not submit the bill within the time fixed as aforesaid the Engineer
may take action within seven days of the date fixed as aforesaid, an authorised
representative to measure up the said work in the presence of the contractor whose
signature to the measurement will be sufficient warrant and the Engineer may
prepare the bill from such measurements.

(d) Before taking any measurement of any work the Engineer or his authorised
representative deputed by him shall give reasonable notice to the contractors. If
the contractor fails to attend after such notice or fails to sign or to record the
difference within a week from the date of measurement in the manner required by
the Engineer then in any such event the measurements taken by the Engineer or
by the authorised representative deputed by him as the case may be, shall be final
binding on the contractor and the contractor shall have no right to dispute the same.

(e) The charges in the bills shall always be entered at the rates specified in the
agreement or in the case of any extra work ordered in pursuance of these conditions
and not mentioned or provided for in the agreement at the determined as per-
clause-10. However in case of partially executed items of work, the Employer at his
discretion allows proportionate rates for such items of work as determined by the
Engineer whose certificate of the sum so payable shall be final and conclusive
against the contractor.

27. Security Deposit

(@) Asum @ 10% of the gross amount of the bill shall be deducted from each running
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28.

bill of the contractor till the sum along with the sum already deposited as earnest
money, will amount to security deposit of the 5% tender value of the work. In
addition, the contractor shall be required to deposit an amount equal to 5% of the
tendered value of the contract as Performance Security within the period prescribed
for commencement of work in the letter of award issued to him.

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor

to the Employer as part of the Security deposit and the bank goes Into liquidation
or for any reason is unable to make payment against the said fixed deposit receipt,.
the loss caused thereby shall fall on the contractor and the contractor shall forthwith
on demand furnish additional security to the Employer to make good the deficit of
such sum from the running bill as mentioned above. Such deductions will be held
by the Employer by way of security deposit, provided always that the Employer for
this purpose shall be entitled to recover the said percentage of the amount from
each running bill till the balance of the amount of security deposits is realised. All
compensation or the other sums of money payable by the contractor under the
terms of this contract may be deducted from the security deposit or from the
interest arising there from or from any sums which may be due to or may become
due to the contractor by the Employer on any account whatsoever and in the event
of his security deposit being reduced reason of any account whatsoever and in the
event of his security deposit being reduced reason of any such deductions aforesaid,
the contractor shall within ten days make good in cash or further fixed deposit
receipt pledged in favour of the Employer. The security deposit shall be collected
from the running bills of the contractor at the rates mentioned above and the
earnest money if deposited-at the time of tenders will be treated as part of the
security deposit.

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards

the security deposit. Such fixed deposit receipt shall be of a minimum value of
Rs.25,000/- each. (The last such fixed deposit receipt could be of a lower value on
the basis of the amount) In case any recovery is effected from running account bills,
such recovered amount shall not be replaced with fixed deposit receipt. It is in the
contractor's interest to keep a ward about the adequacy of the fixed deposit receipt
submitted.

(e) No partial refund of security deposit shall be made during the defect liability period.

(f)

In case the final bill is not settled within stipulated period for reasons beyond control
and the Employer is satisfied that the security deposit is not required for adjustment
of Employer dues or whatsoever dues either in this or any other contract then this
security deposit either in full or in part could be refunded at the sole discretion of
the Employer. However, release of security deposit would be only after written
clearance of Labour Officer regarding no dues or claims is received.

In case of termination of contract, this security deposit shall be forfeited and amount
necessary to makeup this amount shall be recovered from money due to the
contractor under this contract, or any Contract with the Employer.

Completion Certificate
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29.

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Employer and within ten days of the receipt of such notice the-
Engineer shall inspect the work. It there is no defect in the work the Employer shall
furnish the contractor with certificate of completion otherwise a certificate of completion
indicating defects shall be issued but the work shall not, considered to be completed
until the contractor shall have removed from the premises on which the work shall be
executed an the scaffolding, surplus material, rubbish, and all the huts and sanitary
arrangements required for his work, people on the site in connection with execution of
the works as shall have been erected or constructed by the contractor and cleaned of
the dirt, splashes, droppings of finishing items from all wood work, doors, windows,
walls, floors or other parts of any building, in upon or about which the work is to be
executed or of which he may have had possession for the purpose of the execution
thereof. If the contractor shall fail to comply with requirements of this clause on or
before the fixed for the completion of the work, the Employer may at the risk and cost
of the contractor take action as he may think fit and the contractor shall have no claim
except for any sum actually realised by the sale thereof.

Escalation
(a) If the prices of materials not being supplied by the Employer and/ or wages of
labour required for execution of the works increase, the contractor shall be
compensated for such increase as per provisions detailed below and the amount
of the contractor shall accordingly be varied, subject to the condition that
compensation for escalation in prices shall be available only for the work done
during the stipulated period of the contract including such period for which the
contract is validly extended under the provisions of Clauses-22 of General
Conditions of Contract without levy of compensation under Clause-20 of
General Conditions of Contract and also subject to the condition that no such
compensation shall be payable for a work and also which the stipulated period
of completion is eighteen months or less. Such compensation for escalation
in the prices of materials and labour when due shall be worked out based on
the following provisions.
(i) The base date for working out such escalation shall be the last date on which
the tenders were stipulated to be received.

(ii) The cost of work on which escalation will be payable shall be reckoned as 85%
of the cost of the work as per the bills, running or final, and from this amount
the value or material supplied by the Employer and proposed to be recovered in
the particular bill shall be deducted before the amount of compensation for
escalation is worked out. In case of materials bought to site for which secured
advance is included in the bill full value of such materials as assessed by the
Engineer in charge (and not the reduced amount for which secured advance has
been paid) shall be included in the cost of work done for operation of this clause.
Similarly, when such materials are incorporated in the work, the secured
advance is deducted from the bill full assessed value of the materials originally
considered for operation of this clause shall be deducted from the cost of work
shown in the bill running or final. Further the cost of work shall not include any
work for which payment is made for any item at prevailing market rates.
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(iii) The compensation for escalation for materials & labour shall be worked out as
per the formula given below:

VM = W X A/100 X (MI-MIo)/MIo.

VM _ Variation in material cost Le. increase or decrease in the amount in rupees
to be paid or recovered

= Cost of work done worked out as indicated in sub para (ii) above.

A _ Component of materials expressed as percent of the total value of work
and is predetermined as 75

MI _ Index numbers of Wholesale Prices in India for all commodities published
by the Reserve Bank of India for the period under reckoning
Index numbers of Wholesale prices in India for all commodities published

Mlo = by the Reserve Bank of India and valid on the stipulated date of receipt of
tenders

VL = W X B/100 X (LI-LIo)/LIo

VL _ Variation in labour cost, that is, increase or decrease in the amount in

rupees to be paid of recovered
w = Value of work done, worked out as indicated in sub para (ii) above.
Component of labour expressed as percent of the total value of work and
is predetermined as 25
All India consumer price index numbers for workers published by the
L1 = Reserve Bank of India for the period under reckoning as for the period
under consideration
All India consumer price index numbers for industrial workers published by
Llo = the Reserve Bank of India and valid on the stipulated date of receipt of
tenders.

(b) The following principle shall be followed while working out indices mentioned in
sub para (iii) above.

(i) The compensation for escalation shall be worked out at yearly intervals and
shall be with respect to the cost of work done during the six calendar months
of the said work. The first such payment shall be made at the end of the six
months after the month (excluding) in which the tenders was accepted and
thereafter at six monthly intervals. At the time of completion of work, the
last period for payment might become less than six months, depending on
the actual date of completion

(ii) The index (MI or LI) relevant to any six months for which such compensation
is paid shall be the arithmetical average of the indices relevant to the six
calendar months. If the period upto date of completion after the six months
covered by the last such installment of payment, is less than six months the
index MI or LI shall be the average of indices for the months falling within
that period.

(iii)The base index (MI or LI) shall be the relating to the months in which the
tender was stipulated to be received.
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(c)

(d)

In the event the price of materials and/ or wages of labour required for
execution' of the work decreases there shall be downward adjustment of the
cost of work so that the price of materials and/or wages of labour shall be
deductable from the cost of work under this contract and in this regard formula
herein before stated under this clause shall mutatis mutandis apply, provided
that no such adjustment for the decrease in the prices of materials and/ or
wages of labour aforementioned would be made in case of contracts in which
the stipulated period of completion of the work is eighteen months or less.

Employer shall have the discretion to permit the IIEEMA (Indian Electrical &
Electronics Manufacturers' Association) Clause for escalation in case of
specialised works e.g lifts and electrical and mechanical installations etc. where
the price variation is not similar to building works.

30. Arbitration

(a) In the event of any question/dispute/difference arising under the agreement or in
connection herewith (except as to matters the decision of which is specially provided
under this agreement) the same shall be referred to the Delhi International Arbitration
Centre for appointment of Arbitrator to adjudicate the dispute.

(b) The award of the Arbitrator shall be final and binding on the parties. The Arbitrator may
give interim award(s) and/or directions, as may be required.

(c) Subject to the aforesaid provision, the Arbitration and Conciliation Act, 1996 and the
rules made hereunder and any modification thereof from time to time being in force
shall be deemed to apply to the Arbitration proceedings under this clause.

31. Dismantled Material:
The contractor shall treat all material obtained during dismantling of a structure,
services sub systems/ installations, excavation of the site for a work etc., as employer's
property and such material shall be disposed of to the best advantage of the Employer
according to the instructions issued in writing by the Engineer.

32. Performance Guarantee
Performance Guarantee may be taken from the contractor before the award of work,
by the officer authorized to award the contract, if and where considered necessary, to
ensure that a part or whole of the contract is completed by the contractor. In case of
non-performance this guarantee could be encased.
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IV SPECIAL CONDITIONS -1

1. These special condition are meant to amplify the general specifications and general
conditions of contract.

2. Work shall be done as per CPWD specification.
In case of any discrepancy the order of precedence in interpretation shall be as under.

(i) Schedule of quantities

(i) Drawings

(iii) Additional conditions

(iv) General conditions of contract

(v) Special condition

(vi)  Additional Technical Specifications

(vii) CPWD latest Civil and Electrical Specification
(viii) IS Codes

(ix) International Codes

(x) Best Engineering Practice.

3. Steel

(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars
for RCC work. For all other items of steel work the contractor shall procure the same.

(i) Reinforcement bars for RCC work will be issued in available coils and straight lengths.
No claim for straightening the bars whatsoever shall be entertained.

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight
basis, weight being calculated with the help of the standard sectional weights as
given in the CPWD latest specifications for conversion of length to weight. However,
for bars up to and including 10 mm dia the following procedure shall be adopted.
The average sectional weight for each diameter shall be arrived at from samples
from each lot of steel received at site. The actual weight of steel issued $hall be
modified to take into account the variations between the actual and the standard
coefficient and the contractor's account will be debited by the cost of this modified
quantity only.

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter
wise for the purpose of penal recovery as envisaged in the contract.

4, Cement
Cement to be issued as stated elsewhere in the contract shall be only for site work. For
factory made products such as Pre-cast tiles, Hollow concrete blocks, RCC pipes etc.
cement shall not be issued.

5. Unless otherwise provided in the schedule of quantities the rates tendered by the
contractor shall apply for all heights, lifts, leads and depths of the work and nothing
extra shall be payable on this account.
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6. The surplus excavated earth which is beyond the requirement of the Employer's work
may be allowed by the Employer to be disposed of by the contractor on his own or sell
the surplus excavated earth to private parties at his discretion but nothing extra will be

paid for the carriage or disposal of surplus earth if the same is not required for any
other work of the employer.
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V.ADDITIONAL CONDITIONS

1. The structural and architectural drawings, shall at all-time be properly correlated before
executing any work. However, is case of any discrepancy in the item given in the
schedule of quantities appended with the tender and drawings relating to the relevant
item the former shall prevail unless and otherwise given in writing by the Engineer.

2. No payment shall be made to the contractor for any damage caused by rain snowfall,
floods or any other natural cause whatsoever during the execution of work. The damage
to work will be made good by the contractor at his own cost and no claim on this account
shall be entertained.

3. All materials used shall be as per specifications and ISI marked wherever applicable.
ISI marking referred relates to latest BIS code as published by Bureau of Indian
Standards up to 30 days before the date of opening the tender.

4, The contractor shall give a performance test of the entire installation(s) as per standard
specifications and/ or as directed by the Engineer and will also submit. Test certificates
as are required by Municipal. Electrical authority or any other authority. Nothing extra
shall be payable for the same other than the fees paid to such authorities which shall
be reimbursed on production of receipts.
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VI INDENTURE FOR SECURED ADVANCE

This indenture made the day of 20 between
(hereinafter called the contractor which expression shall where the
context so admits or implies be deemed to include his heirs, executors, administrators and
permitted assignees) of the one part and Council of Scientific & Industrial Research, New Delhi,
a Society registered under the Societies Registration Act 1860 (hereinafter called the Employer
which expression shall include its successors and assignees and authorised officer of the
Society) of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement)
the contractor has agreed AN D WH EREAS the contractor has applied to the Employer that he
may be allowed advances on the security of materials absolutely belonging to him and brought
by him to the site of the works the subject of the said agreement for use in the construction
of such of the works as he has undertaken to execute at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges) AND WHEREAS the Employer
has agreed to advance to the contractor the sum of
Rs. (Rupees ) on the security of materials the
quantities and other particulars of which are detailed in accounts of secured advances attached
to the running account Bill for the said works signed by the contract on and
the Employer has reserved to himself the options of making any further advance or advances
on the security of other materials brought by the contractor to the site of the said works. Now
THIS INDENTURE WITNESSESS that in pursuance of the said agreement and in consideration
of the sum of Rs. on or before the execution of these presents paid
to the contractor by the Employer (the receipt whereof the contractor both hereby
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the
contractor both hereby convince and agree with the Employer and declare as follows:

1. That the said sum of Rs. advanced by the Employer to the
contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall
be employed by the contractor in or towards expediting the execution of the said works
and for no other purpose whatsoever.

2. That the materials detailed in the said account of secured advance which have been
offered to and accepted by the Employer as security are absolutely the contractor's own
property and free from encumbrance of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the contractor
indemnifies the Employer against all claims to any materials in respect of which an
advance has been made to him as aforesaid.

3. That the materials detailed in the said account of secured advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereinafter called the said materials) shall be used by the contractor
solely in the execution of the said works in accordance with the directions of the
Engineer and in the term of the said agreement.

4, That the contractor shall make at his own cost all necessary and adequate arrangements
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for the proper watch. safe custody and protections against all risks of the said materials
and that until used in construction as aforesaid the said materials-shall remain at the
site of the said works in the contractor's custody and on his own responsibility and shall
at all times be open to inspection by the Employer or any officer authorised by him. In
the event of the said materials or any part thereof being stolen destroyed or damaged
or becoming deteriorated in a greater degree than is due to reasonable use and wear
thereof the contractor will forthwith replace the same with other materials of like quality
or repair and make good the same as required by the Engineer.

5. That the said materials shall not on any account be removed from the site of the said
works except with the written permission of the Employer or any officer authorised by
him on that behalf.

6. That the advances shall be repayable in full when or before the contractor receives
payments from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. However if any intermediate payments are
made to the contractor on account of work done then on the occasion of each such
payment the Employer will be at liberty to make a recovery from the contractor's bill
for such payment by deducting there from the value of the said materials then actually
used in the construction and in respect of which recovery has not been made previously
the value for this purpose being determined in respect of each description of materials
at the rates at which the amount of the advances made these presents were calculated.

7. That if the contractor shall at any time make any default in the performance or
observance in any respect of any of the terms of provisions of the said agreement or of
these presents the total amount of the advance or advances that may still owing to the
Employer shall immediately on the happening of such default be repayable by the
contractor to the Employer together with interest thereon at twelve percent per annum
from the date or respective dates or such advance or advances to the date off
repayment and with all costs charges, damages and expenses incurred by the Employer
in or for the recovery thereof or the enforcement of this security or otherwise by reason
of the default of the contractor and the contractor hereby covenants and agrees with
the Employer to repay and pay the same respectively to him accordingly.

8. That the contractor hereby charges all the said materials with the repayment to the
Employer of the said sum of Rs. and any further sum or sums
advanced as aforesaid and all costs charges, damages and expenses payable under
these presents PROVIDED ALWAYS AND it is hereby agreed and declared that
notwithstanding anything in, the said agreement and without prejudice to the powers
contained therein if and whenever the convenient for payment and repayment herein
before contained shall become enforceable and the money owing shall not be paid in
accordance therewith the Employer may at any time thereafter adopt all or any of the
following courses as he may deem best:;-

(@) Seize and utilize the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provisions in that behalf
contained in the said agreement debiting the contractor with the actual cost of
effecting such completion and amount due in respect of advances under these
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presents and crediting the contactor with the value of work done as if he had carried
out in accordance with the said agreement and at the rates thereby provided. If the
balance is against the contractor he is to pay same to the Employer on demand.

(b) Removed and sell by public action the seized material or any part thereof and out
of the money arising .from the sale retain all the sums aforesaid repayable or
payable to the Employer under these presents and pay over the surplus (if any) to
the contractor.

(c) Deduct all or any part of the money owing out of the security deposit or any sum
due to the contractor under the said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable.

In witness whereof the said and by the order and under the
direction of the Employer have hereunto set their respective hands the day and year first above
written.

Signed sealed and delivered

By the said contractor:

In the presence of

Signature :

Name:

Address:

Signed by

By the order and direction
Of the Employer:

In the presence of

Signature :

Name:

Address:
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VII PERFORMANCE GUARANTEE
To
Council of Scientific and Industrial Research

In consideration of Council of Scientific and Industrial Research (hereinafter) called
"The Council" having awarded to Mls

a Company
registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for
(hereinafter) called the said contract under the terms and conditions of an Agreement dated-
made between the Council and the 'Contractor hereinafter called the said agreement and
Council agreed to accept the Council and the Contractor as herein provided for Rs..
(Rupees

only) from a Scheduled
Bank towards due performance of the contract by the Contractor as per the terms and
conditions of the contract on the condition that the Bank on demand from the Council and
without demur pay to the Council the aforesaid amount.

2. We, Bank Ltd., (hereinafter referred to as the
'bank' do hereby undertake to pay to the Council and amount not exceeding Rs.
against any loss or damage caused to or suffered or would be
caused to or suffered by the Council by reasons of any breach or breaches of any of the terms.
of condition of the said agreement by the said contractor.

3. We, Bank Ltd., do hereby undertake to pay the
amounts due and payable under this Guarantee without any demur, merely on a demand from
the Council by stating the amount claimed is due by way of loss or damage caused to or would
be caused to or suffered by the Council for reasons of any breach by the said contractor(s) of
any of the terms conditions contained in the said Agreement or by reason of the Contractor(s)
failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive
as regards the amount due and payable by the Bank under this guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding Rs.

4. This guarantee shall come into force immediately and continue in force and remain valid till
six months after the completion of all works under the said contract which according to the
terms of the said contract, should be six months from the probable date of completion viz.,
the day of . If, however, the period of
the completion of the works under the said contract is for any reason extended and upon such
extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh
or renewed guarantee for the extended period, the Bank shall pay to Council the said sum of
Rs.
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5. This guarantee shall not be affected by any change in the constitution of the Bank or of the
Contractor.

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this

guarantee is restricted to Rs.
(Rupees only) and the guarantee
shall remain in force till day of 20 unless claim or

demand under this guarantee is presented to the Bank within six months from that date all
the rights of Council u'lder this guarantee shall be forfeited and the Bank shall be released
and discharged from all obligations hereunder.
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Council of Scientific Industrial Research
National Aerospace Laboratories,
P.B No: 1779,

HAL Airport Road, Kodihalli,
Bengaluru - 560017.

VIII SPECIAL CONDITIONS - 1II

These special conditions are meant to amplify the general specifications and general conditions
of contract.

1. If any discrepancy is noticed between these conditions and specifications, general
conditions of contract, drawing, etc., the order of precedence would be mentioned in
Contract Document.

2. Inspection of Site: The Contractors must visit site before giving tender and must get
acquainted with the working conditions. They should include in their rates all preliminary
work such as jungle clearance construction of temporary approach roads, cleaning rubbish,
pumping out water where necessary to make the area fit for further work etc., to start
work and also complete it. .

The contractor will be deemed to have included in their tender rates allowance for all such
preliminary works.

3. Water Charges for Building Work Including Services:
Please refer Clause 4(b) of General Conditions of Contract (GCC)

4. Rates:
Please refer Clause 6 of General Conditions of Contract (GCC)

5. Increase In Rate on Account Of Increase In Basic Price:
Please refer Clause 6 and 29 of General Conditions of Contract (GCC)

6. Rates for doors, windows, glazing, louvers should also include cost of fixing them in RCC
columns and walls.
Rates shall also include shutters being fixed side hung, bottom hung, or centrally pivoted.

7. Work in Patches and Different Shapes, Cement Slurry Under Flooring etc.,

Even if not specifically mentioned in the schedule of quantities, including preamble of
Schedule of quantities, the contractor shall be deemed to have allowed necessary
materials, labour, tools and plants etc., required for satisfactory completions of the
items of work as indicated in drawings and description given in building specification
which shall mean CPWD Specification for works at Delhi Vol, I and II, 1977, unless the
item specifies labour only or otherwise. Rate quoted also apply for work in patches strip,
small or large areas, and for different shapes. The rates for flooring shall include the
cost of cement slurry at bases where required as per specification.
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8. Quantities:

All the quantities given in the schedule of Quantities are provisional. The contractors
shall be deemed to have given Balanced Rates for each item, irrespective of the quantity
to any extent the contractor shall be paid at accepted contract rates only. Council
reserves the right to increase or decrease to any extent.

9. Measurements

Under each trade head, various items are given such as RCC Slab, beams, chajjas etc.,
In case of dispute between the contractor and the employer or any ambiguity as to
under which items a particular work is to be measd4red, the decision of Architect/
Engineer shall be final and binding on both the parties to the Contract.

10. Mode of Measurements Not Specified:

If for any items, mode of measurements is not specified the decision of the
Architect/Engineer about the mode of measurement shall be final and binding both the
parties to the control.

11. Schedule of Rates and Specifications:

12,

13.

14.

15.

"CPWD" Specifications are to be generally followed. However, the contractor shall
include in his rates all such items of works which might have been specified as payable
extra in CPWD schedule of rates but not specifically included in the tender schedule but
are required to be executed to complete the work in accordance with the drawings
additional specifications etc., The Employer is not bound to follow the practice and mode
of measurements followed by other departments.

Work on Holidays:

Contractor shall not carry out work on any Government holidays except with the
permission of the Civil Engineer-In-charge. The contract period will be inclusive of such
holidays.

Labour Wages:

In labour wages either due to market conditions or by notification or legislation nor any
claim on that account will be entertained.
Cement Consumption:

Please refer Clause (6) of Contract Document.
Other Contractors:

The contractor shall afford every facility to other contractors working in the same
building or compound. In case of delay in completion of his work due to other
contractor's work the contractor shall only have a right to ask for extension of time but
no other claims on this or any other account shall be entertained by the Employer.
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16.

17.

18.

Extension of Time:

Contractor hereby agrees that extension of time required for by the contractor, and
granted by the employer shall be treated as an extension of time without any claim of
contractor for compensation or damages for any reasons whatsoever including those
for which the extension is granted.

Drawings, Designs, etc:

Department will make all efforts to give all drawings, designs, decisions etc. time to
time and the contractors shall make request, for the same. No claim whatsoever shall
however be entertained for compensation of delay in supply of drawings, designs,
decisions, running payment etc. from the department. Drawings shown at the time of
issue of tenders and forming part of the contract shall indicate scope of work and
drawings issued subsequently during the execution of work shall be deemed to be the
drawings elaborating the basic scheme. If any detailed drawings show an item for
execution, the contract with his claim in any, for final decision. Decision of the Engineer/
Architect, as to whether it is an extra item or not or whether it is covered by contract
items and if not, what extra rate should be paid shall be final and binding on both the
parties to the contract i.e. contractor and employer.

Running Bills:

Minimum value of work for interim certificate shall be contract amount divided by
original completion period in months. At the discretion of Civil Engineer a running
payment may be allowed for a lesser amount but not more than one running payment
will be made in a month. All interim payments will be certified for payment by the
Civil Engineer-in-charge of the work and only the final bill will be sent by him to the
Engineer I Architect mentioned in the Agreement for certification. Secured Advance
payment will not be treated as running bill if paid separately.

19. Security Deposit:

20.

A sum @ 10 % of the gross amount of the bill shall be deducted from each running
bill of the contractor till the sum along with the sum already deposited as earnest
money, will amount to security deposit of 5% of the tendered value of work in
addition, the contractor shall be required to deposit an amount equal to 5% of the
tendered value of the contract as performance Security within the period prescribed
for commencement of work of ward issued to him. In case of termination of contract,
this Security Deposit shall be forfeited and amount necessary to make up this amount
shall be recovered from money due to the contractor under this contract, or any other
contract with COUNCIL OF SCIENTIFIC & INDUSTRIAL, RESEARCH.

Work in Subsoil Water/ Rain Water/ Water:

If during execution of work, sub-soil water is met with, or water enters the working
space due to rains or any other cause the contractor shall dewater the same by using
pumps or manual labour and also carry out additional work consequent thereupon,
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including shoring, strutting, work in liquid, slush etc., without extra payment.

21. Heights:

22,

23.

24.

Contractor's rate shall include lifts upto all heights given in drawings or as required
during execution. Contractors would satisfy themselves for correctness and allow for
variation if necessary. Nothing extra include in their rate allowance for works at extra
heights, required double of multiple staging, tall centering, scaffolding, etc., for all items
including extra labour if any.

Steel in RCC Work:

All materials, workmanship and supervising for plain or RCC construction shall be in
accordance with Indian Standard 456 latest edition.

Concrete Work (Plain and Reinforced):

a) Concrete members may be required to be finished with plaster or left (fair faced)
as per drawing or as directed by Architect/ Engineer, The plaster shall include
for facing out the surfaces required to be plastered. Shuttering required for
exposed faced concrete shall be measured and paid for separately, over normal
shuttering if specifically ordered.

b) Grooves up to 20mm X 20mm as per design will be made between exposed fair
masonry and (fair faces) exposed RCC members without any extra charges, if
required, during the execution of work. .

C) All RCC columns, beams, lintels may be required to be chamfered at the edges
upto 20mm or as directed by the Architects/ Engineer for which no extra
payment will be made whether such chamfering is shown in drawing or not.
Before making the shuttering, the contractor shall have instructions from
Architect/ Engineer whether such chamfering is to be done or not.

RCC Work:

Mechanical mixers and vibrators will be used for RCC work. Hand mixing and waiving
use of Vibrator under unavoidable circumstance, may be allowed by the Civil Engineer
in-Charge. Concrete work plain or RCC (labour, material supervision) WILL CONFIRM to
IS 456 latest edition. If the item does not give RCC mix by proportion but gives grade
concrete, suitable mix that will give required strength by getting preliminary cubes
tested but minimum quantity of cement as mentioned must be used. Strength, quality
of material workmanship and quality of work should conform to IS 456. Tests cubes will
be prepared and got tested by the contractor and when directed by the Civil Engineer
from approved Test House. Contractor shall be responsible to ensure that required test
results are obtained. In case the concrete is found to be giving weaker test results, the
contractor shall have to dismantle and redo the work. However, Architect/ Engineer
may accept the substandard work at reduced rates if he is otherwise satisfied about its
functional utility and rates thus decided shall be final and binding on both the parties.
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26.

27.

28.

29.

All charges connected with preparation of moulds, preliminary mix, testing of moulds
at the preliminary mix stage and during the course of work including testing charges
will be borne by the contractor. Concrete shall also mean an item of materials for the
purpose of testing. Concrete referred to in RCC shall be controlled concrete. Preliminary
cubes shall be taken whenever change of material takes place like change of source etc.
Preliminary mix may be designed by trial at site or approved at laboratory and the
expenditure involved shall be borne by the contractor at the preliminary mix stage and
during the course of work including testing charges will be borne by the contractor.
Concrete shall also mean an item of materials for the purpose of testing. Concrete
referred to in RCC shall be controlled concrete. Preliminary cubes shall be taken
whenever change of material takes place like change of source etc. Preliminary mix may
be designed by trial at site or at approved laboratory and the expenditure involved shall
be borne by the contractor.

Drip Groove:

The contractor shall provide drip groove at all ends of slabs/ lintels/ beams if required,
to protect rain water from entering inside the boundary of the structure, within quoted
rates of RCC work.

Projection:

Slab projection beyond the face of wall/ column shall be measured under item RCC
work in slabs and not under items RCC work in chajjas.

Concealed RCC Beams/ Lintels:

If in RCC SLAB, extra bars or steel cages is provided to act as a lintel or a beam over
an opening the same will be measured as slab and not as beam/ lintel. If in case of RCC
Wall, extra bars or steel cage is provided to as a lintel or beam over an opening the
same will be measured as wall and not as Lintel/ beam. RCC Column integrated in shear
wall shall be measured as wall if the same thickness and as RCC column if its thickness
is more than that of shear wall.

Cantilever Beams, Slabs, Lintels etc.:
Nothing extra will be paid for work in cantilevers and quoted rates shall include work in

and connected with cantilevers also, including extra cost for keeping centering and
shuttering for a longer period.

Grade Concrete:

a) Minimum quantity of cement to be used in different grades of concrete for nominal
mix shall be as given below:
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31.

32.

33.

34.

35.

M-100 .... 200 Kg per cubic meter Seven days & 28 days cube test
M-150 ... 300kg _  do strength shall be given as per
M-200 ... 375Kg __ do ISI for grade concrete even if
M-250 ... 500Kg _  do mix is given by proportion.

1:2:4 RCC mix shall be nominal M-150

1:11/2:3 __ do M-200

1:1:2 __ do M-250

b) Design

Mix: As per IS 456 of Latest edition.

Measurements for RCC:

The rates for RCC items are inclusive of rendering and plastering with cement mortar
1:3, not more than 6mm thick. The thickness of RCC work shall be taken before
rendering is done.

RCC in Steps, Waistes etc,:
The rates are inclusive of inclined surface finish shuttering, cantilevered steps of shapes,
and size as per design or zig zag shaped steps.

Precast or Cast Insitu RCC Shelves:

Rate for shelves shall include cost of cutting chases in brick or stone work and fixing
them and making good. No deduction for bearing of slab in brick or stone work is made.
RCC in shelves shall be paid including RCC in bearings.

M.S. Reinforcement:

Rate quoted for placing in position and fabrication of mild steel or ribbed Tor steel
reinforcement should include for straightening and cleaning including removing the rust
of the bars at work site, cutting, cranking, hooking, hoisting at required levels, cost of
providing and binding wire of 18 to 20 G. etc. complete and no separate payment will
be made on this accounts.

Brick Work:

Rate shall include for tapering of bricks over column footing of in an over walls, steps,
etc., and for exposed brick work, or any other work. Rate for brick work also includes
work in pillars and small horizontal courses.

Brick Works: Heights/Depths

The height or width of foundation steps and superstructures will be measured as per
actual. The contractors shall use suitable bricks and adjust the thickness and mortar
joints to make up the widths or heights as per drawings with due regard to size of bricks
available.
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38.

39.

40

41.

42.

43.

Scaffolding, Centering and Shuttering:

Contractors shall use external scaffolding to ensure true line in vertical and horizontal
Planes, Centering, Shuttering, Scaffolding requiring for execution of this work may vary
form single floor height to multi floor heights, which may require multiple staging
scaffolding, Centering and Shuttering. Since the payments will be made to the
contractor at net quoted rates irrespective of the heights involved the contractors must
see and study the drawings carefully before tendering their rates.

Exposed Brick Work:

All brick work which will be exposed shall be done in one plane surface on exposed face
and all horizontal joints shall be kept truly horizontal in one line and all vertical joints
shall be truly vertical. Rates of brick work shall be inclusive of exposed brick work, and
nothing extra will be paid on this account.

Frames Shutters:
Allowance for curved or tapered or any shape for shutters and frame.

Measurements of Shutters of Doors:

Actual area of wooden shutters provided shall be measured. For rolling shutters, only
size of opening covered shall be measured.

Flush Doors:

Rates shall include forming rebates for double leaf shutters to be provided suitably for
double leaf opening.

Steel Window Painting:

For payment of painting to steel window on both the sides, the actual area of steel
windows as painted shall be multiplied as per IS 1200 and taken as area of painting for
payment if not covered by schedule item for steel windows. For wooden doors and
windows coefficients given in general specification shall be followed.

Paintings:

Where wire gauge shutters are provided in addition to normal shutters for painting to
wire gauge shutters, area of wire gauge shutters multiplied by co-efficient shall be paid
for. Fixed glazing will be treated as full glazed doors for painting.

Glazing:

If glass of required thickness is not available in the market the contractor shall have to
use next higher thickness available without any extra payment. Thickness of glass be
used is 3mm for area up to 2 sq. ft. and for areas between 2 sq. ft. and 10 sq. ft. the
thickness of glass shall be 4mm. If the area of panel is 10 sq. ft. or more the thickness
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45.

46.

47.

48.

49.

of glass should be 5.5 mm and the cost should include for providing and fixing the glass
as per above details with mastic patty etc. Fixed glazing shall be measured clear
between the rebate of frame.

Pelmets:

Measurements shall be taken on front face only the sides shall not be measured.
Flooring:

Rate for flooring includes work in staircase steps, forming nosing including front and
sides if required and work in panels. For flooring in steps only top surface would be
measured and not sides and front though quoted rate shall include finishing sides and
front as floor.

Terrazzo Flooring:

Terrazzo work in tiles- or in situ flooring and dado skirting should be of approved make
and will have the desired shade, colour and size of marble chips (white, black, green,
brown & chocolate etc.) in specified proportion. The rate quoted should include for
flooring in curves etc.

Staircases:

Flooring over steps and in nosing shall be paid under the item of flooring and the
contractors rates shall include for extra shuttering for nosing of required shape with or
without thread line terrazzo/ plain concrete finish as on steps for exposed of and nosing
etc., Finishing on risers of steps shall be paid under the items of skirting/ dado and
nothing extra will be paid for work in steps or risers.

Plastering and Skirting:

Minimum 1/2" plaster from wall face should be done, skirting should project 1/4" from
wall plaster and the quoted rate should include for this irrespective of actual thickness
of plaster, dado or skirting. The rate quoted for plastering or skirting should include for
the work in circular shape or curved walls etc. and for giving thread line in plaster at
junction of RCC and brick work if necessary. The rates should also include for additional
thickness required on stone works. No additional payment shall be made for increase
in thickness of plaster on uneven surface.

Measurements for Flooring Skirting and Dado Plaster and Finishing Items like
Snowcem Distemper etc.:

Measurements for all these items shall be taken clear between the walls/ columns.
Actual area of skirting, dados and finishing items/ like snowcem, distemper, plastic
emulsion, white/ colour wash shall be measured and paid for as per IS 1200. Area of
opening, doors and windows shall be deducted on both faces and jambs, sills/ soffits
shall be measured as per actuals.
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52.

53.

54.

55.

56.

57.

58.

Mortice Lock:

These shall be with heavy gauge iron body 2 1/2" in width, with brass levers 4 not. C.P.
Iron keys in duplicate with C.P. Iron handles 2 Nos. per lock, cover and looking place
of C.P. iron complete.

Mortice Latch:

These shall be with heavy gauge iron body 21/2" in width C.P. iron handles 2 Nos. per
latch, brass safety latch, cover and locking plants of C.P. iron complete. Mortice lock
and mortice latch shall be paid for separately.

Beading:

Wooden beading for fixing glass panels and over wooden or board panels of panelled
shutters will be deemed to be included in the rate of fixing glazing or glazed panelled
shutters. Wooden beading around door and window frames will be paid for separately.

Screws:

All screws to be steel screws, chromium plated for aluminum and C.P. fitting ano
oxidized steel for iron fittings.

Dimensions:

If fittings, of given dimensions are not manufactured, higher manufactured size shall
be used at same cost.

Works Programme:

The contractor shall give a phased programme for execution of his work, after award of
work and also give his requirement for cement and steel in a phased programme.

Works Supervisor:

Contractor shall keep a qualified and experienced Engineer for supervision of building
work to ensure best quality work.

Essentiality Certificates/ Permits/ recommendation Letter for Material
Available at Controlled Rates:

These would be given by the department, if required by the contractor. It will, however,
be the responsibility of the contractor to obtain material against the certificates or
otherwise, and no claim on this account will be entertained by the department.
Contractor shall use materials thus procured exclusively in this work and for misuse if
any, he shall be solely responsible.

Making Holes in RCC Slabs:

For forming holes up to one sqft size in RCC slab, no deductions in concrete or shuttering
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60

61.

62.

shall be made at the same time nothing extra will be paid for forming such opening
including any extra cost of material or labour.

Architect/ Engineer:
The words "Architect/ Engineer", wherever appear in the agreement shall be read as
"CSIR ARCHITECT".

Payment by measurements specified in these conditions as applicable to only those
items of schedule of quantities, where quantities are given in Cum/ Sgm/etc. where
amount is called for, and given in lump-sum, it shall be deemed to include the works
specified against such items.

Cement and Steel:

Steel and Cement shall be supplied to contractor as stated in appendix sheet. If for any
reason cement and steel is not available, the contractor shall procure the same and
complete the work in time after due intimation of the same the Civil Engineer-in-
Charge. The quantities brought by the contractor would be replenished to the contractor
at issue rates given in appendix when received during or after completion of work but
before payment of final bill.

If steel of required diameters is not available but contractor could get substituted
diameters by exchanging available diameters, in the interest of work, such an exchange
would be authorized with the permission of the Civil Engineer but without any extra
cost of department.

Contractors’ rates shall be deemed to have been based on issue rates of cement and
steel given in the appendix sheet of tender, any they shall have to use materials issued
departmentally as per Appendix.

(a) Forming Slits in Facias and Parapet Walls:

Slits shall be formed in RCC or brick work as per design for which nothing extra
would be paid either for forming them or for extra labour in plastering it.

Regarding Weight of Materials Supplied Departmentally:

When cement is issued in bags, variation in its weight shall be deemed to have been
allowed for loss in handling as per clause 6c/ Gen. condo. Each bag shall be deemed to
weigh 50 Kg. If bags are tom, underweight or partially set or damaged, the contractor
must point out the same in writing while taking delivery, to the issuing authority.

For reinforcement steel (Mild or Tor) round, the weight for issue purpose shall be the
actual weight, i.e. P.R.I weight if supplied by wagons direct or the truck weigh bridge
weight recorded at producer's works or suppliers stockyard if delivery is by road.

If steel is issued from CSIR lab. Stores the contractor should arrange for necessary
labour for weighment and shifting, loading etc. If the store has no arrangement for
weighing the contractor will have to take steel to any approved weigh bridge. For this
purpose, the truck will be either arranged by concerned laboratory or alternatively, the
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63.

64.

65.

66.

contractor may be required to arrange truck for which only transportation charges on
actual tripe performed will be paid to him. Steel may alternatively be issue by length
multiplied by standard co-efficients, for which labour will be arranged by the contractor.

Since payment for steel would be made on basis of standard co-efficients on length,
the contractors should ensure that each dia. of rods issued conforms to standard co-
efficients, and in case it is not, he should at once report to the Architect/ Engineer and
get standard co-efficient established for specific diameter and specific quantity. Weight
of steel shall be measured correct to three decimal places.

Standard co-efficient will be established in presence of (a) contractors representative
(b) stores officer or his representative (c) Civil Engineer-in-charge of work. (d) a
representative of Administrative Officer, and information supplied to contractors and
Architect/ Engineer.

If steel is issued departmentally as stated in Appendix sheet, it shall be meant mild
steel rounds and tor steel for holdfast, squares, flats, etc. are to be procured by the
contractor.

Return of Steel:

While receiving the surplus structural steel back from the contractor after the end of
the project the department shall not accept cut pieces less than three meters of length.
The contractor should take care while cutting rod that the wastage is minimum i.e. he
should cut of required length in such a way that maximum steel is used out of quantity
supplied or as directed at site by Engineer. Variation over 5% will be allowed by the
Architect/Engineer, if he is satisfied about abnormal wastage.

Nomenclature of Item:

Nomenclatures of the items of work mentioned in the priced schedule is only a brief
description of work. The work shall have to be executed in accordance with the relevant
specifications which shall mean CPWD specifications.

To the satisfaction of Architect/ Engineer in charge of the work. Any omission in
description will not absolve the contractor from his responsibilities to complete the work
in a satisfactory manner.

Where RCC surface are to be plastered to bring them in line with the brick and or stone

wall plaster, of the same mix, payment for such plaster will be made under the item of
plastering only irrespective of the fact whether there is any increase due to odd or even
surface of brick or stone work below and/or adjoining it.

Wood Work:

Sizes mentioned in schedule of quantity or in drawings are the finished sizes. Contractor
shall allow necessary increase in sizes for planning required. In case the sizes of wooden
member fixed are less than the one shown in the drawing of schedule of quantity
allowing for tolerance, payment will be made for actual size used at site. The rate
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68.

69.

70.

71.

72

quoted also will include the allowance for curved or tapered or any other shape of the
wooden member unless a separate item is provide for it.

Random Rubble Masonry:
The rates shall include cost of hammer dressing square edges of walls, jambs, sills etc.
Metric Units:

The bill of quantity indicates the unit of Metric System: The mode of measurement of
different items of work shall be as per details contained in specification and special
conditions, with the equivalent of the units mentioned in Metric system.

The Recovery from Running Account Bills:

Recovery for the materials issued departmentally shall be made in full or on the basis
of the quantity used in the work as assessed by the Engineer-in-Charge giving a due
allowance for wastage. The contractor shall submit once in a month a statement
showing the materials received consumed and the balance carried over to subsequent
month so that watch could be maintained on the materials for which payment of
advance could be considered by the DepC3J!ment.

The Fittings:

To be used in the work shall be presented for approval well in advance. Approved fittings
shall be kept in the Office of Civil Engineer in a mounted lockable board.

The work may be measured in British Units and finally coverted in abstract to Metric
Units, Alternatively it could be measured in metric units if found convenient at site as
per drawings issued.

Schedule of fittings generally to be provided to doors, windows and ventilator is given
below:

(a) Butt hinges 100 X 30 X 1.5mm 3Nos.

(b) Rubber Block 2"/Wooden cleat with 2 hinges 1No

(c) Tower Bolts (Barrel type) 29mm X 10 mm (shoot dia) 2Nos.

(d) Tower Bolts (Barrel Type) 150 mm X 10 mm (shoot dia) 1No.

(a) Doors Fittings per Leaf:

(a) Butt hinges - 10 X 30 X 1.5 mm 3 Nos.

(b) Sand Block of size 15cm X 5cm X 8cm duly painted 1 No.

(c) Wooden cleat with hinges 50 X 16 X 1.5 mm of approved quality with paintings
etc. complete 1 No.

(d) Grip handle 10mm 2 Nos.
(In case of double leaves, 3 grips handles shall be. provided instead of four

numbers)
(e) Tower bolts (barrel type) 250X 10 mm (shoot dia) 1 No.
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(f)  Tower bolt (barrel type) 150 X 10 mm (shoot dia) 1 No.
. (g) Sliding door bolt 300mm X 16mm 1 No.

(b) Windows Fittings per Leaf:

(a) Butt hinges 80X25X1.50mm (3 Nos. if height is more than 4'0”)1 No.

(b) MS Hooks and eyes 150 mm 1 No.
(c) Barrel type tower bolt - 100 X 100 mm (shoot dia) 1 No.
(d) Barrel Type tower bolts- 200 X 10 mm (shoot dia) 1 No.
(e) Grip Handle 100 mm 1 No.
(f) Sand block of size 15cm X5cm X8cm painted etc., complete 1 No.

(The size of tower bolts shall be 250 X 10 cm, instead of (¢) and (d) specified above for windows
placed at skirting level) The rate quoted shall include for providing and fixing with 3 cm
(minimum) long Iron Screws. The sliding bolts shall be fixed with bolts and nuts. In lieu of
sand block 2 Nos. rubber buffers 2" dia. may be required to be provided.

(c) Folding doors per Leaf:

(a) Butt hinges 100 X30 X1.50 (heavy type) 3 Nos.

(b) Barrel Type, tower bolt 250 X 10 mm (shoot dia) 1 No.

(c) Barrel type tower bolt - 200 X 10 mm (shoot dia) 1 No.

(d) 125 mm Grip plate handle with screw, in addition to this two Rubber buffers
1 No.

fixed on walls and one Grip 125 mm plate handle on locking leaf shall also be provided.

(d) Fittings for Ventilators

(a) Central Hung i. Fin - Light pivots (sets) 2 Nos.
ii. Fanlight catches 1 No.
(b) Bottom Hung i. Fanlight catches 1 No.
ii. Chain with hook 1 No.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.
(c) Top Hung i. Fanlight catches 1 No.
ii. Eyes and hooks 25 mm long S.W.G. 2 Nos.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.
73. Appendix, Notice inviting Tender, Abstract of cost and additional special conditions to

water supply & sanitary installation and Electrical, shall form part of special conditions.

Preparation of Running and Final Bills:

The Civil Engineer/Superintending/Junior Engineer shall take measurements in
presence of contractors representative and record them in Measurement Book from
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75.

time to time and shall prepare abstract for running and final bill including recovery
statements. The bill abstract shall be prepared on either standard CPWD form or on
contractors letter head, on basis of Civil Engineer's abstract in triplicate. The contractor
should sign the bill and Measurement Book with remark "Measurement and bill
accepted". However in the final bill, the contractor shall have to certify, the bill accepted
in full and final settlement of all claims and demands against this work".

In case, a large amount is blocked in the final bill, pending technical/ audit check,
advance up to the extent of 75% of net final amount may be paid to the contractor.
With the approval of the Architect/ Engineer at his discretion even after the completion
date is over.

Bitumen/ tar felting:

The items of Bitumen / Tar felting should be executed through approved specialist firms,
agencies and a guarantee of 10 years should be given in the name of Director of
Laboratory !Institute where the work is to be executed from a Specialist firm doing
work. His security deposits shall be released after a guarantee bond is received and
after defect liability period as given in the appendix.

The contractor, at his own cost shall arrange for carryout all mandatory tests on
materials to be used in the construction, listed in Annexure, and such other test which
Architect may require him to carry out.
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