
 
सीएसआइआर –रा Ō̓ ीय वांतįरƗ Ůयोगशालाएं 

कोिडहʟी, बŐगलुŝ - 560 017  
 

CSIR-NATIONAL AEROSPACE LABORATORIES  
KODIHALLI, BENGALURU- 560 017  

 

 E - Tender  
 

Name of the work: Construction of Temporary Shed for Tools of HLS 
Including Electrification at NWTC, NAL, Belur, Bengaluru.   

     
NIT NO:  NAL/11/EBU-B/2024-25 

 
     

 Estimated Cost 8,56,413.00/-    
 (CPWD DSR 2023 & market rates)   
     

 Earnest Money Deposits 17,500.00/-   
     

 Tender Fee 500.00 (Non-refundable & non-  
 transferable)   
    

     

 Time period for completion   Three Months (03)   
     

 Publish Date 21st Oct 2024  15:00 Hrs  
     

 Sale Start Date 21st Oct 2024 15:00 Hrs  
     

 Bid Submission Start Date 21st Oct 2024 15:00 Hrs  
     

 Bid Submission End Date 28th Oct 2024 15:00 Hrs  
     

 Bid Opening Date  29th Oct 2024 15:00 Hrs  
     

      



 
सीएसआइआर –रा Ō̓ ीय वांतįरƗ Ůयोगशालाएं 

कोिडहʟी, बŐगलुŝ - 560 017  
 

 

CSIR-NATIONAL AEROSPACE LABORATORIES 
KODIHALLI, BENGALURU - 560 017 

 

NAME OF THE WORK: - Construction of Temporary Shed for Tools of HLS 
Including Electrification at NWTC, NAL, Belur, Bengaluru Bengaluru.         
 
   T H I S D O C U M E N T   C O N T E N T O F :  
 

Sl Description No. of 

No  Pages 
  

   

1. 
 

Contents 
Notice Inviting E - Tender 
Articles of agreement, General Conditions of Contract, 
Special  Conditions, Additional Conditions, Additional 
conditions of Cement & Steel,   Indenture for secured 
advance 

1-55  
   

2. 
Priced Schedule of Quantities {BOQ.xls} as uploaded 
separately.  

 

3. Approved make of materials,    
Note: Tenderer should confirm that they have downloaded all the above 

papers.  
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1. Notice Inviting Tenders  
 Controller   of Administration invites the sealed item rate online tender (E-tender ) on  
behalf of  The Director,  CSIR- NAL Construction of Temporary Shed for Tools of HLS 
Including Electrification at NWTC, NAL, Belur, Bengaluru from Contractor of 
appropriate class of CPWD, Railways, BSNL, MES, Karnataka State PWD / Central Govt./ 
Semi Govt. organizations/ Public Sector undertaking/ Govt. Autonomous bodies and / or 
from those who have carried out similar works for CSIR satisfactory carried out 1/2/3   
similar works of 80% / 60%/ 40% of value estimated cost during last (7) years ending 
September-2024 respectively. The tenders are required to produce proof of fulfilling 
these conditions along with latest Income tax clearance certificate, PAN and   proof of GST. 
The tenderer shall be bid the tender through https://etenders.gov.in/eprocure/app.The 
estimate  cost of each work out in the tender will be based  on prevailing market rates & 
CPWD DSR 2023. 

a. Experience: Should have carried out similar works in last Seven (7) years. 
b. Credentials: Must have credentials (work order & completion certificate) of 

similar jobs successfully carried out in the CSIR or its Laboratories, CPWD, 
Railways, MES, State / Central Govt. / Semi Govt. organizations during the past 
seven (7) years ending September-2024. The value of works shall be as 
follows: 

 
Three completed works each costing 3,42,565.00 (40% of the estimated cost)  
or above Or  
Two completed works each costing 5,13,848.00 (60% of the estimated cost) or  
above Or  
One completed work costing 6,85,130.00 (80% of the estimated cost) or above 

 
c. Statutory Requirements: Should have valid (i) GST Registration, (ii) PAN, (iii) 

Current Income Tax Return if the firm carried out the works other than Govt. 
organization. 

d. As the work is composite in nature either main contractor or their associated 
Agency engaged by main Contractor should have Class 1 Electrical license 
Certificate issued by concerned authorities or equivalent Certificate issued by 
Chief Electrical Inspectorate authorities, Govt of Karnataka or Govt.of India or 
any other state Govt.authorities to work on electrical installation. Also they 
should have work completion certificate issued by the concerned authorities of 
said organization/department either composite or if main contractor associated 
with other agency the value of the work shall be in the form of 1/2/3similar 
works of 80%/60%/40% of value of electrical & other allied works put in the 
tender. The main contractor enters into MOU with agencies associated by him for 
execution of electrical, network &other allied works as per guidelines issued by 
the CPWD from time to time. The electrical works value will be considered 
only to evaluate the electrical agency.   

 
e. Time Schedule for Tender: 

 
Sl. No. Particulars Date Time 

i. Tender e-Publication date 21.10.2024 15.00 Hours 
ii. Document download start date 21.10.2024 15.00 Hours 
iii. Bid Submission start date 21.10.2024 15.00 Hours 
iv. Bid submission end date 28.10.2024 15.00 Hours 
viii. Bid Opening date 29.10.2024 15.00 Hours  
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The tender documents can be downloaded from Central Public Procurement (CPP) Portal 
https://etenders.gov.in/eprocure/app and the bids are to be submitted through the same 
E- Procurement portal only. Manual / Offline bids will not be accepted. The scanned copy 
of the Tender fee, Demand Draft towards EMD, Tender acceptance letter and other relevant 
documents as specified are to be uploaded through the above said E-Procurement Portal for the 
specified work. 
 

Important particulars for this Tender Process are as follows: 
 

2. Estimated cost is 8,56,413.00/- (Rupees Eight Lakh Fifty Six Thousand and Four 
Hundred thirteen Only). The estimated cost work in the tender based on the 
prevailing market rates & CPWD DSR2023. 

 
3. Time for carrying out the work will be Three (03) months and the date of 

commencement shall be reckoned from the tenth day of issue of award letter. 
 

4. Complete Contract documents can be seen at the e-Tendering Portal 
https://etenders.gov.in/eprocure/app and this is to be complied by the tenderer 
whose tender is accepted. 

 
5. Tenders should be submitted on the specified form (Non-transferable & non-editable) 

which is available at https://etenders.gov.in/eprocure/app.  
Interested bidders may download the NIT, tender document, scope of works, financial 
bid etc., and participate in the bidding process after going through all the documents 
carefully. 

 
6. The Scanned Copy of Demand drafts as EMD (as applicable) and self-certified 

documents support the eligibility participation in the specified work are to uploaded 
through the portal as mentioned below. 

 
  Documents to be uploaded by the Bidder.    
 

Sl.No 
   

 Cover Details as given in CPP website https://etenders.gov.in/eprocure/app. 
   (all copies must be digitally signed)    
       

    i) Scanned Copy of Demand draft of Tender fee   
  

Fee Details (.pdf) 
   

   ii) Scanned Copy of Demand draft of Earnest Money 
    Deposit        

  
a) Credential 

 i)  Work order & completion  certificates  as per 
   requirement.       
          
            

  
b) Statutory Documents Scanned Copies of all Statutory Documents as 

  Mentioned in 1. in SL. No. (1 c) at Pg. No.2   
      

1 
          

  i) Notice Inviting Tender     
        
         

  c) Tender Documents  ii) Tender Document (.pdf)     
           

  (.pdf)  iii)  Scanned  copy  of  ‘Letter  of  undertaking’  duly 
    signed by the bidder in the company’s Letter Head. 
    iv)  Scanned  copy  of  ‘Letter  of  tender  document 
    acceptance’  duly  signed  by  the  bidder  in  the 
    company’s Letter Head.     
  d) Check List (.pdf)  i) Scanned copy filled checklist    
           

    Bills  of Quantity (.xls) [**The rates  shall be 
2 Finance (.xls)    inclusive  of  applicable  GST  and  other 

    levies as applicable as on date]    
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7. Earnest money 
 

a. The Earnest money amounting to 17,500.00 (Rupees Seventeen thousand 
Five hundred Only) as demand draft / Bankers Cheque of a schedule bank and 
drawn in favour of The Director, CSIR – National Aerospace Laboratories, 
Bengaluru – 560017. The scanned copy of the demand draft / Bankers Cheque 
should be uploaded as required. 

 
b. The original demand draft / Bankers Cheque drawn towards tender fee and EMD 

shall have to reach on or before opening date of the bid (i.e. 29.10.2024) to the 
following address: 

The Controller of Administration,  
CSIR – National Aerospace Laboratories, 
P.B No: 1779, HAL airport road, 
Kodihalli, Bengaluru – 560017. 

 
c. The bidder can also make the payment of tender fee (non-refundable & non-

transferable) & EMD through ONLINE mode 
 

d. The bidder can make payment through NEFT/RTGS the tender fee and EMD from 
any scheduled Bank(s) 

 
e. In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder 

shall have to make payment to CSIR-NAL account. The details of bank mandates 
is as at page no. 8 and bidder has to furnish online, the UTR Remittance Number  
(s) before submission of bid. The payment of EMD through NEFT/RTGS mode 
should be made well ahead of time to ensure that the EMD amount is transferred 
to CSIR - NAL account before submission of bid. 

 
f. It may be noted that even if the payment of tender fee (non-refundable) & EMD is 

made by the bidder either by online or offline well within the last date and time for 
bid submission, but not received by CSIR - NAL within the specified period for any 
reason(s) whatsoever then the bid will not be accepted. 

 
g. Only EMD will be refunded back to the unsuccessful bidder. The tender 

fee will not refundable. 

h.   In consideration of CPWD OM no. DG / MAN / Misc / 10 dated 27.06.2017 
no relaxation is admissible in submission of EMD by MSME registered 
Contractors. 

 
8. The Organization does not bind itself to accept the lowest or any tender and reserves 

the right of accepting the whole or any part of the tender and the tenderer is bound to 
perform the same at the rates quoted. 

 
The Organization also reserves the right, without being liable for any damages or 
obligation to inform the tenderer, to: 

 
a. Amend the scope and value of contract to the tenderer 

 
b. Reject any or all the applications without assigning any reason 

 
9. Canvassing in connection with the tender is prohibited and any bidder after submission 

of the tender resorts to canvassing, such bids are also liable for rejection. 
 
The tenderer is not permitted to tender for works in the concerned unit of CSIR in which a 
relative is working in the level of Controller of Administration up to Junior Engineer, (both 
inclusive). The bidder is also required to intimate the names of persons who are working with 
him in any capacity or subsequently employed by him and who are relatives of the level as 
mentioned above     
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NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they are 
members of Hindu undivided family; or (b) they are husband and wife; or (c) the one is 
related to the other in the following manner: Father, Mother (including Step mother), 
Son (including step son), Sons wife. Daughter (including step daughter), Father, Son's 
son, Son's wife, Son's daughter, son's Daughter's husband, Daughter's husband, 
Daughter's son's wife, Daughter's daughter, Daughter's daughters husband, Brother 
(including step brother), wife, Sister (including step sister). Sister's husband. 

 
11. Tender submitted shall remain valid for 90 days from the date of opening for the 

purpose of acceptance and award of work, validity beyond 90 days from the date of 
opening shall be by mutual consent. 

 
12. The tenderer should see drawings and in case of doubt, obtain required particulars, 

which may in any way influence his tender as no claim whatsoever will be entertained 
subsequently for any alleged ignorance thereof. 

 
13. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the 

condition with regard to accessibility of site, nature and extent of ground, working 
condition of site and locality including stacking of materials, installations of tools and 
plants (T & P) etc., conditions affecting accommodation and movement of Labour etc. 
required for the satisfactory execution of the work contract. No claim whatsoever on 
such account shall be entertained by the Organization in any circumstances. 

 
14. Forfeiting of EMD 
 

a. If any tenderer withdraws his tender before the expiry of the validity period, or 
before the issue of letter of acceptance or work order, whichever is earlier, or 
makes any modification in the terms and conditions of the tender which are not 
acceptable to the Organization, then the employer shall, without prejudice to any 
other right or remedy, be at liberty to forfeit 50% of the earnest money. 

 
b. If the bidder fails to furnish the prescribed performance guarantee within the 

prescribed period, 100% of the earnest money will be forfeited. 
 

c. In case the tenderer fails to commence the work specified in the tender documents 
or in such time period as mentioned in the letter of award or after the date on which 
organization issues written orders to commence the work or from the date of 
handing over of the site, whichever is later, the Organization is at liberty to forfeit 
whole of the earnest money. 

 
d. If only a part of the work as shown in the tender is awarded, and the bidder does 

not commence the work, the proportionate earnest money with respect to cost of 
work so awarded will be forfeited. In case of forfeiture of earnest money as above, 
the tenderer shall not be allowed to participate in re-tender of the work. 

 
15. Refund of EMD. 
 

a. If EMD is paid by the bidder through online mode (Direct Debit / NEFT / RTGS) then 
the EMD of rejected or unsuccessful bidders will be refunded directly to the account, 
from which it was received (except in the cases where EMD is to be forfeited).  
Therefore, the bidder shall have to upload the scanned copy of bank 
mandate as shown at page no.9  
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b. No claim from the bidders will be entertained for non-receipt of the refund to any 
account other than the one from where the money received. 

 
c. If the refund of EMD is not received by the bidder in the account from which the 

EMD has been made due to any technical reason, then it will be paid through 
conventional system of e-payment. For this purpose, if required, Tender Inviting 
Authority will obtain the Mandate Form from the Bidder. 

 
d. In case the tender is cancelled, then EMD of all the participating bidders will be 

refunded unless the department forfeits it. 
 

e. If the bidder withdraws his/her bid online (i.e. before the last date of submission of 
tender) then his/her EMD will be refunded automatically after opening of the tender. 

 
f. The EMD of successful bidder will be retained by CSIR - NAL and will be adjusted to 

Security Deposit. 
 
16. The tenderers who desire to rebate, the same should be clearly indicate separately in 

the covering letter and upload the scanned copy of the same along with the tender. 
 
17. Some of the provisions of General Conditions of Contract are given below. 

Interpretation however shall be as given in the General Conditions of Contract. 
 

a. Defects Liability Period: Twelve months from the date of completion as certified 
by the Employer. 

 
b. Minimum Value of Work for the Intermediate Certificate: 2,85,471.00/- 

(Rupees Two Lakh Eighty-Five Thousand Four Hundred And Seventy-one 
Only). Intermediate certificate for a lesser amount can be admitted for payment at 
the discretion of the Engineer. 

 
c. Security Deposit: A sum @ 10 % of the gross amount of the bill shall be 

deducted from each running bill of the contractor till the sum along with the sum 
already deposited as earnest money, will amount to security deposit of 5% of the 
tendered value of work. In addition, the contractor is required to deposit an 
amount equal to 5% of the tendered value of the contract as Performance Bank 
Guarantee within the period prescribed for commencement of work in the letter of 
award issued. 

 
d. Compensation: Contractor shall pay as-compensation amount equal to one 

percent or such smaller amount as the Organization (whose decision in writing 
shall be final) may decide on the cost of whole work as shown in the agreement, 
for every week that the work remains un-commenced or unfinished or due quantity 
of work remains incomplete after the proper dates. Compensation to be paid shall 
not exceed ten percent of the estimated cost of the work shown in the agreement. 

 
e. Rates quoted by contractor shall including GST and other statutory levies 

/taxes. 
 

Clause No. 6 (a) of GCC shall be read as: 
 

Rates quoted by the contractor shall include GST and all other taxes in respect of  
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this contract. The employer shall not entertain any claim whatsoever in this 
respect. However pursuant to the constitution (Forty sixth Amendment) Section 16 
of Central GST and Service Tax Act, 2017 (12 of 2017) if any further tax or levy is 
imposed by statutes, after the date of receipt of tenders and the contractor there 
upon necessarily and properly pays such taxes / levies the contractor shall be 
reimbursed the amount as per the rules on producing proof of payment so made 
provided such payments, if any, is not in the opinion of the Employer (Whose 
decision shall be final and binding) attributable to delay in execution of work within 
the control of the contractor. 

 
The contractor shall quote their rates inclusive of all taxes and applicable 
levies for the above work as required.  
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Details of bank mandate to be filled by the bidder & upload the scan copy. 
 

All payments to Contractors / Bidders will be made by e-payment mode namely 
'Electronic Clearance System (ECS) National Electronic Fund Transfer (NEFT) / Real Time 
Gross settlement (RTGS) /Net Banking by direct credit to their account. 
 

As State Bank of India (SBl) is the Banker for Council of Scientific & lndustrial 
Research (CSlR) and National Aerospace Laboratories, it would be convenient for the 
institute to make e-payment through this bank. 
 

Therefore, all the Contractors / Bidders are required to furnish all relevant details of 
their bank account along with the bid documents. 
 

Sl. No. Particulars To be filled by Bidder 
   

i. Name / Firm of the Bidder  
   

ii. Address of the bidder  

   

iii. Banking Account No  
   

iv. Type of account  
   

v. Name & Branch of the Bank  
   

vi. Address of the Bank  

   

vii. Branch Code  
   

viii. IFSC Code  
   

ix. MICR Code  
   

 
 
 
(To be signed by the owner / Proprietor / Partner of the firm Only with Stamp / Seal)  
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II ARTICLES OF AGREEMENT  
          

   ARTICLES OF AGREEMENT MADE AT ___________________this 
_____________ day   of 
______________ BETWEEN the Council of Scientific & Industrial Research, New Delhi, a 
society registered under the Societies Registrations Act 1860 (Hereinafter referred to as the 
Employer, which expression shall include its successor and assignees and authorized officers 
of the Society) of the one part and____________________ trading in the name and style of  
_____________ (herein after referred to as the contractor(s) which expression shall include 
his/ their respective heirs, executors, administrators and permitted assignees) of the other 
part. 

 
WHEREAS the Employers is desirous of getting the work of ………………………………done and has  
caused drawings, schedule of Quantities and Specifications describing the work to be 
prepared. 

 
AND Whereas the said specifications and the schedule of quantities and other documents 
have been signed by on behalf of the parties.  
Now it is hereby agreed and declared by and between the parties hereto as follows: 
 
1. In consideration of the payments to be made to them as hereinafter provided the 

Contractor shall upon and subject to the conditions hereinafter contained executed and 
complete, the work at the rates specified in the attached schedule of quantities and 
with such materials as are provided for and in accordance in all respect with 
specifications, designs, drawings and instructions in writing. Time for carrying out the 
work will be………………………and the date of commencement be reckoned from the tenth 
day of issue of award letter. 

 
2. The Employer shall pay to the Contractors such sum as shall become payable 

hereunder at the items and in the manner specified in the said conditions. 
3. This agreement contains the following documents in addition to pages of Articles of 

Agreement. 
 

(i) General Conditions of Contract Page No __________ to _________. 
 

(ii) Special Conditions Page No ___________ to _______. 
 

(iii) Additional Conditions Page No_________ to __________. 
 

(iv) Indenture for Secured Advance Page No ________ to __________. 
 

(v) Original tender document along with the covering letter of the firm dated Page No: 1 
to _______. 

 
(vi) ___________________________________________________ . 

 
(vii) _____________________________________________________ . 

 
(viii) ______________________________________________________ . 
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In witness whereof the parties hereto have set their respective hands the day and year in 
above written. 

 
Signed by, for and on behalf of Employers _________________________________ 
 
In the presence of 
 

 

(1)  _____________________ (2) _________________________. 
 

 

Signed by the said contractor  
In the presence of 
 

 

(1)  _____________________ (2) _________________________.  
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III GENERAL CONDITIONS OF CONTRACT 
 
1. Interpretation 
 

(a) In construing these conditions, the Specifications, the Schedule of Quantities, 
Tender, Special Conditions and Agreement, the following words shall have the 
meaning herein assigned to them except where the subject or context otherwise 
requires. 

 
(b) This contract shall comprise of the Articles of Agreement, General Conditions of 

Contract, Special Conditions. Additional Special Conditions, the Schedule of 
Quantities, Specifications, letter of acceptance of tender and other documents 
mentioned in the contents sheet attached hereto and including these to which only 
reference is made herein. 

 
Work or Works: Shall mean all work or works defined in schedule of quantities, 
specification and such other work or works as the contractor may be entrusted with for 
carrying out under this contract. 
 
Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General  
for the purpose. . 
 
Engineer: Shall mean the Engineer designated by the Employer to superintend and perform 
other duties as indicated in the contract.  

.  
Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. 
Undertaking the work and shall include the legal personal representative or such individual or 
the persons composing such Firm or Company or the successors of such Firm or Company 
and the permitted assignees of such individual or Firm or Firms or Company. 

 
Site: Shall mean the site of the contract works including any buildings and erections thereon 
and any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the 
Engineer for the contractor's use. 

 
Compensation: Shall mean all sum payable by way of compensation under any of the 
conditions shall be considered as reasonable compensation without reference to the actual 
loss or damage sustained and whether or not any damage sustained, and whether or not any 
damage shall have been sustained. Words imputing persons include firms and corporations; 
Words imputing the singular only also include the plural and vice versa where the context so 
required. 

 
The headings are given to the clauses for convenience and they will not limit the meaning or 
scope of the clauses in any way. 

 
2. Drawings and Specifications 
 

The Contractor shall execute whole and every part of the work in the most substantial 
and workmanlike manner both as regards material and otherwise in every respect in  
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accordance with the specifications. The contractor shall also confirm exactly and 
faithfully to the design, drawings and instructions given in the respect of the work by 
the Engineer. The contractor shall be furnished free of charge one- copy of such 
specifications and all such designs, drawings and instructions as are not included in 
the printed publications. 

 
3. Earnest Money Deposit (EMD) 
 

EMD up to the value of Rs. 10,000.00/- may be deposited in cash and when value of 
EMD exceeds Rs.10, OOO I- then EMD should be deposited in the shape of DD/PO up 
to the value of RS.25 lacs. If EMD amount is in excess of Rs.25 lacs then the excess 
amount over RS.25 lacs can be accepted in the form of Bank Guarantee issued by a 
scheduled bank. 

 

 

4. Contractor to Provide Everything Necessary 
 

(a) The contractor shall provide at his own cost all materials (except such materials, 
if any as may in accordance with the contract be supplied by the Employer) 
plants, tools, appliance, implements, ladders, scaffolding, temporary works, etc. 
requisite or proper for the execution of the work whether original, altered or 
substituted and whether included in the specifications or other documents 
forming part of the contract or which may be necessary for the purpose of 
satisfying or complying to the requirements of Engineer, as to any manner as to 
which under these conditions he is entitled to be satisfied together with carriage 
therefore to and from the work. The contractor shall also supply without charge 
the requisite number of persons with means and materials necessary for the 
purpose of setting out works and counting, weighing and assisting in the 
measurement or examination at any time and from time to time of the work or 
materials. Failing his so doing, the same may be provided by the Engineer at 
the expense of the contractor and the expenses may be deducted from any 
money due to the contractor under the contract and I or from his Security 
Deposit. 

 
(b) The contractor shall provide himself with requisite quantity and quality of water 

for carrying out the works at his own, if, however piped water is supplied by the 
Employer, the contractor shall pay for the water at one percent of the total of 
the work done except on Electrical Work, Air-conditioning work and Furniture 
work. The contractor shall make own arrangement for water connection and 
laying of further pipelines from the source of supply of the Employer. It should 
be clearly understood that the Employer does not guarantee to maintain 
uninterrupted supply of water and it will be incumbent on the part of the 
contractor to make alternative arrangement for water at his own cost in the 
event of any temporary breakdown in the water mains so that the progress of 
work is not held up for want of water. No claim as damages or refund of water 
charges will be entertained on account of such breakdowns. However, if the 
contractor is permitted to make his own arrangement to draw water from a well, 
hand-pump, or natural river or pond of the Employer, no charges will be made  

 
 
CSIR – NAL General Conditions of Contract (GCC) Page 13 of 55  



                            CSIR – National Aerospace Laboratories 
                             Estate & Building Section, Bengaluru – 17. 

 
 
 

for the water drawn from the same, but the contractor will make good any 
damage done to the installations and ensure that the quality of water used in 
the work is conforming to BIS codes and provide for any treatment at his own 
cost. 

 
(c) The contractor shall be allowed to construct temporary wells in Employer's land 

for taking water for construction purpose only after he has permission of the 
Employer in writing. No charges shall be recovered from the contractor on this 
account but the contractor shall be required to provide necessary safety 
arrangement to avoid any accident or damage to adjacent buildings, roads and 
service lines. He shall be responsible for any accident or damage caused due to 
construction and subsequent maintenance of the wells and shall restore the 
ground to its original condition after the wells are dismantled on completion of 
the work. 

 
(d) The Employer on no account shall be responsible for the expenses incurred by 

the contractor for hired ground or water obtained for elsewhere. 
 

(e) Subject to availability the Employer may supply power at only one point from 
where the Contractor shall make his own arrangement for distribution including 
provision of electric meters, switches, fuses etc. at his own cost. These shall be 
in the custody of the Employer. If there is any hindrance caused to other works 
the contractor shall reroute or remove such temporary lines without any extra 
cost. Such temporary lines shall be removed after the completion of work. The 
cost of power consumed by the contractor shall be payable to the employer at 
rates fixed by the Employer, which would be deducted from the running account 
bills. However, the Employer does not guarantee the supply of power and no 
compensation for any failure or short supply of power shall be entertained. 

 
“Sufficiency of Tender:  

The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiently of the tender the works and the rates and the prices 
quoted in the schedule of items, which rates and the prices shall, except as otherwise 
provided, cover all his obligation under the contract and all matters and things 
necessary for the proper completion and maintenance of the works”. 

 
5. Authorities, Notice & Patents 
 

(a) The contractor shall confirm to any regulations and bye-laws of any 
corporation and of any electricity supply company and authorities with whose 
systems the structure is proposed to be connected, and shall before making 
any variations from the drawing and specifications that may be necessitated 
for so conforming by giving written notice to the Engineer specifying the 
variations proposed to be made, the reasons for making it and apply for 
instructions thereon. If the compliance with this clause involves any extra work 
not included in this contract, he shall specify these items of work and the 
allowance of extra payment required on their account.  
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(b) The contractor shall give all notices required by the said regulations or bye-
laws to be given to any Authority and pay to such Authority or to. any public 
office all fees that may be chargeable in respect of the works and lodge the 
receipts with the bill to the Engineer for reimbursement. 

 
6. Rates to include all Taxes 

(a) Rates quoted by the contractor shall include sales tax /VAT (except 
service tax), purchase tax, turnover tax, duties, octroi, toll tax, realties 
and all other taxes in respect of this contract. The Employer shall not entertain 
any claim whatsoever in this respect. However, in respect of service tax, 
same shall be paid by the contractor to the concerned department on 
demand & it will be reimbursed to him by the department after 
satisfying that it has been actually & genuinely paid by the contractor. 
The applicable & eligible service tax shall be reimbursed preferably 
within 7 days but not later than 30 days of submission of documentary 
proof of payment provided same are in order. Tendered rates are inclusive 
of all taxes levies payable under the respective statutes. However pursuant to 
the Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or levy 
is imposed by Statutes, after the date of receipt of tenders and the contractor 
there upon necessarily and properly pays such taxes/ levies the contractor 
shall be reimbursed the amount as per the rules on producing proof of 
payment so made provided such payments, if any, is not in the opinion of the 
Employer (whose decision shall be final and binding) attributable to delay in 
execution of work within the control of the contractor. 

 
(b) The contractor shall keep necessary books of accounts and other documents 

for the purpose of this condition as may be necessary and shall allow 
inspection of the same by a duly authorized representative of the Employer 
and further shall furnish such other information and documents as the 
Employer may require. 

 
(c) The contractor shall within a period of thirty days of imposition of any further 

tax or levy pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 
give a written notice thereof to the Employer that the same is given pursuant to 
this condition together with all necessary information relating thereto. 

 
7. Materials 

 
(a) If the specifications of schedule of items provide for the use of any material to 

be supplied by the Employer's stores or if it is required that the contractor 
shall use certain stores to be provided by the Employer as shown in the 
schedule of materials hereto annexed, the contractor shall be bound to procure 
and shall be supplied such materials and stores as are from time to time 
required to be used by him for the purpose of the contract only and value of 
the materials so supplied at the rates specified in the said schedule of 
materials and of the quantities incorporated in the work may be set of or 
deducted from any sums then due, or thereafter to become due to the  
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contractor under the contract or otherwise or against or from the Security 
deposit. All materials so supplied to the contractor by the Employer shall 
remain the absolute property of the Employer and the contractor shall be the 
trustee of the materials so supplied procured and the said materials shall not 
be removed/disposed off from the site of the work on any account and shall be 
at all times open for inspection by the Engineer or Employer. The contractor 
shall bear all incidental charges for cartage, storage and safe custody of all 
materials and against damage due to 'dampness, rain, sun, fires and theft and 
be fully responsible for their storage and maintenance. Any such material 
unused and in perfectly good condition in the opinion of the Employer at the 
time of the completion of work or termination of the contractor or earlier shall 
be returned to the Employer at a place directed by the Engineer at contractor's 
cost and at rates stipulated in the said schedule but in case the Employer 
decides not to take back the materials the contractor shall have no claim for 
compensation on account of any such materials supplied to him as aforesaid 
being unused by him or for any wastage or damage to any such materials. 

 
(b) If for any reason there is delay or non-supply of material as shown in the 

schedule, the contractor shall procure the same and complete the work in time 
after due intimation and approval of the Employer. The difference in price 
(between his procurement price and price shown in the schedule) shall be paid 
to the contractor. However, in case approval of the Employer is not given, only 
suitable extension of time would be considered and no other claim of 
compensation/damages shall be payable by the Employer. 

 
(c) After completion of the work or on determination/ termination of the contract, the 

theoretical quantity of cement to be used in work shall be calculated on the basis 
of statement showing quantity of cement to be used in different items of work 
provided in current Schedule for the purpose printed by CPWD. In case any item is 
executed for which the standard contents for the consumption of cement are not 
available in the above mentioned statement or cannot be derived from this 
statement, the same shall be calculated on the basis of standard formula to be laid 
down by the Engineer. Over this theoretical quantity of cement shall be allowed a 
variation up to 3% plus/minus for works estimated cost of which as put to tender 
is not more than Rs.10 lakhs and up to 2% plus/ minus for works estimated cost of 
which as put to tender is more than Rs. 10 lakhs. The difference in the quantity 
actually issued to the contractor and the theoretical quantity including authorized 
variation if not returned by the contractor, shall be recovered at twice the issue 
rate, without prejudice to the provision of other conditions regarding return of 
material governing the contract. In the event of its beings discovered that the 
quantity of cement which is less than the quantity ascertained as herein before 
provided (allowing variation on minus side as stipulated above) the cost of 
quantity of cement not so used, shall be recovered from the contractor on the 
basis of stipulated issue rates and cartage to site. 

 

 
(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case 

of steel reinforcement structural steel sections (each diameter/ section or  
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category shall be considered separately) except that the theoretical quantity of 
the steel be taken as the quantity required as per design or as authorized by 
the Engineer, including lappages, plus 3% wastage due to cutting into pieces. 
Over this theoretical quantity 2% plus/ minus shall be allowed as variation due 
to wastage. 

 
(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case 

of cables; (other than under-ground cables) wires, conduits/ GI pipes, GI/ MS 
sheets used in various items of work shall be calculated on the basis of 
measurements recorded in the measurement books for the purpose of 
payment and for assessing the Consumption of materials used in the works. 
Over this quantity a variation of 5% plus shall be allowed for wastage of 
materials during execution in case of cables (other than under-ground cables), 
wires, conduits GI pipes, and 10% plus in case of GI/ MS Sheets. 

 
(f) The provisions made above are without prejudice to the right of the Employer 

to take action against the contractor under the conditions of the contract for 
not doing the work according to the prescribed specifications. 

 
(g) “In case of easy availability of approved quality of cement and steel in the 

open market it will be Employer's discretion to make these items as 
contractor's supply". 

 
8. Testing of Materials 
 

The contractor shall provide assistance, instruments, materials, Labour and any other 
arrangement normally required for testing, checking of materials and workmanship as 
stipulated in the specifications and by statutory authority at his own cost. The Employer 
has the right to appoint the testing authorities. The contractor shall pay for the cost of 
test samples, its packing, transportation including testing fees. Failings his so doing, 
the same shall be provided by the Engineer at the expense of the contractor and the 
expenses may be deducted from any money due to the contractor under the contract 
and/ or from the Security Deposit or proceeds thereof or of a sufficient portion thereof. 

 
9. Contractor's Engineers/ Foreman & Workman 
 

(a) The contractor shall give all necessary personals superintendence during the 
execution of the (work and as long thereafter as the Engineer may consider 
necessary until the expiration of the Defects Liability Period. The contractor shall 
employ competent Site-Engineer/ Foreman as per CPWD norms and as approved 
by the Engineer Whose qualification must conform to the requirement specified by 
the Engineer who shall be constantly in attendance of the work while the men are 
at work. Any directions, explanations, instructions or notices given by the 
Engineer to such Site-Engineer or Foreman or any other authorized agent shall be 
held to be given to the contractor. 

 
(b) Contractor's Site Superintendence Staff to be employed by contractor on works: 

The contractor shall employ the following technical staff during execution of works  
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(a) For building and road works 
 

(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs  
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years  

when the tendered cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs. 
(iii) One qualified Diploma holder when the tendered cost of work is more than  

RS.2lakhs but less than RS.5Iakhs.  
(b) For sanitary and water supply works 
 

One qualified diploma holder with experience of not less than 5 years, out of which one 
year should be in sanitary and water supply works when the tendered cost of work is 
more than Rs. 50,000. 

 
(c) For electrical works 
 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 
recognized university with an experience of not less than 3 years or a Diploma 
holder in Electrical Engineering with an experience of not less than 7 years when 
the tendered cost of the work is not less than RS.1.5 lakhs.  

(ii) One Graduate Electrical Engineer with two years’ experience or a Diploma holder 
in Electrical Engineering with experience of not less than 3 years when the 
tendered cost of the work is more than RS. 75,000 but less than Rs. 1.5 lakhs.  

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 
years when tendered cost of work is more than Rs. 37,000, but less than Rs. 
75,000.  

(iv) One licensed Supervisor with experience of not less than 3 years when the 
tendered cost of work is more than Rs. 7,500 and less than Rs. 37,000.  

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be 
liable to pay reasonable amount not exceeding the amount shown below for each 
month. of default. These recoveries are subject to modification, from time to time by 
CSIR based on CPWD.  
(i) In case when a Graduate Engineer is to be employed Rs. 3,000  
(ii)  In case when a qualified Diploma holder is required to be employed Rs. 1,500  
(iii) In case when a technical Supervisor is required to be employed Rs. 750  

(e) The contractor shall on the request of the Engineer immediately dismiss from the 
works any person employed thereon who may in the opinion of the Engineer be 
unsuitable or incompetent or who may in the opinion of the Employer misconduct 
himself. 

 
10. Access 
 

(a) The Engineer, and the Employer or its representatives shall at all reasonable time 
have free access to the works and/or workshops, factories or other places the 
materials are being prepared or constructed for the contract and also to any place 
where the materials are lying or from which they are being obtained and the 
contractor shall give every facility to them for inspection. Except the 
representatives of statutory authorities and those mentioned above no other  
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person shall be allowed on the works at any time without the permission of the 
Engineer. 

 
(b) If any work is to be done at a place other than the site of works, contractor shall 

obtain written permission of the Engineer. 
 
11. Variation & Price for Variation 
 

(a) The Engineer with the approval of the Employer shall have powers to make any 
alterations/ omissions/ additions and/ or substitutions from the originals 
specifications, drawings, designs and written instructions of such alterations, 
omissions, additions, substitutions shall not invalidates the contract and any 
altered, additional or substituted work which the contractor may be directed to do 
in the manner specified above as part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the 
main work. The rates for such altered, additional or substituted work under this 
clause shall be worked out in accordance with the following provisions in their 
respective order.  

(b) If the rates for the altered, additional, or substituted work are specified in the 
contract for the work, the contractor is bound to carry out the altered, additional, 
or substituted work at the same rates as are specified in the contract for the work.  

(c) If the rates for the altered, additional, or substituted work are specified in the 
contract for the work, the contractor is bound to carry out the altered, additional, 
or substituted work at the same rates as are specified in the contract for the work.  

(d) If the rates for the altered, additional, or substituted work cannot be determined 
in the manner specified in sub-clause (b) and (c) above, then the contractor shall, 
with 10 working days from the date of receipt of the order to carry out the work 
through notice in writing; inform the Engineer of the rate which it is his intention 
to charge for such class of work, supported by analysis of the rate claimed which 
shall be based on actual cost of work plus 10% as contractor's profit and over-
heads except in case of departmental materials for which contractors profit and 
over-heads shall be 2.5%. When such notice has been given, the Engineer 
with1he consent of the Employer may agree to such a rate but if the Engineer 
does not agree to the contractor's rate the Engineer may cancel his order to carry 
out such class of work and arrange to' carry out in such a manner as he may 
consider advisable.  

(e) Under no circumstances, the contractor shall suspend do the work on the plea of 
non-settlement of rates of items falling under the clause.  

(f) “Deviation limits”  
Building work 30% 
Maintenance/emergency woks 50% 
Foundation works 100% 
Services works 30% 

 
12. Faulty Materials, Workmanship & Defects After Completion 
 

(a) The Engineer shall have powers to require the removal from the site of all 
materials and work which in his opinion are not in accordance with specifications  
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and in case of default, the Engineers shall be at liberty to employ other persons to 
remove the same without being answerable or accountable for any loss or, 
damage that may happen or arise to such materials to be substituted thereof and 
in case of default the Engineer may cause the same to be supplied and all costs 
which may attend such removal and/ or substitution are to be borne by the 
contractor.  

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical 
examination that any work has been executed with unsound, imperfect, or 
unskillful workmanship or with materials of any inferior description, or that any 
materials or articles provided by him for the execution of the work are unsound or 
of a quality inferior to that contracted for or otherwise not in accordance with the 
contract, any defects, shrinkage or other faults which may appear within the 
defects liability period of 12 months from the date of completion arising in the 
opinion of the Engineer, the contractor shall on demand in writing which shall be 
made within 12 months of the completion of the work from the Engineer 
specifying the work, materials, articles defects or other faults complained of 
notwithstanding that the same may have been passed, certified and paid for, 
forthwith rectify, or remove and reconstruct the work so specified in whole or in 
part, as the case may requires or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at 
his own cost. In case of any such failures, the Engineers may rectify or remove or 
re-execute the work or remove and replace with others, the material or articles 
complained of as the case may be at the risk and cost in all respects of the 
contractor.  

(c) In lieu of rectifying the work not done in accordance with the contract, the 
Employer may, allow such work to remain, and in that case make allowance for 
the difference in value, together with such further reduction as in his opinion may 
be reasonable.  

(d) Provided always that nothing in this clause shall relieve the contractor from his 
liability to execute the works in all respects in accordance with the terms and 
conditions of this contract, or from his liability to make good all defects. 

 
13. Works to Be Open for Inspection 
 

(a) All work under or in course of execution or executed in pursuance of the contract 
shall at all times be open to the inspection and supervision of the Engineer and 
the contractor shall at all times, during the usual working hours, and at all other 
times at which reasonable notice of the intentions of the Engineer to visit the 
works shall have been given to the contractor, either himself be present to receive 
order and instruction or have a responsible agent duly accredited in writing 
present for that purpose.  

(b) The contractor shall give not less than seven days’ notice in writing to the 
Engineer before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is so covered up or placed beyond 
the reach of measurement and shall not cover up and place beyond the reach of 
measurement, any work without the consent in writing of the Engineer and the 
Engineer shall within the aforesaid period of seven days inspect the work, and if 
any work shall  
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be covered up or placed beyond the reach of measurement without sud1 notice 
having been or the Engineer's consent obtained the same shall be uncovered at 
the contractor’s expense or in default thereof. no payment or allowance shall be 
made for such work or the materials with which the same was executed 

 
14. Assignment or Sub-Letting 
 

(a) The contract shall not be assigned or sublet without the written approval of the 
Employer. And if the contractor shall assign or sub-let his contract or attempt to 
do so or become insolvent or commence any insolvency proceedings or make any 
composition with his creditors or attempt to do so or if any bribe, gratuity or gift, 
loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly 
or indirectly, be given, promised or offered by the contractor or any of his 
servants or agents to any person in the employment of the Employer in any way 
relating to his office or employment, or if any such employee or person shall 
become in any way directly or indirectly interested in the contract, the Employer 
shall have the power to adopt any of the courses specified under clause-23 as 
may be best suited to the interest of the Employer and in the event of any of the 
courses being adopted the consequences specified in the said clause shall ensure.  

(b) Where the contractor is a partnership firm, the approval in writing of the Employer 
shall be obtained before any changes in the constitution of the firm. Where the 
contractor is an, individual or a Hindu undivided family business concern such 
approval as aforesaid shall likewise be obtained the contractor enters into any 
partnership agreement hereunder the partnership firm would have the right to 
carry out the work hereby undertaken by the contractor. If previous approval as 
aforesaid is not obtained, the contract shall be deemed to have been assigned or 
sublet in contravention of clause 13 (a) and the same action may be taken and 
the same consequences shall ensue as provided in the said clause 13 (a). 

 
15. Indemnifying Against Damages to Persons, Property & Statutes 
 

The contractor shall take all precautions to avoid all accidents by exhibiting necessary 
caution boards day and night, speed limit boards, red flags. red lights and providing 
barriers. He shall be responsible for all damages and accidents caused due to 
negligence on his part. No hindrance shall be caused to traffic during the execution of 
work. 

 
(a) The contractor shall be responsible for all injury to persons, animals or things, and for 

all damage, whether such injury or damage arises from carelessness or accident in 
any way connected therewith. This clause shall be held to include interalia any 
damage due to causes is aforesaid to work, building (whether immediately adjacent 
or otherwise) and to roads, streets, foot paths, bridges or ways as well as all damage 
caused to the buildings and works forming the subject of this contract by inclemency 
of weather. The contractor indemnifies the Employer and holds him harmless in 
respect of all expenses arising from such injury or damage as aforesaid and also in 
respect of any award of compensation or damage consequent upon such claim 
including legal costs.  
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(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as 
to deliver the whole of the contracted works complete and perfect in every respect 
and so as to make good and otherwise satisfy all claims for damage as aforesaid to 
the property of third parties. 

 
(c) The contractor also indemnifies the Employer against all claims which may be made 

upon the Employer for acts during the currency of this contract by any employee or 
representative of an employee of the contractor or any sub-contractors, employed by 
him, for any injury to or loss of life, of such employees, or for compensation payable 
under any law for the time being in force to any workmen or to the representative of 
any deceased or incapacitated workmen. 

 
(d) The contractor also indemnifies the Employer against all claims which may be made 

upon the Employer for acts during the currency of this contract by the Central/ State 
Government or local Municipal authorities for the noncompliance of any laws, 
regulations, rules pertaining to wages act, safety act in force and any amendments 
thereof in respect of all Labour and apprentices directly or indirectly employed in the 
work under this contract. 

 
(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of 

any damages, compensation costs, charges and/ or expenses arising or accruing from 
or in respect of any such claim and/ or damages as aforesaid from any sum or sums 
due or to become due to the contractor or security deposit. 

 
(f) The contractor shall indemnify the employer against any action, claim or proceedings 

relating to infringement or sue of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contact. In the event of any claims made under or action brought 
against the Employer in respect of any such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expense, to 
settle any dispute or to conduct any litigation that may arise there from. Provided that the 
contractor shall not be liable to indemnify the Employer if the infringement of the patent 
or design or any alleged patent or design right is the direct result of an order passed by 
the said Employer or his authorized representative. 

 
16. Lien in Respect of Claim in Other Contracts 
 

(a) Any sum of money due and payable to the contractor including the security deposit 
under the contract may be withheld or retained by way of lien by the Employer or 
Government or any other contracting person or persons against any claim of the 
Employer or Government or such other persons in respect of payment of a sum of 
money arising out of or under any other contract made by the contractor with the 
Employer or Government or with such other persons. 

 
(b) It is agreed term of the contract that the sum of money so withheld or retained under 

this clause by the Employer will be kept withheld or retained as such by the Employer 
or till his claim arising out of in the same contract or any other contract is either 
mutually settled or determined by the Arbitrator if the contract is governed by  
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arbitration clause or by the competent court as the case may be, and that the 
contractor shall have no claim for interest or damages whatsoever on this account or 
any other ground in respect of any sum of money withheld or retained under this 
clause and duly notified as such to the contractor. 

 
17. Withholding & Lien in Respect of Sums Claimed 
 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under 
the contract against the contractor, the Employer shall be entitled to withhold arid 
also have a lien to retain such sum or sums in whole or in part from the security 
deposit if any deposited by the contractor and for the purpose aforesaid, the 
Employer shall be entitled to withhold the security deposit, if any, furnished as the 
case may be and also have a lien over the same pending finalization or adjudication 
of any such claim. In the event of the security deposit being insufficient to cover the 
claimed amount or amounts or if no security deposit has been taken from the 
contractor, the Employer shall be entitled to withhold and have a lien to retain to 
the extent of such claimed amount or amounts referred to above, from any sum or 
sums found payable or which at any time thereafter may become payable to the 
contract under the same or any other contract, with the, Employer or any 
contracting person pending finalization or adjunction of any such claim. 

 
It is an agreed terms of the contract that the sum of money so withheld or retained 
under the lien referred above, by the Employer will be kept withheld or retained as 
such by the Employer till the claim arising out of or under the contract is 
determined by the Arbitrator (if the contract is governed by the arbitration clause) 
or by the competent court as the case may be and that the contractor will have no 
claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as such 
to the contractor. For the purpose of this clause, where the contractor is a 
partnership firm or a limited company the Employer shall be entitled to withhold 
and also have a lien to retain towards such claimed amount or amounts in whole or 
In part from any sum payable to any Partner/ Limited company as the case may be, 
whether in his individual capacity or otherwise. 

 
(b) The Employer shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting vouchers, 
abstract etc., to be made after payment of the final bill and if as a result of such 
audit and technical examination any sum is found to have been over paid in respect 
of any work done by the contractor under the contract or any work claimed by him 
to have been done by him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over payment and it shall be 
lawful for the Employer to recover the same from him in the manner prescribed in 
sub-clause (a) of this clause or in any other manner legally permissible; and if it is 
found that the contractor was paid less than what was due to him under the 
contract in respect of any work executed by him under it, the amount of such 
under-payment shall be duly paid by the Employer to the contractor. 

 
Provided that the Employer shall not be entitled to recover any sum over-paid, nor  
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the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Employer on the one hand, and the 
contractor on the other hand under any term of contract permitting payment for 
work after assessment by the Employer. 

 
18. In-Case of Death of Contractor 
 

Without prejudice to any of the rights of remedies under this contract, if the 
contractor dies, the Employer shall have the option of terminating the contract 
without compensation to the contractor. 

 
19. Sub -Contractors 
 

The Employer reserves the right to use the premises and any portion of the site for 
the execution of any work not included in the contract. The contractor is to afford all 
reasonable facilities to all sub-contractor, specialists, merchants, tradesmen and 
others who may at any time be appointed by the Employer for executing any work or 
supplying any goods relating to the construction, servicing, equipping or furnishing of 
the work under this contract. 

 
20. Compliance to Labour Laws & Apprentice Act 
 

The contractor shall comply with the provisions of the Minimum Wages Act, 1948, 
Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed 
there under and other labour laws affecting contract labour and Apprentice Act, 1961 
and the rules and orders framed there under that may be in force or brought into 
force from time to time. 

 
Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and 
Contract Labour (R&A) Central Rules 1971 before commencing work and which should 
be valid till the completion. 

 
21. Compensation for Delay 
 

(a) The time for carrying out the work as entered in the tender shall be strictly 
observed by the contractor and shall be deemed to be essence for the contract on 
the part of the contractor. The work shall throughout the stipulated period of the 
contract be proceeded with all due diligence and the contractor shall pay as 
compensation an amount equal to ONE PER CENTOR such smaller amount as the 
employer (whose decision in writing shall be final) may decide on the amount of 
the whole work as shown in the agreement, for every week that the work remains 
uncommented or unfinished after the purpose. 

 
(b) And further to ensure good progress during the execution of the work, the 

contractor shall be bound in all cases. in which the time allowed for any work 
exceeds one month (say for special jobs) to complete one-eighth of the whole of 
the work before one-fourth of the whole time allowed under the contract has 
elapsed: three-fourths of the work before three-fourths of such time has elapsed.  
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However, for special jobs if a time schedule has been submitted by the contractor 
and the same has been accepted by the Employer, the contractor shall comply 
with the said time schedule. In the event of the contractor failing to comply with 
this condition he shall be liable to pay as compensation an amount equal to one 
per cent or such smaller amount as the Employer (whose decision in writing shall 
be final) may decides on the said cost of the work for every week that the due 
quantity of work remains incomplete. Provided that the entire compensation to be 
paid under the provisions of this clause shall not exceed ten percent on the 
estimated cost of the work as shown in the tender. 

 
22. Damage to Works in Consequence of Hostilities or War-Like Operation 
 

(a) The work (whether fully constructed or not) and all materials, machines, tools 
and plants, scaffolding, temporary buildings and others things connected 
therewith shall be at the risks of the contractor until the work has been delivered 
to the Employer and a certificate from him to that effect obtained. In the event of 
the works or any materials properly brought to the site for incorporation in the 
work being damaged or destroyed in consequence of hostilities or war-like 
operations, the contractor shall, when ordered in writing by the Employer, 
remove any debris from the site, collect and properly stored or remove from store 
all serviceable materials salvaged from the damaged work and shall be paid at 
the contract rates in accordance with the provision of this agreement for the work 
of clearing the site 9f debris, stacking, removal of serviceable materials and for 
the reconstruction of all works ordered by the Employer such payment being 
addition to compensation up to the value of the work originally executed before 
being damaged or destroyed and not paid for. In case of works damaged or 
destroyed but not already measured and paid for the damage/ destruction 
suffered and for restoring the material at the rates based on the analysis of rates 
tendered for in accordance with the provision of this agreement. The certificate of 
the Employers regarding the quality and quantity of materials and the purpose for 
which they were collected shall be final and binding on the contractor. 

 
(b) Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or war-like operations (i) unless the contractor had 
taken all such precautions against Air Raid as are deemed necessary by the A. R. 
P. Officers or the Employer, (ii) for any materials etc., not on the site of the work 
or for any tools and plant, machinery, scaffolding, temporary buildings and other 
things not intended for the work.  

(c) In the event on the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Employer. 

 
23. Extension of Time 
 

(a) If the contractor shall desire an extension of time for the completion of the work 
on the grounds of his having been unavoidably hindered in its execution or any 
other ground he shall apply in writing to the Employer within thirty days of the 
date of hindrance on account of which he desires extension-as aforesaid, and the  
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Employer shall, if in his opinion (which shall be final) reasonable grounds shown 
therefore, authorize such extension of time if any, which may, in his opinion, be 
necessary or proper 

 
(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to 

variations, the contractor shall be entitled to ask for extension of time in 
proportion to the increased value of work. 

 
24. Suspension of Work by Contractor 
 

(a) The Employer may without prejudice to his right against the contractor in respect 
of any delay or inferior workmanship or otherwise or to any claims for damages in 
respect of any breaches of the contract and without prejudice to any rights or 
remedies under any of the provisions of this contract or otherwise and whether 
the date for completion has elapsed by notice absolutely determine the contract in 
any of the following cases: 

 
(i) If the contractor having been given by the Engineer to rectify, reconstruct or 

replace any defective work or that the work is being performed in any 
inefficient' or otherwise improper or unworkman-like manner shall omit to 
comply with the requirements of such notice for a period of seven days 
thereafter or if the contractor shall delay or suspend the execution of the work 
so that in the judgment of the Employer (which shall be final and bindings) he 
will be unable to ensure completion of the work by the date for completion or 
he has already failed to complete the work by that date.  

(ii) If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditors shall be appointed or if circumstances shall  
arise which entitle the court of creditor to appoint a receiver or a manager or 
which entitle the court to make a winding up of order.  

(iii)If the contractor commits breach of any of the terms and conditions of this 
contract.  

(iv)If the contractor commits any acts mentioned in clause-23th thereof. 
 

(b) When the contractor has made himself liable for action under any of the cases 
aforesaid, the Employer shall have the following powers: 

 
(i) To determine or rescind the contract as aforesaid (of which termination or 

rescission notice in writing to the contractor under the hand of the Employer 
shall be conclusive evidence). Upon such determination or recession, the 
security deposit of the contractor shall be liable to be forfeited and shall be 
absolutely at the disposal of the Employer. 

 
(ii) The Engineer may employ labour paid by the Employer and to supply materials 

to carry out the work or any part of the work debiting the contractor with the 
cost of the labour and the price of the materials (of the amount of which cost 
and price certified by tile Engineer shall be final and conclusive against the 
contractor) and crediting him with the value of the work done in all respects in  
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the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of his contract. The certificate of the Engineer as to 
the value of the work done shall be final and conclusive against the contractor, 
provided always that action under the sub-clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the Employer are less than amount payable to the contractor at his 
agreement rates, the difference should not be paid to the contractor. 

 
(iii) After giving notice to the contractor to measure up the work of the contractor 

and to take such part thereof as shall be unexecuted out of his hands and to 
give it to another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the 
original contractor if the whole work had been executed by him (of the amount 
of which exceed the certificate in writing of the Engineer shall be final and 
conclusive) shall be borne and paid by the original contractor and may be 
deducted from any money due to him by the Employer under this contract or 
any other account whatsoever or from his security deposit. 

 
(iv) In the event anyone or more of the above courses being adopted by the 

Employer the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any materials 
or entered into any engagement or made any advances on account or with 
view to the execution of the work or the performance of the contract. And in 
case action is taken under any of the provisions aforesaid, the contractor shall 
not be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer has shall certified 
in writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 

 
25. Secured Advance 

 
The contractor on signing an indenture in the form specified by the Employer during 
the progress of the execution of the work may be paid if agreed by the Employer up 
to 75 percent of the estimated value which shall take into account the market value 
and contractor tendered rates for the finished item of any material which in the 
opinion of the Engineer is likely to be incorporated in the work within next three 
months, are non-perishable and are in accordance with the contract and which have 
been brought on the site in connection therewith and are adequately stored and 
protected against damage by weather or other causes, which have not at the time of 
advance been incorporated in the works. When materials on account of which an 
advance has been made under this clause are incorporated in the worth the amount 
of such advance shall be deducted from the next payment made under any of the 
clause of clauses of this contract. 

 
26. Certificates & Payments 
 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or 
less till the whole of the work shall have been completed and certificate of  
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completion given. But in the case of a work estimated to cost more than Rupees 
ten thousand, the contractor shall, on submitting the bill entitled to receive a 
monthly payment proportionate to the part of the work executed and to the 
satisfaction of the Engineer, whose certificate of the" sum so payable shall be final 
and conclusive against the contractor, provided the amount of work done is as per 
the value of intermediate certificate or for a lesser amount at the discretion of the 
Engineer as mentioned in the NIT. All such intermediate payments shall be 
regarded as payments by way of advance against the/ final payment only and not 
as payments for work actually done and completed and shall not preclude the 
requiring of bad, unsound, imperfect or unskilled work to be removed and taken 
away and reconstructed, or recreated or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of 
any claim nor shall it conclude, determine, or affect in any way the powers of the 
Employer under these conditions or any of them as to the final settlement and 
adjustment of the accounts or in any other way affect the contract. The final bill 
shall be submitted by the contractor within two months of the date fixed for the 
completion of work or of the date of the certificate of completion furnished by the 
Employer and payments shall be made within three months if the value of the 
completed works is up to Rupees Two lakhs and in six months if the same exceeds 
Rupees Two lakhs of the submission of such bill. If there shall be any dispute 
about any item or items of the work then the undisputed item or items only shall 
be paid within the said period of three months or six months as the case may be. 

 

 
(b) Whenever there is likely to be delay in recording detailed measurements for 

making a running payment, advance payment without detailed measurements for 
work done worked out at 75 percent of the tendered rates for assessed quantities 
may be made in running account bills by the Employer on the basis of a certificate 
from the Engineer. The advance payments so allowed shall be adjusted in the 
subsequent running bills by taking detailed measurements thereof. Final payments 
shall be made only on the basis of detailed measurements. 

 
(c) A bill shall be submitted by the contractor each month on or before the date fixed 

by the Engineer on printed forms obtainable from the Engineer’s office. The  
Engineer shall take or cause to be taken the requisite measurements for the 
purpose of having the same verified and the claim, as far as admissible, adjusted 
as far as possible, before the expiry of ten days from the presentation of the bills. 
If the contractor does not submit the bill within the time fixed as aforesaid the 
Engineer may take action within seven days of the date fixed as aforesaid, an 
authorised representative to measure up the said work in the presence of the 
contractor whose signature to the measurement will be sufficient warrant and the 
Engineer may prepare the bill from such measurements. 

 
(d) Before taking any measurement of any work the Engineer or his authorised 

representative deputed by him shall give reasonable notice to the contractors. If 
the contractor fails to attend after such notice or fails to sign or to record the 
difference within a week from the date of measurement in the manner required by 
the Engineer then in any such event the measurements taken by the Engineer or  
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by the authorised representative deputed by him as the case may be, shall be 
final binding on the contractor and the contractor shall have no right to dispute 
the same.  

(e) The charges in the bills shall always be entered at the rates specified in the 
agreement or in the case of any extra work ordered in pursuance of these 
conditions and not mentioned or provided for in the agreement at the determined 
as per-clause-10. However in case of partially executed items of work, the 
Employer at his discretion allows proportionate rates for such items of work as 
determined by the Engineer whose certificate of the sum so payable shall be final 
and conclusive against the contractor. 

 
27. Security Deposit 
 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running 
bill of the contractor till the sum along with the sum already deposited as earnest 
money, will amount to security deposit of the 5% tender value of the work. In 
addition, the contractor shall be required to deposit an amount equal to 5% of the 
tendered value of the contract as Performance Security within the period 
prescribed for commencement of work in the letter of award issued to him.  

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the 
contractor to the Employer as part of the Security deposit and the bank goes Into 
liquidation or for any reason is unable to make payment against the said fixed 
deposit receipt,. the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the Employer 
to make good the deficit of such sum from the running bill as mentioned above. 
Such deductions will be held by the Employer by way of security deposit, provided 
always that the Employer for this purpose shall be entitled to recover the said 
percentage of the amount from each running bill till the balance of the amount of 
security deposits is realized. All compensation or the other sums of money 
payable by the contractor under the terms of this contract may be deducted from 
the security deposit or from the interest arising there from or from any sums 
which may be due to or may become due to the contractor by the Employer on 
any account whatsoever and in the event of his security deposit being reduced 
reason of any account whatsoever and in the event of his security deposit being 
reduced reason of any such deductions aforesaid, the contractor shall within ten 
days make good in cash or further fixed deposit receipt pledged in favour of the 
Employer. The security deposit shall be collected from the running bills of the 
contractor at the rates mentioned above and the earnest money if deposited-at 
the time of tenders will be treated as part of the security deposit. 

 
(c) The contractor if he so desires may furnish fixed deposit receipt in advance 

towards the security deposit. Such fixed deposit receipt shall be of a minimum 
value of Rs.25,OOO/- each. (The last such fixed deposit receipt could be of a 
lower value on the basis of the amount) In case any recovery is effected from 
running account bills, such recovered amount shall not be replaced with fixed 
deposit receipt. It is in the contractor's interest to keep a ward about the 
adequacy of the fixed deposit receipt submitted.  
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(e) No partial refund of security deposit shall be made during the defect liability 
period. In case the final bill is not settled within stipulated period for reasons 
beyond control and the Employer is satisfied that the security deposit is not 
required for adjustment of Employer dues or whatsoever dues either in this or any 
other contract then this security deposit either in full or in part could be refunded 
at the sole discretion of the Employer. However, release of security deposit would 
be only after written clearance of Labour Officer regarding no dues or claims is 
received. 

 
(f) In case of termination of contract, this security deposit shall be forfeited and 

amount necessary to makeup this amount shall be recovered from money due to 
the contractor under this contract, or any Contract with the Employer. 

 
28. Completion Certificate 
 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Employer and within ten days of the receipt of such notice the-Engineer 
shall inspect the work. It there is no defect in the work the Employer shall furnish the 
contractor with certificate of completion otherwise a certificate of completion indicating 
defects shall be issued but the work shall not, considered to be completed until the 
contractor shall have removed from the premises on which the work shall be executed an 
the scaffolding, surplus material, rubbish, and all the huts and sanitary arrangements 
required for his work, people on the site in connection with execution of the works as shall 
have been erected or constructed by the contractor and cleaned of the dirt, splashes, 
droppings of finishing items from all wood work, doors, windows, walls, floors or other 
parts of any building, in upon or about which the work is to be executed or of which he 
may have had possession for the purpose of the execution thereof. If the contractor shall 
fail to comply with requirements of this clause on or before the fixed for the completion of 
the work, the Employer may at the risk and cost of the contractor take action as he may 
think fit and the contractor shall have no claim except for any sum actually realized by the 
sale thereof. 

 
29. Escalation  

(a) If the prices of materials not being supplied by the Employer and/ or wages of 
labour required for execution of the works increase, the contractor shall be 
compensated for such increase as per provisions detailed below and the 
amount of the contractor shall accordingly be varied, subject to the condition 
that compensation for escalation in prices shall be available only for the work 
done during the stipulated period of the contract including such period for 
which the contract is validly extended under the provisions of Clauses-22 of 
General Conditions of Contract without levy of compensation under Clause-20 
of General Conditions of Contract and also subject to the condition that no 
such compensation shall be payable for a work and also which the stipulated 
period of completion is eighteen months or less. Such compensation for 
escalation in the prices of materials and labour when due shall be worked out 
based on the following provisions.  

(i) The base date for working out such escalation shall be the last date on which 
the tenders were stipulated to be received.  
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(ii) The cost of work on which escalation will be payable shall be reckoned as 85% 

of the cost of the work as per the bills, running or final, and from this amount 
the value or material supplied by the Employer and proposed to be recovered 
in the particular bill shall be deducted before the amount of compensation for 
escalation is worked out. In case of materials bought to site for which secured 
advance is included in the bill full value of such materials as assessed by the 
Engineer in charge (and not the reduced amount for which secured advance 
has been paid) shall be included in the cost of work done for operation of this 
clause. Similarly, when such materials are incorporated in the work, the 
secured advance is deducted from the bill full assessed value of the materials 
originally considered for operation of this clause shall be deducted from the 
cost of work shown in the bill running or final. Further the cost of work shall 
not include any work for which payment is made for any item at prevailing 
market rates. 

 
(iii) The compensation for escalation for materials & labour shall be worked out as 

per the formula given below: 
 
= W X A/100 X (MI-MI0)/MI0.  

= Variation in material cost Le. increase or decrease in the amount in rupees to 
be paid or recovered  

= Cost of work done worked out as indicated in sub para (ii) above.  

= Component of materials expressed as percent of the total value of work and 
is predetermined as 75  

= Index numbers of Wholesale Prices in India for all commodities published by 
the Reserve Bank of India for the period under reckoning  
Index numbers of Wholesale prices in India for all commodities published  

= by the Reserve Bank of India and valid on the stipulated date of receipt of 
tenders  

= W X B/100 X (LI-LI0)/LI0  

= Variation in labour cost, that is, increase or decrease in the amount in rupees 
to be paid of recovered  

= Value of work done, worked out as indicated in sub para (ii) above.  

= Component of labour expressed as percent of the total value of work and is 
predetermined as 25  
All  India  consumer price index  numbers for workers published  by  the  

= Reserve Bank of India for the period under reckoning as for the period 
under consideration  
All India consumer price index numbers for industrial workers published  

= by the Reserve Bank of India and valid on the stipulated date of receipt of 
tenders. 

 
(b) The following principle shall be followed while working out indices mentioned 

in sub para (iii) above. 

 
(i) The compensation for escalation shall be worked out at yearly intervals and 

shall be with respect to the cost of work done during the six calendar 
months of the said work. The first such payment shall be made at the end  
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of the six months after the month (excluding) in which the tenders was 
accepted and thereafter at six monthly intervals. At the time of completion 
of work, the last period for payment might become less than six months, 
depending on the actual date of completion 

 
(ii) The index (MI or LI) relevant to any six months for which such 

compensation is paid shall be the arithmetical average of the indices 
relevant to the six calendar months. If the period up to date of completion 
after the six months covered by the last such installment of payment, is 
less than six months the index MI or LI shall be the average of indices for 
the months falling within that period. 

 
(iii)The base index (MI or LI) shall be the relating to the months in which the 

tender was stipulated to be received. 
 

(c) In the event the price of materials and/ or wages of labour required for 
execution' of the work decreases there shall be downward adjustment of the 
cost of work so that the price of materials and/or wages of labour shall be 
deductable from the cost of work under this contract and in this regard 
formula herein before stated under this clause shall mutatis mutandis apply, 
provided that no such adjustment for the decrease in the prices of materials 
and/ or wages of labour aforementioned would be made in case of contracts in 
which the stipulated period of completion of the work is eighteen months or 
less. 

 
(d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & 

Electronics Manufacturers' Association) Clause for escalation in case of 
specialized works e.g lifts and electrical and mechanical installations etc. 
where the price variation is not similar to building works. 

 
30. Arbitration 
 

(a) Except where otherwise provided in the contract, all questions and dispute relating to 
the interpretation of the specification, designs, drawings and instructions, herein 
before mentioned, and as to the quality of workmanship or materials used in the work 
or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, specifications, estimates, 
instructions, orders on these conditions or otherwise concerning the works, or the 
execution or failure to execute the same, whether arising during the progress of the 
work or after the completion or abandonment thereof, shall be referred to the sole 
arbitration of the person appointed by the Director General, Council of Scientific and 
Industrial Research. The arbitrator shall be appointed within 30 days from the receipt 
of a request by any party. The arbitrator to whom the matter is originally referred, 
being unwilling or unable to act for any reason, the Director General shall appoint 
another person to act as arbitrator in accordance with the terms of the contract. Such 
person shall be entitled to proceed with the reference from the stage at which it was 
left by his predecessor. The arbitrator shall give speaking award. The Award of the 
Arbitrator shall be final and binding on the parties. The cost of the Arbitrator shall be  

 
 
 
CSIR – NAL General Conditions of Contract (GCC) Page 32 of 55  



CSIR – National Aerospace Laboratories 
Estate & Building Section, Bengaluru – 17.  

 
 

borne equally by both the parties. 
 

(b) It is also a term of the contract that the party invoking arbitration shall specify the 
dispute or disputes to be referred to arbitration under this clause together with the 
amount or amounts claimed in respect of each such dispute. 

 
(c) It is also a term of the contract that if the contractor does not make any demand for 

arbitration in respect of any claim in writing within 90 days of receiving the intimation 
from the Employer that the bill is ready for payment, the claim of the contractor will 
be deemed to have been waived and absolutely barred and the Employer shall be 
discharged and released of all liabilities under the contract in respect of these claims. 

 
(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or 

any statutory modification or re-enactment thereof and the rules made there under 
and for the time being inforce shall apply to the arbitration reference under this 
clause. 

 
31. Dismantled Material:  

The contractor shall treat all material obtained during dismantling of a structure, 
services sub systems/ installations, excavation of the site for a work etc., as 
employer's property and such material shall be disposed of to the best advantage of 
the Employer according to the instructions issued in writing by the Engineer. 

 
32. Performance Guarantee  

Performance Guarantee may be taken from the contractor before the award of work, 
by the officer authorized to award the contract, if and where considered necessary, to 
ensure that a part or whole of the contract is completed by the contractor. In case of 
non-performance this guarantee could be encashed.  
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IV SPECIAL CONDITIONS – I 
 
1. These special condition are meant to amplify the general specifications and general 

conditions of contract. 

 
2. Work shall be done as per CPWD specification. 
 

Incase of any discrepancy the order of precedence in interpretation shall be as under. 
 

(i) Schedule of quantities  
(ii) Drawings  
(iii) Additional conditions  
(iv) General conditions of contract  
(v) Special condition  
(vi) Additional Technical Specifications  
(vii) CPWD latest Civil and Electrical Specification  
(viii) IS Codes  
(ix) International Codes  
(x) Best Engineering Practice. 

 
3. Steel 
 

(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement 
bars for RCC work. For all other items of steel work the contractor shall procure the 
same. 

 
(ii) Reinforcement bars for RCC work will be issued in available coils and straight 

lengths. No claim for straightening the bars whatsoever shall be entertained. 
 

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight 
basis, weight being calculated with the help of the standard sectional weights as 
given in the CPWD latest specifications for conversion of length to weight. 
However, for bars up to and including 10 mm dia the following procedure shall be 
adopted. The average sectional weight for each diameter shall be arrived at from 
samples from each lot of steel received at site. The actual weight of steel issued 
$hall be modified to take into account the variations between the actual and the 
standard coefficient and the contractor's account will be debited by the cost of this 
modified quantity only. 

 
(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter 

wise for the purpose of penal recovery as envisaged in the contract. 
 
4. Cement  

Cement to be issued as stated elsewhere in the contract shall be only for site work. 
For factory made products such as Pre-cast tiles, Hollow concrete blocks, RCC pipes 
etc. cement shall not be issued. 

 
5. Unless otherwise provided in the schedule of quantities the rates tendered by the 

contractor shall apply for all heights, lifts, leads and depths of the work and nothing 
extra shall be payable on this account.  
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6. The surplus excavated earth which is beyond the requirement of the Employer's work 

may be allowed by the Employer to be disposed off by the contractor on his own or 
sell the surplus excavated earth to private parties at his discretion but nothing extra 
will be paid for the carriage or disposal of surplus earth if the same is not required for 
any other work of the Employer. 
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V.ADDITIONAL CONDITIONS 
 
1. The structural and architectural drawings, shall at all-time be properly correlated 

before executing any work. However, is case of any discrepancy in the item given in 
the schedule of quantities appended with the tender and drawings relating to the 
relevant item the former shall prevail unless and otherwise given in writing by the 
Engineer. 

 
2. No payment shall be made to the contractor for any damage caused by rain snowfall, 

floods or any other natural cause whatsoever during the execution of work. The 
damage to work will be made good by the contractor at his own cost and no claim on 
this account shall be entertained. 

 
3. All materials used shall be as per specifications and 151 marked wherever applicable. 

151 marking referred relates to latest BIS code as published by Bureau of Indian 
Standards up to 30 days before the date of opening the tender. 

 
4. The contractor shall give a performance test of the entire installation(s) as per 

standard specifications and/ or as directed by the Engineer and will also submit. Test  
certificates as are required by Municipal. Electrical authority or any other authority. 
Nothing extra shall be payable for the same other than the fees paid to such 
authorities which shall be reimbursed on production of receipts. 
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                                        VI INDENTURE FOR SECURED ADVANCE 
 

This indenture made the __________________day of____________20______between 
_____________________ (hereinafter called the contractor which expression shall where the 
context so admits or implies be deemed to include his heirs, executors, administrators and 
permitted assignees) of the one part and Council of Scientific & Industrial Research, New Delhi, a 
Society registered under the Societies Registration Act 1860 (hereinafter called the Employer 
which expression shall include its successors and assignees and authorised officer of the Society) 
of the other part. 

 
WHEREAS by an agreement dated________________ (hereinafter called the said 
agreement) the contractor has agreed AN D WH EREAS the contractor has applied to the 
Employer that he may be allowed advances on the security of materials absolutely belonging 
to him and brought by him to the site of the works the subject of the said agreement for use 
in the construction of such of the works as he has undertaken to execute at rates fixed for 
the finished work (inclusive of the cost of materials and labour and other charges) AND 
WHEREAS the Employer has agreed to advance to the contractor the sum of 
Rs._______________(Rupees_____________________) on the security of materials the 
quantities and other particulars of which are detailed in accounts of secured advances 
attached to the running account Bill for the said works signed by the contract on  
________________and the Employer has reserved to himself the options of making any 
further advance or advances on the security of other materials brought by the contractor to 
the site of the said works. Now THIS INDENTURE Witnesses that in pursuance of the said 
agreement and in consideration of the sum of Rs. ______________________on or before 
the execution of these presents paid to the contractor by the Employer (the receipt whereof 
the contractor both hereby acknowledge) and of such further advances (if any) as may be 
made to him as aforesaid the contractor both hereby convince and agree with the Employer 
and declare as follows: 
1. That the said sum of Rs._____________ ___advanced by the Employer to the 

contractor as aforesaid and all or any further sum or sums advanced as aforesaid 
shall be employed by the contractor in or towards expediting the execution of the said 
works and for no other purpose whatsoever. 

 
2. That the materials detailed in the said account of secured advance which have been 

offered to and accepted by the Employer as security are absolutely the contractor's 
own property and free from encumbrance of any kind and the contractor will not 
make any application for or receive a further advance on the security of materials 
which are not absolutely his own property and free from encumbrances of any kind 
and the contractor indemnifies the Employer against all claims to any materials in 
respect of which an advance has been made to him as aforesaid. 

 
3. That the materials detailed in the said account of secured advances and all other 

materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (hereinafter called the said materials) shall be used by the 
contractor solely in the execution of the said works in accordance with the directions 
of the Engineer and in the term of the said agreement. 
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4. That the contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch. safe custody and protections against all risks of 
the said materials and that until used in construction as aforesaid the said materials-
shall remain at the site of the said works in the contractor's custody and on his own 
responsibility and shall at all times be open to inspection by the Employer or any 
officer authorised by him. In the event of the said materials or any part thereof being 
stolen destroyed or damaged or becoming deteriorated in a greater degree than is 
due to reasonable use and wear thereof the contractor will forthwith replace the same 
with other materials of like quality or repair and make good the same as required by 
the Engineer. 

 
5. That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the Employer or any officer authorised by 
him on that behalf. 

 
6. That the advances shall be repayable in full when or before the contractor receives 

payments from the Employer of the price payable to him for the said works under the 
terms and provisions of the said agreement. However if any intermediate payments 
are made to the contractor on account of work done then on the occasion of each 
such payment the Employer will be at liberty to make a recovery from the contractor's 
bill for such payment by deducting there from the value of the said materials then 
actually used in the construction and in respect of which recovery has not been made 
previously the value for this purpose being determined in respect of each description 
of materials at the rates at which the amount of the advances made these presents 
were calculated. 

 
7. That if the contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms of provisions of the said agreement or 
of these presents the total amount of the advance or advances that may still owing to 
the Employer shall immediately on the happening of such default be repayable by the 
contractor to the Employer together with interest thereon at twelve percent per 
annum from the date or respective dates or such advance or advances to the date off 
repayment and with all costs charges, damages and expenses incurred by the 
Employer in or for the recovery thereof or the enforcement of this security or 
otherwise by reason of the default of the contractor and the contractor hereby 
convenants and agrees with the Employer to repay and pay the same respectively to 
him accordingly. 

 
8. That the contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rs._________________ and any further sum or sums 
advanced as aforesaid and all costs charges, damages and expenses payable under 
these presents PROVIDED ALWAYS AND it is hereby agreed and declared that not 
withstanding anything in, the said agreement and without prejudice to the powers 
contained therein if and whenever the convenient for payment and repayment herein 
before contained shall become enforceable and the money owing shall not be paid in 
accordance therewith the Employer may at any time thereafter adopt all or any of the 
following courses as he may deem best:;-  
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(a) Seize and utilize the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provisions in that 
behalf contained in the said agreement debiting the contractor with the actual cost 
of effecting such completion and amount due in respect of advances under these 
presents and crediting the contactor with the value of work done as if he had 
carried out in accordance with the said agreement and at the rates thereby 
provided. If the balance is against the contractor he is to pay same to the 
Employer on demand. 

 
(b) Removed and sell by public action the seized material or any part thereof and out 

of the money arising .from the sale retain all the sums aforesaid repayable or 
payable to the Employer under these presents and pay over the surplus (if any) to 
the contractor. 

 
(c) Deduct all or any part of the money owing out of the security deposit or any sum 

due to the contractor under the said agreement. 

 
9. That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

 
In witness whereof the said ___________ and _____________ by the order and under the 
direction of the Employer have hereunto set their respective hands the day and year first 
above written. 
 
 
Signed sealed and delivered 
 
By the said contractor: _________________________________________ 
 
In the presence of 
 
Signature : ______________________________________________________ 
 
Name: ________________________________________________ 
 
Address: ________________________________________________ 
 
Signed by  ________________________________________________ 
 
By the order and direction  
Of the Employer: ______________________________________________ 
 
In the presence of 
 
Signature : ____________________________________________________ 
 
 
Name: _______________________________________________________ 
 
Address: _____________________________________________________  
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VII PERFORMANCE GUARANTEE 
 
To 
 

Council of Scientific and Industrial Research 
 

In consideration of Council of Scientific and Industrial Research (hereinafter) called 
"The Council" having awarded to MIs __________________________________________  
______________________________________________________________ a Company 
registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for 
(hereinafter) called the said contract under the terms and conditions of an Agreement 
dated-made between the Council and the 'Contractor hereinafter called the said agreement 
and Council agreed to accept the Council and the Contractor as herein provided for Rs..  
_________________ (Rupees  
____________________________________________________ only) from a Scheduled 
Bank towards due performance of the contract by the Contractor as per the terms and 
conditions of the contract on the condition that the Bank on demand from the Council and 
without demur pay to the Council the aforesaid amount. 
 

 
2. We, _________________________________ Bank Ltd., (hereinafter referred to as the  
'bank' do hereby undertake to pay to the Council and amount not exceeding Rs.  
______________________ against any loss or damage caused to or suffered or would be 
caused to or suffered by the Council by reasons of any breach or breaches of any of the 
terms. of condition of the said agreement by the said contractor. 
 

 

3. We, _________________________________ Bank Ltd., do hereby undertake to pay the 
amounts due and payable under this Guarantee without any demur, merely on a demand 
from the Council by stating the amount claimed is due by way of loss or damage caused to or 
would be caused to or suffered by the Council for reasons of any breach by the said 
contractor(s) of any of the terms conditions contained in the said Agreement or by reason of 
the Contractor(s) failure to perform the said Agreement. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs. __________________________________________________. 
 

 
4. This guarantee shall come into force immediately and continue in force and remain valid 
till six months after the completion of all works under the said contract which according to 
the terms of the said contract, should be six months from the probable date of completion  
viz., the_________________ _____ day of ___________________. If, however, the period 
of the completion of the works under the said contract is for any reason extended and upon 
such extension if the Contractor fails, before the terms of this guarantee expires, to furnish a 
fresh or renewed guarantee for the extended period, the Bank shall pay to Council the said 
sum of Rs. __________  
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5 .This guarantee shall not be affected by any change in the constitution of the Bank or of 
the Contractor. 

 

 
6. Notwithstanding  anything  hereinafter  contained,  the  liability  of  the  Bank  under  this  
guarantee is restricted to Rs.______________________________________________  
(Rupees_________________________________________ only) and the guarantee  
shall remain in force till _________________________day of 20____ unless claim or  
demand under this guarantee is presented to the Bank within six months from that date all 
the rights of Council u'1der this guarantee shall be forfeited and the Bank shall be released 
and discharged from all obligations hereunder.  
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Council of Scientific Industrial Research  
National Aerospace Laboratories,  

P.B No: 1779,  
HAL Airport Road, Kodihalli,  

Bengaluru – 560017. 
 

VIII SPECIAL CONDITIONS – II 
 
These special conditions are meant to amplify the general specifications and general 
conditions of contract. 

 
1. If any discrepancy is noticed between these conditions and specifications, general 

conditions of contract, drawing, etc., the order of precedence would be mentioned in 
Contract Document. 

 
2. Inspection of Site: The Contractors must visit site before giving tender and must get 

acquainted with the working conditions. They should include in their rates all preliminary 
work such as jungle clearance construction of temporary approach roads, cleaning 
rubbish, pumping out water where necessary to make the area fit for further work etc., 
to start work and also complete it. 

 
The contractor will be deemed to have included in their tender rates allowance for all 
such preliminary works. 

 
3. Water Charges for Building Work Including Services:  

Please refer 3 (b) of Contract Document for works. 
 
4. Rates:  

Please refer Clause (5) of Contract Document. 
 
5. Increase in Rate on Account of Increase in Basic Price: 

Please refer Clause (5) and (28) of Contract Document. 

 
6. Rates for doors, windows, glazing, louvers should also include cost of fixing them in RCC 

columns and walls.  
Rates shall also include shutters being fixed side hung, bottom hung, or centrally 
pivoted. 

 
7. Work in Patches and Different Shapes, Cement Slurry Under Flooring etc.,  

Even if not specifically mentioned in the schedule of quantities, including preamble of 
Schedule of quantities, the contractor shall be deemed to have allowed necessary 
materials, labour, tools and plants etc., required for satisfactory completions of the 
items of work as indicated in drawings and description given in building specification 
which shall mean CPWD Specification for works at Delhi Vol, I and II, 1977, unless the 
item specifies labour only or otherwise. Rate quoted also apply for work in patches 
strip, small or large areas, and for different shapes. The rates for flooring shall include 
the cost of cement slurry at bases where required as per specification.  
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8. Quantities: 
 

All the quantities given in the schedule of Quantities are provisional. The contractors 
shall be deemed to have given Balanced Rates for each item, irrespective of the 
quantity to any extent the contractor shall be paid at accepted contract rates only. 
Council reserves the right to increase or decrease to any extent. 

 
9. Measurements 

Under each trade head, various items are given such as RCC Slab, beams, chajjas 
etc., In case of dispute between the contractor and the employer or any ambiguity as 
to under which items a particular work is to be meas4red, the decision of Architect/ 
Engineer shall be final and binding on both the parties to the Contract. 

 
10. Mode of Measurements Not Specified: 
 

If for any items, mode of measurements is not specified the decision of the 
Architect/Engineer about the mode of measurement shall be final and binding both the 
parties to the control. 

 
11. Schedule of Rates and Specifications: 
 

"CPWD" Specifications are to be generally followed. However, the contractor shall 
include in his rates all such items of works which might have been specified as 
payable extra in CPWD schedule of rates but not specifically included in the tender 
schedule but are required to be executed to complete the work in accordance with the 
drawings additional specifications etc., The Employer is not bound to follow the 
practice and mode of measurements followed by other departments. 

 
12. Work on Holidays:  

Contractor shall not carry out work on any Government holidays except with the 
permission of the Civil Engineer-In-charge. The contract period will be inclusive of 
such holidays. 

 
13. Labour Wages: 
 

In labour wages either due to market conditions or by notification or legislation nor 
any claim on that account will be entertained.  

14. Cement Consumption: 
 

Please refer Clause (6) of Contract Document. 
 
15. Other Contractors: 
 

The contractor shall afford every facility to other contractors working in the same 
building or compound. In case of deal in completion of his woil< due to other 
contractor's work the contractor shall only have a right to ask for extension of time 
but no other claims on this or any other account shall be entertained by the Employer. 
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16. Extension of Time: 
 

Contractor hereby agrees that extension of time required for by the contractor, and 
granted by the employer shall be treated as an extension of time without any claim of 
contractor for compensation or damages for any reasons whatsoever including those 
for which the extension is granted. 

 
17. Drawings, Designs, etc: 
 

Department will make all efforts to give all drawings, designs, decisions etc. time to 
time and the contractors shall make request, for the same. No claim whatsoever shall 
however be entertained for compensation of delay in supply of drawings, designs, 
decisions, running payment etc. from the department. Drawings shown at the time of 
issue of tenders and forming part of the contract shall indicate scope of work and 
drawings issued subsequently during the execution of work shall be deemed to be the 
drawings elaborating the basic scheme. If any detailed drawings show an item for 
execution, the contract with his claim in any, for final decision. Decision of the 
Engineer/ Architect, as to whether it is an extra item or not or whether it is covered by 
contract items and if not, what extra rate should be paid shall be final and binding on 
both the parties to the contract i.e. contractor and employer. 

 
18. Running Bills: 
 

Minimum value of work for interim certificate shall be contract amount divided by 
original completion period in months. At the discretion of Civil Engineer a running 
payment may be allowed for a lesser amount but not more than one running 
payment will be made in a month. All interim payments will be certified for payment 
by the Civil Engineer-in-charge of the work and only the final bill will be sent by him 
to the Engineer I Architect mentioned in the Agreement for certification. Secured 
Advance payment will not be treated as running bill if paid separately. 

 
19. Security Deposit: 
 

A sum @ 10 % of the gross amount of the bill shall be deducted from each running 
bill of the contractor till the sum along with the sum already deposited as earnest 
money, will amount to security deposit of 5% of the tendered value of work in 
addition, the contractor shall be required to deposit an amount equal to 5% of the 
tendered value of the contract as performance Security within the period prescribed 
for commencement of work of ward issued to him. In case of termination of contract, 
this Security Deposit shall be forfeited and amount necessary to make up this 
amount shall be recovered from money due to the contractor under this contract, or 
any other contract with COUNCIL OF SCIENTIFIC & INDUSTRIAL, RESEARCH. 

 
20. Work in Subsoil Water/ Rain Water/ Water: 
 

If during execution of work, sub-soil water is met with, or water enters the working  
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space due to rains or any other cause the contractor shall dewater the same by using 
pumps or manual labour and also carry out additional work consequent thereupon, 
including shoring, strutting, work in liquid, slush etc., without extra payment. 

 
21. Heights: 
 

Contractor's rate shall include lifts up to all heights given in drawings or as required 
during execution. Contractors would satisfy themselves for correctness and allow for 
variation if necessary. Nothing extra include in their rate allowance for works at extra 
heights, required double of multiple staging, tall centering, scaffolding, etc., for all 
items including extra labour if any. 

 
22. Steel in RCC Work: 
 

All materials, workmanship and supervising for plain or RCC construction shall be in 
accordance with Indian Standard 456 latest edition. 

 
 
23. Concrete Work (Plain and Reinforced): 
 

a) Concrete members may be required to be finished with plaster or left (fair 
faced) as per drawing or as directed by Architect/ Engineer, The plaster shall 
include for facing out the surfaces required to be plastered. Shuttering 
required for exposed faced concrete shall be measured and paid for 
separately, over normal shuttering if specifically ordered. 

 
b) Grooves up to 20mm X 20mm as per design will be made between exposed 

fair masonry and (fair faces) exposed RCC members without any extra 
charges, if required, during the execution of work. . 

 
c) All RCC columns, beams, lintels may be required to be chamfered at the edges 

up to 20mm or as directed by the Architects/ Engineer for which no extra 
payment will be made whether such chamfering is shown in drawing or not. 
Before making the shuttering, the contractor shall have instructions from 
Architect/ Engineer whether such chamfering is to be done or not. 

 
24. RCC Work: 
 

Mechanical mixers and vibrators will be used for RCC work. Hand mixing and waiving 
use of Vibrator under unavoidable circumstance, may be allowed by the Civil Engineer 
in-Charge. Concrete work plain or RCC (labour, material supervision) WILL CONFIRM 
to IS 456 latest edition. If the item does not give RCC mix by proportion but gives 
grade concrete, suitable mix that will give required strength by getting preliminary 
cubes tested but minimum quantity of cement as mentioned must be used. Strength, 
quality of material workmanship and quality of work should conform to IS 456. Tests 
cubes will be prepared and got tested by the contractor and when directed by the Civil 
Engineer from approved Test House. Contractor shall be responsible to ensure that 
required test results are obtained. Incase the concrete is found to be giving weaker 
test results, the contractor shall have to dismantle and redo the work. However,  
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Architect/ Engineer may accept the substandard work at reduced rates if he is 
otherwise satisfied about its functional utility and rates thus decided shall be final and 
binding on both the parties. All charges connected with preparation of moulds, 
preliminary mix, testing of moulds at the preliminary mix stage and during the course 
of work including testing charges will be borne by the contractor. Concrete shall also 
mean an item of materials for the purpose of testing. Concrete referred to in RCC 
shall be controlled concrete. Preliminary cubes shall be taken whenever change of 
material takes place like change of source etc. Preliminary mix may be designed by 
trial at site or approved at laboratory and the expenditure involved shall be borne by 
the contractor at the preliminary mix stage and during the course of work including 
testing charges will be borne by the contractor. Concrete shall also mean an item of 
materials for the purpose of testing. Concrete referred to in RCC shall be controlled 
concrete. Preliminary cubes shall be taken whenever change of material takes place 
like change of source etc. Preliminary mix may be designed by trial at site or at 
approved laboratory and the expenditure involved shall be borne by the contractor. 

 
25. Drip Groove: 
 

The contractor shall provide drip groove at all ends of slabs/ lintels/ beams if 
required, to protect rain water from entering inside the boundary of the structure, 
within quoted rates of RCC work. 

 

 
26. Projection: 
 

Slab projection beyond the face of wall/ column shall be measured under item RCC 
work in slabs and not under items RCC work in chajjas. 

 
27. Concealed RCC Beams/ Lintels: 
 

If in RCC SLAB, extra bars or steel cages is provided to act as a lintel or a beam over 
an opening the same will be measured as slab and not as beam/ lintel. If in case of 
RCC Wall, extra bars or steel cage is provided to as a lintel or beam over an opening 
the same will be measured as wall and not as Lintel/ beam. RCC Column integrated in 
shear wall shall be measured as wall if the same thickness and as RCC column if its 
thickness is more than that of shear wall. 

 
28. Cantilever Beams, Slabs, Lintels etc.: 
 

Nothing extra will be paid for work in cantilevers and quoted rates shall include work 
in and connected with cantilevers also, including extra cost for keeping centering and 
shuttering for a longer period. 

 
29. Grade Concrete: 
 

a) Minimum quantity of cement to be used in different grades of concrete for nominal 
mix shall be as given below:  
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M-100 ….. 200 Kg per cubic meter 
M-150 ….. 300 kg ____do_____ 
M-200 …. 375 Kg ____do_____ 
M-250 ….. 500 Kg ____do_____ 

 
 
 

1:2:4 RCC mix shall be nominal 
1:1 1/2:3 ____do_____ 
1:1:2 ____do_____ 

 

 

Seven days & 28 days cube 
test strength shall be given as 
per ISI for grade concrete even 
if mix is given by proportion. 
 
 
 

M-150  
M-200  
M-250 

 

 
b) Design Mix: As per IS 456 of Latest edition. 

 
30. Measurements for RCC:  

The rates for RCC items are inclusive of rendering and plastering with cement mortar 
1:3, not more than 6mm thick. The thickness of RCC work shall be taken before 
rendering is done. 

 
31. RCC in Steps, Waistes etc. :  

The rates are inclusive of inclined surface finish shuttering, cantilevered steps of 
shapes, and size as per design or zig zag shaped steps. 

 
32. Precast or Cast Insitu RCC Shelves: 
 

Rate for shelves shall include cost of cutting chases in brick or stone work and fixing 
them and making good. No deduction for bearing of slab in brick or stone work is 
made. RCC in shelves shall be paid including RCC in bearings. 

 
33. M.S. Reinforcement: 
 

Rate quoted for placing in position and fabrication of mild steel or ribbed Tor steel 
reinforcement should include for straightening and cleaning including removing the 
rust of the bars at work site, cutting, cranking, hooking, hoisting at required levels, 
cost of providing and binding wire of 18 to 20 G. etc. complete and no separate 
payment will be made on this accounts. 

 
34. Brick Work: 
 

Rate shall include for tapering of bricks over column footing of in an over walls, steps, 
etc., and for exposed brick work, or any other work. Rate for brick work also includes 
work in pillars and small horizontal courses. 

 
35. Brick Works: Heights/Depths 
 

The height or width of foundation steps and superstructures will be measured as per 
actual. The contractors shall use suitable bricks and adjust the thickness and mortar 
joints to make up the widths or heights as per drawings with due regard to size of 
bricks available.  
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36. Scaffolding, Centering and Shuttering: 
 

Contractors shall use external scaffolding to ensure true line in vertical and horizontal 
Planes, Centering, Shuttering, Scaffolding requiring for execution of this work may 
vary form single floor height to multifloor heights, which may require multiple staging 
scaffolding, Centering and Shuttering. Since the payments will be made to the 
contractor at net quoted rates irrespective of the heights involved the contractors 
must see and study the drawings carefully before tendering their rates. 

 
 
37. Exposed Brick Work: 
 

All brick work which will be exposed shall be done in one plane surface on exposed 
face and all horizontal joints shall be kept truly horizontal in one line and all vertical 
joints shall be truly vertical. Rates of brick work shall be inclusive of exposed brick 
work, and nothing extra will be paid on this account. 

 
38. Frames Shutters: 
 

Allowance for curved or tapered or any shape for shutters and frame. 
 
39. Measurements of Shutters of Doors: 
 

Actual area of wooden shutters provided shall be measured. For rolling shutters, only 
size of opening covered shall be measured. 

 
40 Flush Doors: 
 

Rates shall include forming rebates for double leaf shutters to be provided suitably for 
double leaf opening. 

 
41. Steel Window Painting: 
 

For payment of painting to steel window on both the sides, the actual area of steel 
windows as painted shall be multiplied as per IS 1200 and taken as area of painting 
for payment if not covered by schedule item for steel windows. For wooden doors and 
windows coefficients given in general specification shall be followed. 

 
42. Paintings: 
 

Where wire gauge shutters are provided in addition to normal shutters for painting to 
wire gauge shutters, area of wire gauge shutters multiplied by co-efficient shall be 
paid for. Fixed glazing will be treated as full glazed doors for painting. 

 
43. Glazing: 
 

If glass of required thickness is not available in the market the contractor shall have 
to use next higher thickness available without any extra payment. Thickness of glass  
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be used is 3mm for area up to 2 sq. ft. and for areas between 2 sq. ft. and 10 sq. ft. 
the thickness of glass shall be 4mm. If the area of panel is 10 sq. ft. or more the 
thickness of glass should be 5.5 mm and the cost should include for providing and 
fixing the glass as per above details with mastic patty etc. Fixed glazing shall be 
measured clear between the rebate of frame. 

 
44. Pelmets: 
 

Measurements shall be taken on front face only the sides shall not be measured. 
 
45. Flooring: 
 

Rate for flooring includes work in staircase steps, forming nosing including front and 
sides if required and work in panels. For flooring in steps only top surface would be 
measured and not sides and front though quoted rate shall include finishing sides and 
front as floor. 

 
46. Terrazzo Flooring: 
 

Terrazzo work in tiles- or in situ flooring and dado skirting should be of approved 
make and will have the desired shade, colour and size of marble chips (white, black, 
green, brown & chocolate etc.) in specified proportion. The rate quoted should include 
for flooring in curves etc. 

 
47. Staircases: 
 

Flooring over steps and in nosing shall be paid under the item of flooring and the 
contractors rates shall include for extra shuttering for nosing of required shape with 
or without thread line terrazzo/ plain concrete finish as on steps for exposed of and 
nosing etc., Finishing on risers of steps shall be paid under the items of skirting/ dado 
and nothing extra will be paid for work in steps or risers. 

 
48. Plastering and Skirting: 
 

Minimum 1/2" plaster from wall face should be done, skirting should project 1/4" from 
wall plaster and the quoted rate should include for this irrespective of actual thickness 
of plaster, dado or skirting. The rate quoted for plastering or skirting should include 
for the work in circular shape or curved walls etc. and for giving thread line in plaster 
at junction of RCC and brick work if necessary. The rates should also include for 
additional thickness required on stone works. No additional payment shall be made for 
increase in thickness of plaster on uneven surface. 

 
49. Measurements for Flooring Skirting and Dado Plaster and Finishing Items 

like Snowcem Distemper etc.: 
 

Measurements for all these items shall be taken clear between the walls/ columns. 
Actual area of skirting, dados and finishing items/ like snowcem, distemper, plastic 
emulsion, white/ colour wash shall be measured and paid for as per IS 1200. Area of 
opening, doors and windows shall be deducted on both faces and jambs, sills/ soffits 
shall be measured as per actuals.  
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50. Mortice Lock: 
 

These shall be with heavy gauge iron body 2 1/2" in width, with brass levers 4 not. 
C.P. Iron keys in duplicate with C.P. Iron handles 2 Nos. per lock, cover and looking 
place of C.P. iron complete. 

 
51. Mortice Latch: 
 

These shall be with heavy gauge iron body 21/2" in width C.P. iron handles 2 Nos. per 
latch, brass safety latch, cover and locking plants of C.P. iron complete. Mortice lock 
and mortice latch shall be paid for separately. 

 
52. Beading: 
 

Wooden beading for fixing glass panels and over wooden or board panels of panelled 
shutters will be deemed to be included in the rate of fixing glazing or glazed panelled 
shutters. Wooden beading around door and window frames will be paid for separately. 

 
53. Screws: 
 

All screws to be steel screws, chromium plated for aluminum and C.P. fitting ano 
oxidized steel for iron fittings. 

 
54. Dimensions: 
 

If fittings, of given dimensions are not manufactured, higher manufactured size shall 
be used at same cost. 

 
55. Works Programme: 
 

The contractor shall give a phased programme for execution of his work, after award 
of work and also give his requirement for cement and steel in a phased programme. 

 
56. Works Supervisor: 
 

Contractor shall keep a qualified and experienced Engineer for supervision of building 
work to ensure best quality work. 

 
57. Essentiality Certificates/ Permits/ recommendation Letter for Material 

Available at Controlled Rates: 
 

These would be given by the department, if required by the contractor. It will, 
however, be the responsibility of the contractor to obtain material against the 
certificates or otherwise, and no claim on this account will be entertained by the 
department. Contractor shall use materials thus procured exclusively in this work and 
for misuse if any, he shall be solely responsible. 

 
58. Making Holes in RCC Slabs:  
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For forming holes up to one sq ft size in RCC slab, no deductions in concrete or 
shuttering shall be made at the same time nothing extra will be paid for forming such 
opening including any extra cost of material or labour. 

 
59. Architect/ Engineer:  

The words "Architect/ Engineer", wherever appear in the agreement shall be read as  
"CSIR ARCHITECT". 

 
60 Payment by measurements specified in these conditions as applicable to only those 

items of schedule of quantities, where quantities are given in Cum/ Sqm/etc. where 
amount is called for, and given in lump-sum, it shall be deemed to include the works 
specified against such items. 

 
61. Cement and Steel:  

Steel and Cement shall be supplied to contractor as stated in appendix sheet. If for 
any reason cement and steel is not available, the contractor shall procure the same 
and complete the work in time after due intimation of the same the Civil Engineer-in-
Charge. The quantities brought by the contractor would be replenished to the 
contractor at issue rates given in appendix when received during or after completion 
of work but before payment of final bill. 

 
If steel of required diameters is not available but contractor could get substituted 
diameters by exchanging available diameters, in the interest of work, such an 
exchange would be authorised with the permission of the Civil Engineer but without 
any extra cost of department. 

 
Contractors's rates shall be deemed to have been based on issue rates of cement and 
steel given in the appendix sheet of tender, any they shall have to use materials 
issued departmentally as per Appendix. 

 
(a) Forming Slits in Facias and Parapet Walls: 

 
Slits shall be formed in RCC or brick work as per design for which nothing 
extra would be paid either for foming them or for extra labour in plastering it. 

 
62. Regarding Weight of Materials Supplied Departmentally: 
 

When cement is issued in bags, variation in its weight shall be deemed to have been 
allowed for loss in handling as per clause 6c/ Gen. condo. Each bag shall be deemed 
to weigh 50 Kg. If bags are tom, underweight or partially set or damaged, the 
contractor must point out the same in writing while taking delivery, to the issuing 
authority. 

 
For reinforcement steel (Mild or Tor) round, the weight for issue purpose shall be the 
actual weight, i.e. P.R.I weight if supplied by wagons direct or the truck weigh bridge 
weight recorded at producer's works or suppliers stockyard if delivery is by road. 

 
If steel is issued from CSIR lab. Stores the contractor should arrange for necessary 
labour for weighment and shifting, loading etc. If the store has no arrangement for  
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weighing the contractor will have to take steel to any approved weigh bridge. For this 
purpose, the truck will be either arranged by concerned laboratory or alternatively, 
the contractor may be required to arrange truck for which only transportation charges 
on actual tripe performed will be paid to him. Steel may alternatively be issue by 
length multiplied by standard co-efficients, for which labour will be arranged by the 
contractor. 

 
Since payment for steel would be made on basis of standard co-efficients on length, 
the contractors should ensure that each dia. of rods issued conforms to standard co-
efficients, and incase it is not, he should at once report to the Architect/ Engineer and 
get standard co-efficient established for specific diameter and specific quantity. 
Weight of steel shall be measured correct to three decimal places. 

 
Standard co-efficient will be established in presence of (a) contractors representative  
(b) stores officer or his representative (c) Civil Engineer-in-charge of work. (d) a 
representative of Administrative Officer, and information supplied to contractors and 
Architect/ Engineer. 

 
If steel is issued departmentally as stated in Appendix sheet, it shall be meant mild 
steel rounds and tor steel for holdfast, squares, flats, etc. are to be procured by the 
contractor. 

 
63. Return of Steel: 
 

While receiving the surplus structural steel back from the contractor after the end of 
the project the department shall not accept cut pieces less than three meters of 
length. The contractor should take care while cutting rod that the wastage is 
minimum i.e. he should cut of required length in such a way that maximum steel is 
used out of quantity supplied or as directed at site by Engineer. Variation over 5% will 
be allowed by the Architect/Engineer, if he is satisfied about abnormal wastage. 

 
64. Nomenclature of Item: 
 

Nomenclatures of the items of work mentioned in the priced schedule is only a brief 
description of work. The work shall have to be executed in accordance with the 
relevant specifications which shall mean CPWD specifications. 

 
To the satisfaction of Architect/ Engineer in charge of the work. Any omission in 
description will not absolve the contractor from his responsibilities to complete the 
work in a satisfactory manner. 

 
65. Where RCC surface are to be plastered to bring them in line with the brick and or 

stone wall plaster, of the same mix, payment for such plaster will be made under the 
item of plastering only irrespective of the fact whether there is any increase due to 
odd or even surface of brick or stone work below and/or adjoining it. 

 
66. Wood Work: 
 

Sizes  mentioned  in  schedule  of  quantity  or  in  drawings  are  the  finished  sizes.  
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Contractor shall allow necessary increase in sizes for planning required. In case the 
sizes of wooden member fixed are less than the one shown in the drawing of schedule 
of quantity allowing for tolerance, payment will be made for actual size used at site. 
The rate quoted also will include the allowance for curved or tapered or any other 
shape of the wooden member unless a separate item is provide for it. 

 
67. Random Rubble Masonry: 
 

The rates shall include cost of hammer dressing square edges of walls, jambs, sills 
etc. 

 
68. Metric Units: 
 

The bill of quantity indicates the unit of Metric System: The mode of measurement of 
different items of work shall be as per details contained in specification and special 
conditions, with the equivalent of the units mentioned in Metric system. 

 
69. The Recovery from Running Account Bills: 
 

Recovery for the materials issued departmentally shall be made in full or on the basis 
of the quantity used in the work as assessed by the Engineer-in-Charge giving a due 
allowance for wastage. The contractor shall submit once in a month a statement 
showing the materials received consumed and the balance carried over to subsequent 
month so that watch could be maintained on the materials for which payment of 
advance could be considered by the department. 

 
70. The Fittings: 
 

To be used in the work shall be presented for approval well in advance. Approved 
fittings shall be kept in the Office of Civil Engineer in a mounted lockable board. 

 
 
71. The work may be measured in British Units and finally converted in abstract to Metric 

Units, alternatively it could be measured in metric units if found convenient at site as 
per drawings issued. 

 
72 Schedule of fittings generally to be provided to doors, windows and ventilator is given  

below:    
(a) Butt hinges 100 X 30 X 1.5mm 3Nos. 
(b) Rubber Block 2"/Wooden cleat with 2 hinges 1No 
(c) Tower Bolts (Barrel type)  29mm X 10 mm (shoot dia) 2Nos. 
(d) Tower Bolts (Barrel Type) 150 mm X 10 mm (shoot dia) 1No. 

 
(a) Doors Fittings per Leaf: 

 
(a) Butt hinges - 10 X 30 X 1.5 mm 3 Nos. 
(b) Sand Block of size 15cm X 5cm X 8cm duly painted 1 No.  
(c) Wooden cleat with hinges 50 X 16 X 1.5 mm of approved quality with paintings  

etc. complete 1 No.  
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(d)   Grip handle 10mm 2 Nos. 

 (In case of double leaves, 3 grips handles shall be. provided   instead of four 
 numbers)   
 (e)    Tower bolts (barrel type) 250X 10 mm (shoot dia) 1 No. 
 (f)    Tower bolt (barrel type) 150 X 10 mm (shoot dia) 1 No. 
 . (g)   Sliding door bolt 300mm X 16mm 1 No. 

(b) Windows Fittings per Leaf:   

(a)   Butt hinges 80X25X1.50mm (3 Nos. if height is more than 4’0”) 1 No. 
(b) MS Hooks and eyes 150 mm 1 No. 
(c) Barrel type tower bolt  - 100 X 100 mm (shoot dia) 1 No. 
(d)   Barrel Type tower bolts- 200 X 10 mm (shoot dia) 1 No. 
(e)   Grip Handle 100 mm 1 No. 
(f)   Sand block of size 15cm X5cm X8cm painted etc., complete 1 No. 

 
(The size of tower bolts shall be 250 X 10 cm, instead of (c) and (d) specified above for 
windows placed at skirting level) The rate quoted shall include for providing and fixing 
with 3 cm (minimum) long Iron Screws. The sliding bolts shall be fixed with bolts and 
nuts. In lieu of sand block 2 Nos. rubber buffers 2" dia. may be required to be provided. 

 
(c) Folding doors per Leaf: 
 

(a) Butt hinges 100 X30 X1.50 (heavy type) 3 Nos. 
(b) Barrel Type, tower bolt 250 X 10 mm (shoot dia) 1 No. 
(c) Barrel type tower bolt - 200 X 10 mm (shoot dia) 1 No.  
(d) 125 mm Grip plate handle with screw, in addition to this two Rubber buffers 

1 No.  
fixed on walls and one Grip 125 mm plate handle on locking leaf shall also be 
provided. 

 
(d) Fittings for Ventilators   

(a) Central Hung i. Fin - Light pivots (sets) 2 Nos. 
 ii. Fanlight catches 1 No. 

(b) Bottom Hung i. Fanlight catches 1 No. 
 ii. Chain with hook 1 No. 
 iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos. 

 

(c) Top Hung i. Fanlight catches 1 No. 
ii. Eyes and hooks 25 mm long S.W.G. 2 Nos. 
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos. 

 
73. Appendix, Notice inviting Tender, abstract of cost and additional special conditions 

to water supply & sanitary installation and Electrical, shall form part of special 
conditions.  
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              Preparation of Running and Final Bills: 
 

The Civil Engineer/Superintending/Junior Engineer shall take measurements in 
presence of contractor’s representative and record them in Measurement Book from 
time to time and shall prepare abstract for running and final bill including recovery 
statements. The bill abstract shall be prepared on either standard CPWD form or on 
contractor’s letter head, on basis of Civil Engineer's abstract in triplicate. The 
contractor should sign the bill and Measurement Book with remark "Measurement and 
bill accepted". However, in the final bill, the contractor shall have to certify, the bill 
accepted in full and final settlement of all claims and demands against this work". 

 
In case, a large amount is blocked in the final bill, pending technical/ audit check, 
advance up to the extent of 75% of net final amount may be paid to the contractor. 
With the approval of the Architect/ Engineer at his discretion even after the 
completion date is over. 

 
74. Bitumen/ tar felting:  

The items of Bitumen / Tar felting should be executed through approved specialist 
firms, agencies and a guarantee of 10 years should be given in the name of Director 
of Laboratory! Institute where the work is to be executed from a Specialist firm doing 
work. His security deposits shall be released after a guarantee bond is received and 
after defect liability period as given in the appendix. 

 
75. The contractor, at his own cost shall arrange for carryout all mandatory tests on 

materials to be used in the construction, listed in Annexure, and such other test, 
which Architect may require him to carry out.  
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